

**THE UNITED REPUBLIC OF TANZANIA
MINISTRY OF WORKS, TRANSPORT AND COMMUNICATION**



**GENERAL PROCUREMENT NOTICE
(GOODS, WORKS, NON-CONSULTANCY SERVICES AND CONSULTANCY SERVICES)
FINANCIAL YEAR 2017/18**

1. The Tanzania National Roads Agency (TANROADS) has received/will receive funds from the Government of the United Republic of Tanzania and from various Donors towards the cost of the development and maintenance of the trunk and regional road network in mainland Tanzania and intends to apply part of the proceeds on payment for the goods, works, non-consultancy and consultancy services to be procured in the **Financial Year 2017/18**.
2. The Chief Executive, TANROADS, on behalf of the Government of the United Republic of Tanzania now notifies potential bidders of the procurement opportunities for the **Financial Year 2017/18** as indicated in the Table below.

GOODS, WORKS AND NON-CONSULTANCY SERVICES

S/No.	Description	Tender No.	Lot No.	Procurement Method	PRE-QUALIFICATION			INVITATION FOR BIDS AND EVALUATION		
					Invitation Date	Closing-Opening	Notification of Applicants	Bid Invitation Date	Bid Closing - Opening Date	Date Contract Award
	1	2	3	4	5	6	7	8	9	10
GOODS AND NON-CONSULTANCY SERVICES										
1	Service maintenance for PCs, Photocopy, Printers and CME Routers	AE/001/2017-18/HQ/NC/39	N/A	SHOPPING	N/A	N/A	N/A	07.10.17	11.10.17	08.11.17
2	Supply and Installation of Microsoft office 2013 (Open License)	AE/001/2017-18/HQ/NC/41	N/A	SHOPPING	N/A	N/A	N/A	07.10.17	11.10.17	08.11.17
3	Supply and Installation of License and Support fee - Antivirus	AE/001/2017-18/HQ/NC/42	N/A	SHOPPING	N/A	N/A	N/A	07.10.17	11.10.17	08.11.17
4	Services for Enterprise Architecture	AE/001/2017-18/HQ/NC/43	N/A	NCB	N/A	N/A	N/A	07.10.17	28.10.17	07.12.17
5	Supply of 46 Desktop Computers and 32 Laptop Computers	AE/001/2017-18/HQ/G/44	N/A	NCB	N/A	N/A	N/A	07.10.17	28.10.17	07.12.17
6	Supply of Network digital LED/LCD display screen for real time network nodes visualization	AE/001/2017-18/HQ/G/45	N/A	SHOPPING	N/A	N/A	N/A	07.10.17	11.10.17	08.11.17
7	Installation of Patch Management System	AE/001/2017-18/HQ/G/46	N/A	SHOPPING	N/A	N/A	N/A	07.10.17	11.10.17	08.11.17
8	Installation of Application Servers	AE/001/2017-18/HQ/NC/47	N/A	SS	N/A	N/A	N/A	17.10.17	21.10.17	18.11.17
9	Installation of Backup Recovery Site fee (NDC)	AE/001/2017-18/HQ/NC/48	N/A	SS	N/A	N/A	N/A	17.10.17	21.10.17	18.11.17
10	Supply of T-Shirts for all TANROADS employees	AE/001/2017-18/HQ/G/49	N/A	NCB	N/A	N/A	N/A	07.10.17	28.10.17	07.12.17
11	Supply of Uniform for HQ Security Guards	AE/001/2017-18/HQ/G/50	N/A	MICRO	N/A	N/A	N/A	05.09.17	09.09.17	28.09.17
12	Supply of Eight Portable Wheel Load Scales	AE/001/2017-18/HQ/G/51	N/A	NCB	N/A	N/A	N/A	07.10.17	21.10.17	30.11.17
13	Supply of Six (6) Steel Cabinets	AE/001/2017-18/HQ/G/53	N/A	MICRO	N/A	N/A	N/A	05.09.17	09.09.17	28.09.17
14	Supply of Heavy Duty Scanner	AE/001/2017-18/HQ/G/54	N/A	MACRO	N/A	N/A	N/A	05.09.17	09.09.17	28.09.17
15	Supply of Pigeon storage for office keys	AE/001/2017-18/HQ/G/57	N/A	NCB	N/A	N/A	N/A	07.10.17	28.10.17	07.12.17

16	Supply of Office Stationery (P/copy Papers, Arch Files, Notebooks, Envelopes, Spirals, Pens, Pencils, Punches, Stapler Machines, Staples, Stick Notes Counter books and Ring binders)	AE/001/2017-18/HQ/G/58	N/A	NCB	N/A	N/A	N/A	N/A	N/A	07.10.17	28.10.17	07.12.17
17	Supply of Office Machines Consumables (Toners, UPS, Memory sticks, CDs, DVDs, External Hard Drive and DVD Drive	AE/001/2017-18/HQ/G/59	N/A	NCB	N/A	N/A	N/A	N/A	N/A	07.10.17	28.10.17	07.12.17
18	Supply of Accountable Documents – Lot 2	AE/001/2017-18/HQ/G/60	N/A	NCB	N/A	N/A	N/A	N/A	N/A	07.10.17	28.10.17	07.12.17
19	Supply of Motor Vehicle Accessories (Tyres, Seatcovers, Mats and Batteries)	AE/001/2017-18/HQ/G/61	N/A	NCB	N/A	N/A	N/A	N/A	N/A	07.10.17	28.10.17	07.12.17
20	Supply of Drinking water of 18:9 Its and 24 bottle cartons of purified Water	AE/001/2017-18/HQ/G/62	N/A	SHOPPING	N/A	N/A	N/A	N/A	N/A	08.09.17	12.09.17	10.10.17
21	Supply of Sanitary Services	AE/001/2017-18/HQ/G/63	N/A	MACRO	N/A	N/A	N/A	N/A	N/A	05.09.17	09.09.17	28.09.17
22	Servicing and Maintenance of Photocopy Machines	AE/001/2017-18/HQ/G/64	N/A	SHOPPING	N/A	N/A	N/A	N/A	N/A	08.09.17	12.09.17	10.10.17
23	Office Cleaning Service	AE/001/2017-18/HQ/G/65	N/A	SHOPPING	N/A	N/A	N/A	N/A	N/A	08.09.17	12.09.17	10.10.17
24	Servicing and Maintenance of Access Control System and Supply of Cards	AE/001/2017-18/HQ/G/66	N/A	SHOPPING	N/A	N/A	N/A	N/A	N/A	08.09.17	12.09.17	10.10.17
25	Supply of Open Steel Racks	AE/001/2017-18/HQ/G/67	N/A	SHOPPING	N/A	N/A	N/A	N/A	N/A	08.09.17	29.09.17	08.11.17
26	Installation of Electronic Document Management System	AE/001/2017-18/HQ/G/68	N/A	ICB	N/A	N/A	N/A	N/A	N/A	08.09.17	12.09.17	10.10.17
27	Supply of Office Furniture including Mninga cabinet	AE/001/2017-18/HQ/G/69	N/A	SHOPPING	N/A	N/A	N/A	N/A	N/A	08.09.17	12.09.17	10.10.17
28	Supply of Confidential File Folders 250 Pcs	AE/001/2017-18/HQ/G/70	N/A	MICRO	N/A	N/A	N/A	N/A	N/A	05.09.17	09.09.17	28.09.17
29	Supply of 7 Nos. Television Sets	AE/001/2017-18/HQ/G/71	N/A	SHOPPING	N/A	N/A	N/A	N/A	N/A	08.09.17	12.09.17	10.10.17
30	Supply of Eleven (11) Printers: 10 black/white and One colored	AE/001/2017-18/HQ/G/72	N/A	NCB	N/A	N/A	N/A	N/A	N/A	07.10.17	28.10.17	07.10.17
31	Supply of Motor Vehicles, 30 Nos	AE/001/2017-18/HQ/G/73	N/A	GPSSA	N/A	N/A	N/A	N/A	N/A	08.09.17	12.09.17	10.10.17

32	Courier Services (Shifting of HQ Offices to Dodoma)	AE/001/2017-18/HQ/G/74	N/A	NCB	N/A	N/A	N/A	N/A	N/A	07.10.17	28.10.17	07.12.17
33	Provision of Training Consultants	AE/001/2017-18/HQ/NC/75	N/A	ICB	N/A	N/A	N/A	N/A	N/A	08.09.17	29.09.17	08.11.17
34	Supply of Ambulances, Medical goods for Centers along Dar- Morogoro Road	AE/001/2017-18/HQ/G/76	N/A	ICB	N/A	N/A	N/A	N/A	N/A	27.09.17	18.10.17	27.11.17
35	Supply of Corrugated Metal Pipe Culverts, Gabions and Reno Mattresses for Emergency Use	AE/001/2017-18/HQ/G/77	N/A	NCB	N/A	N/A	N/A	N/A	N/A	07.10.17	28.10.17	07.12.17
36	Provision of Services for Virtual Server for Charging, Collecting and Transferring of Weighbridge Overloading Fees and Related Charges to a Dedicated Bank Account	AE/001/2017-18/HQ/NC/78	N/A	SHOPPING	N/A	N/A	N/A	N/A	N/A	08.09.17	12.09.17	10.10.17
37	Provision of Computer Software for Design of Road Projects and Highway/Transportation Planning	AE/001/2017-18/HQ/NC/79	N/A	SHOPPING	N/A	N/A	N/A	N/A	N/A	08.09.17	12.09.17	10.10.17
38	Supply of Data Cabinet	AE/001/2017-18/HQ/G/80	N/A	SHOPPING	N/A	N/A	N/A	N/A	N/A	08.09.17	12.09.17	10.10.17

WORKS

1	Construction of Kigoma Airport: New Terminal Building, Control Tower , MET Observatory Building, Access roads and car parking, Rehabilitation of existing apron and Security Fence and Supply and Installation of AGL System and NAVAIDS	AE/001/2017-18/HQ/W/01	N/A	ICB	N/A	N/A	N/A	N/A	N/A	08.09.17	29.09.17	08.11.17
2	Improvement of Assorted Accidents "Black spots" at Priority sites along Dar es salaam Corridor	AE/001/2017-18/HQ/W/02	N/A	ICB	N/A	N/A	N/A	N/A	N/A	08.09.17	29.09.17	08.11.17
3	Refurbishment of 20 Health Facilities Providing HIV and AIDS Services along Dar es salaam Corridor ,lot 1 A: Coast region	AE/001/2017-18/HQ/W/03	N/A	ICB	N/A	N/A	N/A	N/A	N/A	08.09.17	29.09.17	08.11.17
4	Refurbishment of 20 Health Facilities Providing HIV and AIDS Services along Dar es salaam Corridor ,lot 1 B: Coast region	AE/001/2017-18/HQ/W/04	N/A	ICB	N/A	N/A	N/A	N/A	N/A	08.09.17	29.09.17	08.11.17
5	Refurbishment of 20 Health Facilities	AE/001/2017-	N/A	ICB	N/A	N/A	N/A	N/A	N/A	08.09.17	29.09.17	08.11.17

	Providing HIV and AIDS Services along Dar es salaam Corridor ,lot 2: Morogoro region	18/HQ/W/05	N/A																
6	Refurbishment of 20 Health Facilities Providing HIV and AIDS Services along Dar es salaam Corridor ,lot 3: Iringa Region	AE/001/2017-18/HQ/W/06	N/A	ICB	N/A	N/A	N/A	N/A	N/A	N/A	08.09.17	29.09.17	08.11.17						
7	Refurbishment of 20 Health Facilities Providing HIV and AIDS Services along Dar es salaam Corridor ,lot 4: Mbeya and Njombe Regions	AE/001/2017-18/HQ/W/07	N/A	ICB	N/A	N/A	N/A	N/A	N/A	N/A	08.09.17	29.09.17	08.11.17						
8	Refurbishment of 20 Health Facilities Providing HIV and AIDS Services along Dar es salaam Corridor ,lot 5: Mbeya and Songwe Region	AE/001/2017-18/HQ/W/08	N/A	ICB	N/A	N/A	N/A	N/A	N/A	N/A	08.09.17	29.09.17	08.11.17						
9	Performance -based management and Maintenance of Roads (PMMR) Program on selected paved and unpaved roads along Trunk and Region roads, Package No.AR 1 Namanga-Darajani(30.00km)	AE/001/2017-18/HQ/W/09	N/A	NCB	N/A	02.09.17	16.09.17	13.10.17	20.10.17	03.11.17	20.10.17	03.11.17	13.12.17						
10	Performance-based Management and Maintenance of Roads (PMMR) Program on Selected Paved and Unpaved roads along Trunk and Regional Roads, Package No. CO 1: Chalinze - Ngerengere (35.69 Km)	AE/001/2017-18/HQ/W/10	N/A	NCB	N/A	02.09.17	16.09.17	13.10.17	20.10.17	03.11.17	20.10.17	03.11.17	13.12.17						
11	Performance-based Management and Maintenance of Roads (PMMR) Program on Selected Paved and Unpaved roads along Trunk and Regional Roads, Package No. GE 1: Mugusu - Ibanda (Geita/Mwanza Bdr) (49.35 Km)	AE/001/2017-18/HQ/W/11	N/A	NCB	N/A	02.09.17	16.09.17	13.10.17	20.10.17	03.11.17	20.10.17	03.11.17	13.12.17						
12	Performance-based Management and Maintenance of Roads (PMMR) Program on Selected Paved and Unpaved roads along Trunk and Regional Roads, Package No. GE 2: Nyankumbu - Nyang`hwale (54.43 Km)	AE/001/2017-18/HQ/W/12	N/A	NCB	N/A	02.09.17	16.09.17	13.10.17	20.10.17	03.11.17	20.10.17	03.11.17	13.12.17						

13	Performance-based Management and Maintenance of Roads (PMMR) Program on Selected Paved and Unpaved roads along Trunk and Regional Roads, Package No. KGR 1: Mutukula - Kyaka	AE/001/2017-18/HQ/W/13	N/A	NCB	02.09.17	16.09.17	13.10.17	20.10.17	03.11.17	13.12.17
14	Performance-based Management and Maintenance of Roads (PMMR) Program on Selected Paved and Unpaved roads along Trunk and Regional Roads, Package No. KGR 2: Kyaka - Bukoba (38.95 Km)	AE/001/2017-18/HQ/W/14	N/A	NCB	02.09.17	16.09.17	13.10.17	20.10.17	03.11.17	13.12.17
15	Performance-based Management and Maintenance of Roads (PMMR) Program on Selected Paved and Unpaved roads along Trunk and Regional Roads, Package No. KGR 3: Bukoba - Izigo (38.95 Km)	AE/001/2017-18/HQ/W/15	N/A	NCB	02.09.17	16.09.17	13.10.17	20.10.17	03.11.17	13.12.17
16	Performance-based Management and Maintenance of Roads (PMMR) Program on Selected Paved and Unpaved roads along Trunk and Regional Roads, Package No. KTV 1: Kawajense - Kosovo (33.80 Km)	AE/001/2017-18/HQ/W/16	N/A	NCB	02.09.17	16.09.17	13.10.17	20.10.17	03.11.17	13.12.17
17	Performance-based Management and Maintenance of Roads (PMMR) Program on Selected Paved and Unpaved roads along Trunk and Regional Roads, Package No. KTV 2: Kosovo - Mnyamasi JCT (31.80 Km)	AE/001/2017-18/HQ/W/17	N/A	NCB	02.09.17	16.09.17	13.10.17	20.10.17	03.11.17	13.12.17
18	Performance-based Management and Maintenance of Roads (PMMR) Program on Selected Paved and Unpaved roads along Trunk and Regional Roads, Package No. MWZ 1: Ibanda - Sengerema (22 Km)	AE/001/2017-18/HQ/W/18	N/A	NCB	02.09.17	16.09.17	13.10.17	20.10.17	03.11.17	13.12.17
19	Performance-based Management and Maintenance of Roads (PMMR) Program on Selected Paved and Unpaved roads along Trunk and Regional Roads, Package No. MWZ 2:	AE/001/2017-18/HQ/W/19	N/A	NCB	02.09.17	16.09.17	13.10.17	20.10.17	03.11.17	13.12.17

20	Sengerema - Busisi (28Km)	AE/001/2017-18/HQ/W/20	N/A	NCB	02.09.17	16.09.17	13.10.17	20.10.17	03.11.17	13.12.17
	Performance-based Management and Maintenance of Roads (PMMR) Project and Selected Paved and Unpaved roads along Trunk and Regional Roads, Package No. MWZ 3: Kigongo - Nyanguge (67 Km)									
21	Performance-based Management and Maintenance of Roads (PMMR) Program on Selected Paved and Unpaved roads along Trunk and Regional Roads, Package No. NJO 1: Lukumburu - Kifanya (34.75 Km)	AE/001/2017-18/HQ/W/21	N/A	NCB	02.09.17	16.09.17	13.10.17	20.10.17	03.11.17	13.12.17
22	Performance-based Management and Maintenance of Roads (PMMR) Program on Selected Paved and Unpaved roads along Trunk and Regional Roads, Package No. NJO 2: Kifanya - Igominvi (34.75 Km)	AE/001/2017-18/HQ/W/22	N/A	NCB	02.09.17	16.09.17	13.10.17	20.10.17	03.11.17	13.12.17
23	Performance-based Management and Maintenance of Roads (PMMR) Program on Selected Paved and Unpaved roads along Trunk and Regional Roads, Package No. NJO 3: Igominvi - Ibumila (34.75 Km)	AE/001/2017-18/HQ/W/23	N/A	NCB	02.09.17	16.09.17	13.10.17	20.10.17	03.11.17	13.12.17
24	Performance-based Management and Maintenance of Roads (PMMR) Program on Selected Paved and Unpaved roads along Trunk and Regional Roads, Package No. NJO 4: Ibumila - Makambako Town (34.75 Km)	AE/001/2017-18/HQ/W/24	N/A	NCB	02.09.17	16.09.17	13.10.17	20.10.17	03.11.17	13.12.17
25	Performance-based Management and Maintenance of Roads (PMMR) Program on Selected Paved and Unpaved roads along Trunk and Regional Roads, Package No. RUK 1: Mkutano - Kalambazite (39.22 Km)	AE/001/2017-18/HQ/W/25	N/A	NCB	02.09.17	16.09.17	13.10.17	20.10.17	03.11.17	03.11.17
26	Performance-based Management and	AE/001/2017-	N/A	NCB	02.09.17	16.09.17	13.10.17	20.10.17	03.11.17	03.11.17

	Maintenance of Roads (PMMR) Program on Selected Paved and Unpaved roads along Trunk and Regional Roads, Package No. RUK 2: Kalambazite - Kaengesa (39.22 Km)	18/HQ/W/26	N/A	NCB	02.09.17	16.09.17	13.10.17	20.10.17	03.11.17	03.11.17
27	Performance-based Management and Maintenance of Roads (PMMR) Project and Selected Paved and Unpaved roads along Trunk and Regional Roads, Package No. RUK 3: Kaengesa - Sumbwawanga (39.22 Km)	AE/001/2017-18/HQ/W/27	N/A	NCB	02.09.17	16.09.17	13.10.17	20.10.17	03.11.17	03.11.17
28	Performance-based Management and Maintenance of Roads (PMMR) Program on Selected Paved and Unpaved roads along Trunk and Regional Roads, Package No. SMY 1: Nyashimo - Dutwa (48.08 Km)	AE/001/2017-18/HQ/W/28	N/A	NCB	02.09.17	16.09.17	13.10.17	20.10.17	03.11.17	03.11.17
29	Performance-based Management and Maintenance of Roads (PMMR) Program on Selected Paved and Unpaved roads along Trunk and Regional Roads, Package No. TAN 1: Segera - Mshangalikwa (35.63 Km)	AE/001/2017-18/HQ/W/29	N/A	NCB	02.09.17	16.09.17	13.10.17	20.10.17	03.11.17	03.11.17
30	Performance-based Management and Maintenance of Roads (PMMR) Program on Selected Paved and Unpaved roads along Trunk and Regional Roads, Package No. TAN 2: Mshangalikwa - Tanga (35.63 Km)	AE/001/2017-18/HQ/W/30	N/A	NCB	02.09.17	16.09.17	13.10.17	20.10.17	03.11.17	03.11.17
31	Construction of Bus Rapid Transit (BRT) Infrastructure Phase II (20.3 Km)	AE/001/2017-18/HQ/W/31	N/A	ICB	N/A	N/A	N/A	06.02.18	27.02.18	08.04.18
32	Expansion and renovation of Terminal building , Runway extension and construction of turning pads and security fence	AE/001/2017-18/HQ/W/32	N/A	ICB	N/A	N/A	N/A	17.10.17	07.11.17	17.12.17
33	Upgrading and Rehabilitation of Iringa Airport: Airside pavements, security fence, drainage works, AGL + NAV Aids	AE/001/2017-18/HQ/W/33	N/A	ICB	N/A	N/A	N/A	17.10.17	07.11.17	17.12.17

34	Upgrading and Rehabilitation of Songea Airport which includes Airside pavements, security fence, drainage works, AGL + NAV Aids	AE/001/2017-18/HQ/W/34	N/A	ICB	N/A	N/A	N/A	N/A	N/A	17.10.17	07.11.17	17.12.17
35	Upgrading and Rehabilitation of Musoma Airport which includes Airside pavements, security fence, drainage works, AGL + NAV Aids	AE/001/2017-18/HQ/W/35	N/A	ICB	N/A	N/A	N/A	N/A	N/A	17.10.17	07.11.17	17.12.17
36	Construction of Bukoba Airport: Construction of VIP Building	AE/001/2017-18/HQ/W/36	N/A	ICB	N/A	N/A	N/A	N/A	N/A	17.10.17	07.11.17	17.12.17
37	Upgrading of Kasulu - Kibondo road (190 km) to Bitumen Standard	AE/001/2017-18/HQ/W/38	N/A	ICB	N/A	N/A	N/A	N/A	N/A	17.10.17	07.11.17	17.12.17
38	Rehabilitation, Construction and Expansion of Emergency Medical Service (EMS), Lot 1: Muhimbili National Hospital and Kimara Dispensary	AE/001/2017-18/HQ/W/82	N/A	NCB	N/A	N/A	N/A	N/A	N/A	2.10.17	10.11.17	2.12.17
39	Rehabilitation, Construction and Expansion of Emergency Medical Service (EMS), Lot 2: Tumbi Regional Referral Hospital and Chalinze Health Centre	AE/001/2017-18/HQ/W/83	N/A	NCB	N/A	N/A	N/A	N/A	N/A	2.10.17	10.11.17	2.12.17
40	Rehabilitation, Construction and Expansion of Emergency Medical Service (EMS), Lot 3: Morogoro Referral Hospital and Fulwe Dispensary	AE/001/2017-18/HQ/W/84	N/A	NCB	N/A	N/A	N/A	N/A	N/A	2.10.17	10.11.17	2.12.17
41	Rehabilitation, Construction and Expansion of Emergency Medical Service (EMS), Lot 4: St. Kizito Hospital and Ruaha Mbuyuni Dispensary	AE/001/2017-18/HQ/W/85	N/A	NCB	N/A	N/A	N/A	N/A	N/A	2.10.17	10.11.17	2.12.17
42	Rehabilitation, Construction and Expansion of Emergency Medical Service (EMS), Lot 5: Kibamba, Mlandizi, Vgwaza, Mdaula, Bwawani, Doma and Kidai Community First Aid Centres	AE/001/2017-18/HQ/W/86	N/A	NCB	N/A	N/A	N/A	N/A	N/A	2.10.17	10.11.17	2.12.17

CONSULTANCY SERVICES

S/No.	Description	Basic Data						Request for Expression of Interest				Invitation of proposals and approval for award		
		Tender No.	Lot Number	Procurement Method	Selection Method	Contract Type	Invitation Date	Closing-Opening	Notification Date	Invitation Date	Subm./Opening Date	Notification Date		
1	1 Consultancy services for Feasibility Study and Detailed Engineering Design for provision of Escape Ramps and Climbing Lanes for long steep grades along major Trunk Roads	2	3	4	5	6	7	8	9	10	11	12		
	AE/001/2017-18/HQ/C/03	N/A	NCB	QCBS	LS	20.09.17	04.10.17	20.10.17	04.12.17	25.12.17	08.01.18			
2	Consultancy Services for Updating the ESIA, Detailed Engineering Design and Tendering Documents for Rehabilitation of Nyanguge-Simiyu/Mara Border Road (100.5 km)	AE/001/2017-18/HQ/C/04	N/A	NCB	QBS	LS	20.09.17	04.10.17	20.10.17	04.12.17	25.12.17	08.01.18		
3	Consultancy Services for Undertaking of Environmental and Social Impact Assessment and Preparation of Resettlement Action Plan for Rehabilitation of Nyanguge-Simiyu/Mara Border Road (100.5 km)	AE/001/2017-18/HQ/C/05	N/A	ICB	QCBS	LS	20.09.17	11.10.17	27.10.17	11.12.17	10.01.18	24.01.18		

S/No.	Description	Basic Data						Request for Expression of Interest				Invitation of proposals and approval for award		
		Tender No.	Lot	Procurement	Selection	Contr	Invitation	Closing	Notificati	Invitatio	Subm./	Notificatio		
4	Consultancy Services for Feasibility Study, Detailed Engineering Design and Preparation of Tender Document for Lane Enhancement including climbing lane passing bays, rest and emergency lay bays on Central Corridor	AE/001/2017-18/HQ/C/06	N/A	NCB	QCBS	LS	20.09.17	04.10.17	20.10.17	04.12.17	25.12.17	08.01.18		
5	Consultancy Services for Feasibility Study, Detailed Engineering Design and Preparation of Tender Documents for Upgrading of Mlowo - Kamsamba Road to Bitumen Standard	AE/001/2017-18/HQ/C/07	N/A	NCB	QCBS	LS	20.09.17	04.10.17	20.10.17	04.12.17	25.12.17	08.01.18		
6	Consultancy Services for Feasibility Study, Detailed Engineering Design and Preparation of Tender Documents for Upgrading of Dodoma Outer Ring Road or Dodoma Bypass to Bitumen Standard	AE/001/2017-18/HQ/C/08	N/A	NCB	QCBS	LS	20.09.17	04.10.17	20.10.17	04.12.17	25.12.17	08.01.18		
7	Consultancy Services for Detailed Engineering Design and Preparation of Tender Documents for	AE/001/2017-18/HQ/C/09	N/A	NCB	QCBS	LS	30.09.17	14.10.17	30.10.17	14.12.17	04.01.18	18.01.18		

S/No.	Description	Basic Data						Request for Expression of Interest				Invitation of proposals and approval for award		
		Tender No.	Lot	Procurement	Selection	Contr	Invitation	Closing-	Notificati	Invitatio	Subm./	Notificatio		
	Construction of Kitengule Bridge													
8	Consultancy Services for RMMS Expert for incorporating of FWD Data into RMMS	AE/001/2017-18/HQ/C/10	N/A	NCB	QCBS	LS	30.09.17	14.10.17	30.10.17	14.12.17	04.01.18	18.01.18		
9	Consultancy Services for RMMS Consultant for Feasibility study to upgrade RMMS into full integrated RMMS	AE/001/2017-18/HQ/C/11	N/A	ICB	QCBS	LS	30.09.17	21.10.17	06.11.17	21.12.17	20.01.18	02.02.18		
10	Consultancy Services for Construction Supervision of Kigoma Airport which includes (a) Construction of New Terminal Building (b) Control Tower building and MET Observatory Building complete with access road and car parking (c) Rehabilitation of existing apron (d) Construction of Security Fence and /Supply and Installation of AGI System and NAVAIDS	AE/001/2017-18/HQ/C/12	N/A	NCB	QCBS	TB	20.09.17	04.10.17	20.10.17	04.12.17	25.12.17	08.01.18		

S/No.	Description	Basic Data						Request for Expression of Interest				Invitation of proposals and approval for award	
		Tender No.	Lot	Procurement	Selection	Contr	Invitation	Closing-	Notificati	Invitatio	Subm./	Notificatio	
11	Consultancy Services for Construction Supervision of Mtwara Airport: Construction of Airside Pavements, access roads, car parking AGL and perimeter fence	AE/001/2017-18/HQ/C/13	N/A	ICB	QBS	TB	20.09.17	11.10.17	27.10.17	11.12.17	10.01.18	24.01.18	
12	Consultancy Services for Construction Supervision for Construction of Arusha Airport which includes (a) Expansion and renovation of Terminal building (b) Runway extension and construction of turning pads and security fence	AE/001/2017-18/HQ/C/14	N/A	ICB	QCBS	TB	20.09.17	11.10.17	27.10.17	11.12.17	10.01.18	24.01.18	
13	Consultancy Services for Construction Supervision for Upgrading and Rehabilitation of Iringa Airport which includes Airside pavements, security fence, drainage works, AGL + NAV Aids	AE/001/2017-18/HQ/C/15	N/A	ICB	QCBS	TB	20.07.17	10.08.17	25.08.17	10.10.17	09.11.17	23.11.17	
14	Consultancy Services for Construction Supervision for Upgrading and Rehabilitation of Songea Airport which includes	AE/001/2017-18/HQ/C/16	N/A	NCB	QCBS	TB	20.07.17	03.08.17	18.08.17	03.10.17	24.10.17	07.11.17	

S/No.	Description	Basic Data						Request for Expression of Interest			Invitation of proposals and approval for award		
		Tender No.	Lot	Procurement	Selection	Contr	Invitation	Closing-	Notificati	Invitatio	Subm./	Notificatio	
15	Airside pavements, security fence, drainage works, AGL + NAV Aids Consultancy Services for Construction Supervision for Upgrading and Rehabilitation of Musoma Airport which includes Airside pavements, security fence, drainage works, AGL + NAV Aids	AE/001/2017-18/HQ/C/17	N/A	ICB	QCBS	TB	20.09.17	11.10.17	27.10.17	11.12.17	10.01.18	24.01.18	
16	Consultancy Services for Construction Supervision for Construction of Bukoba Airport: Construction of VIP Building	AE/001/2017-18/HQ/C/18	N/A	NCB	QCBS	TB	20.09.17	04.10.17	20.10.17	04.12.17	25.12.17	08.01.18	
17	Consultancy Services for Carrying-out Road Safety Audits Pre-Construction Phase including Feasibility Study, Preliminary Designs and Detailed Engineering Design for Upgrading Roads Development Projects to Bitumen Standard	AE/001/2017-18/HQ/C/19	N/A	NCB	QCBS	LS	20.09.17	04.10.17	20.10.17	04.12.17	25.12.17	08.01.18	

S/No.	Description	Basic Data						Request for Expression of Interest				Invitation of proposals and approval for award	
		Tender No.	Lot	Procurement	Selection	Contr	Invitation	Closing-	Notificati	Invitatio	Subm./	Notificatio	
18	Consultancy Services for Supervision of PMMR roads, Lot 1	AE/001/2017-18/HQ/C/20	N/A	NCB	QCBS	TB	20.10.17	03.11.17	17.11.17	03.01.18	24.01.18	07.02.18	
19	Consultancy Services for Supervision of PMMR roads, Lot 2	AE/001/2017-18/HQ/C/21	N/A	NCB	QCBS	TB	20.10.17	03.11.17	17.11.17	03.01.18	24.01.18	07.02.18	
20	Consultancy Services for Supervision of PMMR Roads, Lot 3	AE/001/2017-18/HQ/C/22	N/A	NCB	QCBS	TB	20.10.17	03.11.17	17.11.17	03.01.18	24.01.18	07.02.18	
21	Consultancy Services for Supervision of PMMR Roads, Lot 4	AE/001/2017-18/HQ/C/23	N/A	NCB	QCBS	TB	20.10.17	03.11.17	17.11.17	03.01.18	24.01.18	07.02.18	
22	Consultancy Services for Supervision of PMMR Roads, Lot 5	AE/001/2017-18/HQ/C/24	N/A	NCB	QCBS	TB	20.10.17	03.11.17	17.11.17	03.01.18	24.01.18	07.02.18	
23	Consultancy Services for Supervision of Upgrading of Kasulu-Kibondo Road (190 Km) to Bitumen Standard	AE/001/2017-18/HQ/C/25	N/A	NCB	QCBS	TB	20.10.17	10.10.17	24.11.17	10.01.18	09.02.18	23.02.18	

Abbreviations:

ICB = International Competitive Bidding;
NCB = National Competitive Bidding;
QCBS = Quality and Cost Based Selection;
IC = Individual Consultant;
FWC = Frame Work Contract;
LS = Lump Sum; and
TB = Time Based.

3. Bidding will be conducted by methods indicated in the table above and in accordance with the Public Procurement Act 2011, Public Procurement (Amendment) Act, 2016, Public Procurement Regulations, 2013 and its Amendment of 2016 and various Development Partners' Guidelines.
4. Specific Procurement Notice (SPN) for tenders to be procured under open competitive tendering methods will be advertised in local and international media as appropriate.

Interested eligible bidders/consultants who wish to be included in the mailing list to receive invitation to bid or those requiring more information may contact the Chief Executive at the address below:

Chief Executive,
Tanzania National Roads Agency (TANROADS),
3rd Floor, Airtel House, Ali Hassan Mwinyi/Kawawa Roads Junction,
P.O. BOX 11364, Dar es Salaam,
E-mail: tanroadshq@tanroads.go.tz

**CHIEF EXECUTIVE
TANROADS**