

THE UNITED REPUBLIC OF TANZANIA
MINISTRY OF WORKS
Regional Manager's Office - Katavi
GENERAL PROCUREMENT NOTICE FOR GOODS, WORKS, CONSULTANCY AND NON-CONSULTANCY SERVICES: INTERNAL USE

PROCURING ENTITY: REGIONAL MANAGER TANROADS KATAVI

FINANCIAL YEAR 2018/2019

| No | Description | Tender No | Number of Lots | Prequalification | | | Invitation and Award of Bids | | | | | |
|----|---|-------------------------|----------------|--------------------|-----------------|-------------------|------------------------------|---------------------|---------------------|------------------------------|------------------------------------|-------------------------|
| | | | | Procurement Method | Invitation date | Closing / Opening | Notification of Applicants | Bid Invitation Date | Bid Closing - Openg | Notice of Intention of Award | Vetting/ Ratification of Contracts | Award Notification date |
| 1 | Routine/Recurrent Maintenance Works along Lyambalyamfipa - Mpanda and Mpanda - Inyonga Paved Trunk Roads; T.009 & T.023 | AE/001/2018-19/KTV/W/01 | 2 | NCB | NA | NA | NA | 06.06.2018 | 28.06.2018 | 19.07.2018 | 09.08.2018 | 09.08.2018 |
| 2 | Routine/recurrent and Bridges Preventive Maintenance Works along Lyambalyamfipa - Mpanda - Uvinza (Katavi/Kigoma border) Trunk Road, T.009 Section I: Lyambalyamfipa - Sitalike | AE/001/2018-19/KTV/W/02 | 2 | NCB | NA | NA | NA | 06.06.2018 | 28.06.2018 | 19.07.2018 | 09.08.2018 | 09.08.2018 |
| 3 | Routine/Recurrent Maintenance Works along Mpanda - Msobwe (Katavi/Kigoma border) Trunk road, T.009; Section II: Vikonge - Mishamo | AE/001/2018-19/KTV/W/03 | 1 | NCB | NA | NA | NA | 06.06.2018 | 28.06.2018 | 19.07.2018 | 09.08.2018 | 09.08.2018 |
| 4 | Routine/Recurrent Maintenance Works along Mpanda - Uvinza (Katavi/Kigoma border) Trunk road, T.009; Section III: Mishamo - Msobwe | AE/001/2018-19/KTV/W/04 | 1 | NCB | NA | NA | NA | 06.06.2018 | 28.06.2018 | 19.07.2018 | 09.08.2018 | 09.08.2018 |
| 5 | Periodic Maintenance and Spot Improvement Works along Lyambalyamfipa - Mpanda - Msobwe (Katavi/Kigoma border) Trunk Road, T.009 Section I: Lyambalyamfipa - Sitalike | AE/001/2018-19/KTV/W/05 | 2 | NCB | NA | NA | NA | 06.06.2018 | 28.06.2018 | 19.07.2018 | 09.08.2018 | 09.08.2018 |
| 6 | Periodic Maintenance and Spot Improvement Works along Lyambalyamfipa - Mpanda - Msobwe (Katavi/Kigoma border) Trunk Road, T.009 Section II: Vikonge - Mishamo | AE/001/2018-19/KTV/W/06 | 2 | NCB | NA | NA | NA | 06.06.2018 | 28.06.2018 | 19.07.2018 | 09.08.2018 | 09.08.2018 |
| 7 | Periodic Maintenance Works along Mpanda - Koga (Katavi/Tabora Border) Trunk Road, T.023 Mpanda Town Section; 3km | AE/001/2018-19/KTV/W/07 | 1 | NCB | NA | NA | NA | 06.06.2018 | 28.06.2018 | 17.07.2018 | 01.08.2018 | 01.08.2018 |
| 8 | Bridges Major Repair Works and Bridges Preventive Maintenance Works along Mpanda - Msobwe Trunk Road, T.009. | AE/001/2018-19/KTV/W/08 | 2 | NCB | NA | NA | NA | 06.06.2018 | 28.06.2018 | 19.07.2018 | 09.08.2018 | 09.08.2018 |
| 9 | Routine/Recurrent Maintenance, Spot Improvement and Bridges Preventive Maintenance Works along Ugalla - Mnyamasi R.385 Regional Roads | AE/001/2018-19/KTV/W/09 | 3 | NCB | NA | NA | NA | 06.06.2018 | 28.06.2018 | 19.07.2018 | 09.08.2018 | 09.08.2018 |
| 10 | Periodic Maintenance and Spot Improvement Works along Majimoto - Inyonga Regional Road, R.565 | AE/001/2018-19/KTV/W/10 | 2 | NCB | NA | NA | NA | 06.06.2018 | 28.06.2018 | 19.07.2018 | 09.08.2018 | 09.08.2018 |
| 11 | Routine/Recurrent and Bridges Preventive Maintenance Works along Majimoto - Inyonga Regional Road, R.565 | AE/001/2018-19/KTV/W/11 | 2 | NCB | NA | NA | NA | 06.06.2018 | 28.06.2018 | 19.07.2018 | 09.08.2018 | 09.08.2018 |
| 12 | Routine/Recurrent maintenance works along Sitalike - Kibaoni - Mamba - Kasansa Regional Road, R.548 | AE/001/2018-19/KTV/W/12 | 1 | NCB | NA | NA | NA | 06.06.2018 | 28.06.2018 | 19.07.2018 | 09.08.2018 | 09.08.2018 |
| 13 | Periodic maintenance and Spot Improvement works along Sitalike - Kibaoni - Mamba - Kasansa Regional Road, R.548 | AE/001/2018-19/KTV/W/13 | 2 | NCB | NA | NA | NA | 06.06.2018 | 28.06.2018 | 19.07.2018 | 09.08.2018 | 09.08.2018 |
| 14 | Bridges Major Repair Works along Sitalike - Kibaoni - Mamba - Kasansa Regional Road, R.548 | AE/001/2018-19/KTV/W/14 | 1 | NCB | NA | NA | NA | 06.06.2018 | 28.06.2018 | 19.07.2018 | 09.08.2018 | 09.08.2018 |

| | | | | | | | | | | | | |
|----|---|-------------------------|---|-----|----|----|----|------------|------------|------------|------------|------------|
| 15 | Bridges Preventive Maintenance Works along Katete - Kibaoni and Sitalike Kibaoni - Kasansa Regional Roads, R. 549 and R.548 | AE/001/2018-19/KTV/W/15 | 2 | NCB | NA | NA | NA | 06.06.2018 | 28.06.2018 | 19.07.2018 | 09.08.2018 | 09.08.2018 |
| 16 | Periodic Maintenance Works along Kagwira - Karema Regional Road, R.563 | AE/001/2018-19/KTV/W/16 | 2 | NCB | NA | NA | NA | 06.06.2018 | 28.06.2018 | 19.07.2018 | 09.08.2018 | 09.08.2018 |
| 17 | Bridges Major Repair Works along Majimoto - Inyonga Regional Road, R.565 | AE/001/2018-19/KTV/W/17 | 1 | NCB | NA | NA | NA | 06.06.2018 | 28.06.2018 | 19.07.2018 | 09.08.2018 | 09.08.2018 |
| 18 | Bridges Major Repair and Preventive Maintenance Works along along Inyonga - Ilunde - Kasheto Regional Road R.566 | AE/001/2018-19/KTV/W/18 | 2 | NCB | NA | NA | NA | 06.06.2018 | 28.06.2018 | 19.07.2018 | 09.08.2018 | 09.08.2018 |
| 19 | Bridge Major Repair and Bridge preventive Maintenance Works along Kagwira - Karema Regional Roads, R.563 | AE/001/2018-19/KTV/W/19 | 2 | NCB | NA | NA | NA | 06.06.2018 | 28.06.2018 | 19.07.2018 | 09.08.2018 | 09.08.2018 |
| 20 | Periodic Maintenance and Spot Improvement Works along Lyambalyamfipa - Mpanda - Msobwe (Katavi/Kigoma border) Trunk Road, T.009; Section III Mishamo - Uvinza | AE/001/2018-19/KTV/W/20 | 2 | NCB | NA | NA | NA | 03.09.2018 | 26.09.2018 | 17.10.2018 | 07.11.2018 | 07.11.2018 |
| 21 | Routine/Recurrent, Periodic, Spot Improvement and Bridges Preventive Maintenance Works along Kibo - Mwese Lugonesi Regional Road, R.562 | AE/001/2018-19/KTV/W/21 | 3 | NCB | NA | NA | NA | 03.09.2018 | 26.09.2018 | 17.10.2018 | 07.11.2018 | 07.11.2018 |
| 22 | Upgrading of Inyonga Urban Section along Inyonga - Majimoto Regional Road, R.565 (1.5KM) | AE/001/2018-19/KTV/W/22 | 1 | NCB | NA | NA | NA | 03.09.2018 | 26.09.2018 | 17.10.2018 | 07.11.2018 | 07.11.2018 |
| 23 | Routine/Recurrent Maintenance Works along Katete - Kibaoni Regional Road, R. 549 | AE/001/2018-19/KTV/W/23 | 1 | NCB | NA | NA | NA | 03.09.2018 | 26.09.2018 | 17.10.2018 | 07.11.2018 | 07.11.2018 |
| 24 | Routine/Recurrent, Periodic and Bridges Preventive Maintenance Works along Mpanda (Kawajense) - Mnyamasi Jct. R.564 Regional Road | AE/001/2018-19/KTV/W/24 | 3 | NCB | NA | NA | NA | 03.09.2018 | 26.09.2018 | 17.10.2018 | 07.11.2018 | 07.11.2018 |
| 25 | Routine/Recurrent Maintenance, Spot Improvement Works and Bridges Preventive Maintenance Works along Magamba - Ibindi- Mtisi Regional Road R.561 | AE/001/2018-19/KTV/W/25 | 3 | NCB | NA | NA | NA | 03.09.2018 | 26.09.2018 | 17.10.2018 | 07.11.2018 | 07.11.2018 |
| 26 | Routine/Recurrent Maintenance, Spot Improvement Works and Periodic Maintenance Works along Inyonga - Ilunde - Kasheto Regional Road R.566 | AE/001/2018-19/KTV/W/26 | 3 | NCB | NA | NA | NA | 03.09.2018 | 26.09.2018 | 17.10.2018 | 07.11.2018 | 07.11.2018 |
| 27 | Periodic Maintenance Works along Bulamata - Ifumbula - Ilango Kasheto District Road | AE/001/2018-19/KTV/W/27 | 3 | NCB | NA | NA | NA | 03.09.2018 | 26.09.2018 | 17.10.2018 | 07.11.2018 | 07.11.2018 |
| 28 | Supply of Stationeries to the Regional Manager's Office TANROADS KATAVI | AE/001/2018-19/KTV/G/01 | 1 | FCA | NA | NA | NA | NA | NA | NA | NA | 01.07.2018 |
| 29 | Supply of Fuel (Gas oil and Gasoline) | AE/001/2018-19/KTV/G/02 | 1 | FCA | NA | NA | NA | NA | NA | NA | NA | 01.07.2018 |
| 30 | Provide the Services for Maintenance and Repairs of Computers and Accessories at TANROADS Regional Manager's Office | AE/001/2018-19/KTV/N/01 | 1 | FCA | NA | NA | NA | NA | NA | NA | NA | 01.07.2018 |
| 31 | Provision of Security Guards at TANROADS Regional Manager's Office | AE/001/2018-19/KTV/N/02 | 1 | FCA | NA | NA | NA | NA | NA | NA | NA | 01.07.2018 |

NCB = National Competitive Bidding,

NS = National Shopping

FCA = Framework Contract Agreement

NA = Not Applicable