

THE UNITED REPUBLIC OF TANZANIA
MINISTRY OF WORKS, TRANSPORT AND COMMUNICATION



REGIONAL MANAGER'S OFFICE - KILIMANJARO
GENERAL PROCUREMENT NOTICE (GPN) FOR THE FINANCIAL YEAR 2018/19

- The Tanzania National Roads Agency (TANROADS-Kilimanjaro) has set aside funds from the Government of the United Republic of Tanzania towards the cost of the maintenance of the trunk and regional road
- The Tanzania National Roads Agency in Kilimanjaro Region on behalf of the Chief Executive TANROADS HQ is now issuing the General Procurement Notice in accordance with the requirement of Public
- Contractors, suppliers, consultants and Service Providers may obtain further information from the office of the Secretary of the Delegated TANROADS Kilimanjaro Regional Tender Board
- Specific Procurement Notice other than Minor Value Procurement will be issued by the Government Procurement Services Agency (GPSA) in accordance with Section 44(1) of the Public Procurement Act 2011 as
- Minor Value Procurement will be processed by the TANROADS in accordance with Section 44(2) of the Public Procurement Act, 2011

DESCRIPTION	Tender No.	Lot Number	BASIC DATA		Gen. Proc Notice Advert	PRE-QUALIFICATION			INVITATION AND AWARD OF TENDER			Remarks	
			Estimated Amount in '000 Tshs	Procurement Method		Invitation Date	Closing-Opening	Notification of Applicants	Tender Invitation Date	Tender Closing-Opening	Award Notification Date		
1	2	3	4	5	6	7	8	9	10	11	12	13	
FIRST CYCLE PROCUREMENT													
PROCUREMENT OF MAINTENANCE WORKS													
PM on Kwa Sadala - Kware - Lemira	1	1		NCB	4-May-18	N/A	N/A	N/A	N/A	N/A	N/A	N/A	
RRM on Kwa Sadala-Kware - Lemira		2											
PM on Kifaru -Butu-Kichwa Cha Ng'ombe	2	1		NCB	4-May-18	N/A	N/A	N/A	N/A	N/A	N/A	N/A	
PM on Kisangara - Nyumba ya Mungu		2											
RRM on Same Kwa Mgonja -Bangalala -Makanya	3	1		NCB	4-May-18	N/A	N/A	N/A	N/A	N/A	N/A	N/A	
RRM on Bangalala -Ndolwa		2											
RRM on Bomangombe-Sanya juu - Kamwanga (Paved)	4	1		NCB	4-May-18	N/A	N/A	N/A	N/A	N/A	N/A	N/A	
RRM on Tarakea Jct-Tarakea Nayemi (Unpaved)		1											
RRM on Kawawa -Nduoni (Unpaved)	5	2		NCB	4-May-18	N/A	N/A	N/A	N/A	N/A	N/A	N/A	
RRM on Mshini-Kokirie (Unpaved)		3											
RRM on Mamsara-Mahida (Unpaved)		4											
RRM on Same-Himo Jct-KIA Jct		1											
RRM on Mkomazi West-Same-Himo Jct	7	1		NCB	4-May-18	N/A	N/A	N/A	4-Jun-18	18-Jun-18	31-Jul-18		
RRM on Himo Jct-KIA Jct	8	1		NCB	4-May-18	N/A	N/A	N/A	4-Jun-18	18-Jun-18	31-Jul-18		
RRM on KIA Jct - KIA		2											
PM on Himo Jct-KIA Jct	9	1		NCB	4-May-18	N/A	N/A	N/A	4-Jun-18	18-Jun-18	31-Jul-18		
PM on Same-Himo Jct	10	1		NCB	4-May-18	N/A	N/A	N/A	4-Jun-18	18-Jun-18	31-Jul-18		
PM on Same-Himo Jct	11	1		NCB	4-May-18	N/A	N/A	N/A	4-Jun-18	18-Jun-18	31-Jul-18		
RRM on Himo - Marangu Mtoni - Tarakea Kenya/Tz Border	12	1		NCB	4-May-18	N/A	N/A	N/A	4-Jun-18	18-Jun-18	31-Jul-18		
RRM on Himo Jct-Holili Customs		2											
PM on Mwembe-Myamba-Ndungu (Mwembe-Vujee)	13	1		NCB	4-May-18	N/A	N/A	N/A	4-Jun-18	18-Jun-18	31-Jul-18		
PM on Mwembe-Myamba-Ndungu (Vujee-Ndungu)	14	1		NCB	4-May-18	N/A	N/A	N/A	4-Jun-18	18-Jun-18	31-Jul-18		
PM on Sanya Juu Ngarenairobi-Kamwanga (Between Sanya Juu and Kamwanga)	15	1		NCB	4-May-18	N/A	N/A	N/A	4-Jun-18	18-Jun-18	31-Jul-18		
RRM on Sanya Juu Ngarenairobi-Kamwanga (Between Sanya Juu and Kamwanga)		2											
RRM Tingatinga-Nyumba Moja		3											
PM on Same -Kisiwani -Mkomazi (Unpaved)	16	1		NCB	4-May-18	N/A	N/A	N/A	4-Jun-18	18-Jun-18	31-Jul-18		
RRM on Same -Kisiwani -Mkomazi (Unpaved)	17	1		NCB	4-May-18	N/A	N/A	N/A	4-Jun-18	18-Jun-18	31-Jul-18		
RRM on Same -Kisiwani -Mkomazi (paved)		2											
Bridge Major Repairs on Kifaru-Handeni-Lang'ata	18	1		NCB	4-May-18	N/A	N/A	N/A	4-Jun-18	18-Jun-18	31-Jul-18		
RRM on Mkomazi West (Tanga/KIL Border) - Makanya (Labour Based)	19	1		NCB	4-May-18	N/A	N/A	N/A	4-Jun-18	18-Jun-18	31-Jul-18		
RRM on Makanya-Same (Labour Based)	20	1		NCB	4-May-18	N/A	N/A	N/A	4-Jun-18	18-Jun-18	31-Jul-18		
RRM on Same-Kichwa cha Ng'ombe (Labour Based)	21	1		NCB	4-May-18	N/A	N/A	N/A	4-Jun-18	18-Jun-18	31-Jul-18		
RRM on Kichwa cha Ng'ombe-Kifaru (Labour Based)	22	1		NCB	4-May-18	N/A	N/A	N/A	4-Jun-18	18-Jun-18	31-Jul-18		
RRM on Kifaru-Himo Jct (Labour Based)	23	1		NCB	4-May-18	N/A	N/A	N/A	4-Jun-18	18-Jun-18	31-Jul-18		
RRM on Himo Jct -Moshi (Labour Based)	24	1		NCB	4-May-18	N/A	N/A	N/A	4-Jun-18	18-Jun-18	31-Jul-18		
RRM on Mshini-KIA Jct (Labour Based)	25	1		NCB	4-May-18	N/A	N/A	N/A	4-Jun-18	18-Jun-18	31-Jul-18		
RRM on Bomang'ombe - Sanya Juu (Labour Based)	26	1		NCB	4-May-18	N/A	N/A	N/A	4-Jun-18	18-Jun-18	31-Jul-18		
RRM on Kamwanga - Rongai (Labour Based)	27	1		NCB	4-May-18	N/A	N/A	N/A	4-Jun-18	18-Jun-18	31-Jul-18		
RRM on Rongai-Tarakea Police (Labour Based)	28	1		NCB	4-May-18	N/A	N/A	N/A	4-Jun-18	18-Jun-18	31-Jul-18		
RRM on Himo - Marangu (Labour Based)	29	1		NCB	4-May-18	N/A	N/A	N/A	4-Jun-18	18-Jun-18	31-Jul-18		
RRM on Marangu Mtoni-Mkuu (Labour Based)	30	1		NCB	4-May-18	N/A	N/A	N/A	4-Jun-18	18-Jun-18	31-Jul-18		
RRM on Mkuu-Tarakea (Kenya/TZ Brd) (Labour Based)	31	1		NCB	4-May-18	N/A	N/A	N/A	4-Jun-18	18-Jun-18	31-Jul-18		

PROCURED DURING FY 2017/18

DESCRIPTION	Tender No.	Lot Number	BASIC DATA		Gen. Proc Notice Advert	PRE-QUALIFICATION			INVITATION AND AWARD OF TENDER			Remarks
			Estimated Amount in '000 Tshs	Procurement Method		Invitation Date	Closing-Opening	Notification of Applicants	Tender Invitation Date	Tender Closing-Opening	Award Notification Date	
1	2	3	4	5	6	7	8	9	10	11	15	
RRM on Marangu Mtoni-KINAPA (Paved) (Labour Based)	32	1	NCB	4-May-18	N/A	N/A	N/A	4-Jun-18	18-Jun-18	31-Jul-18		
RRM on Kawawa - Nduoni Unpaved (Labour Based)		2										
RRM on Kawawa - Nduoni Paved(Labour Based)		3										
RRM on Kilacha -Mwika (Labour Based)		4										
RRM on Mwangwa-Kikweni-Vuchama (Labour Based)	33	1	NCB	4-May-18	N/A	N/A	N/A	4-Jun-18	18-Jun-18	31-Jul-18		
RRM on Kikweni-Lomwe (Labour Based)		2										
SECOND CYCLE PROCUREMENT												
PM and R/R Maintenance works on selected Trunk and Regional Roads (Road & Information Signs and Road Marking works)	34	1	NCB	4-May-18	N/A	N/A	N/A	5-Jul-18	19-Jul-18	31-Aug-18		
RRM on KMT-Machame		1										
PM on KMT-Machame	35	2	NCB	4-May-18	N/A	N/A	N/A	5-Jul-18	19-Jul-18	31-Aug-18		
RRM on Kibosho -Mto Sere (Paved)		3										
RRM on Kibosho rd Jct -Mto Sere (Unpaved)		4										
RRM on Moshi (Fonga gate) - Kikuletwa		5										
RRM on KCMC-Mweka		6										
RRM on Mwangwa - Kikweni - Vuchama (Unpaved)		1										
RRM on Mwangwa - Kikweni - Vuchama (Paved)	36	2	NCB	4-May-18	N/A	N/A	N/A	5-Jul-18	19-Jul-18	31-Aug-18		
PM on Mwangwa - Kikweni - Vuchama (Unpaved)		3										
PM on Tarakea Jct-Tarakea Nayemi	37	1	NCB	4-May-18	N/A	N/A	N/A	5-Jul-18	19-Jul-18	31-Aug-18		
PM on Kifaru -Butu-Kichwa Cha Ng'ombe		1										
PM on Kisangara - Nyumba ya Mungu	38	2	NCB	4-May-18	N/A	N/A	N/A	5-Jul-18	19-Jul-18	31-Aug-18		
PM on Himo-Marangu Mtoni -Tarakea		1										
RRM on Kilacha-Mwika	39	1	NCB	4-May-18	N/A	N/A	N/A	5-Jul-18	19-Jul-18	31-Aug-18		
RRM on Marangu Mtoni -KINAPA (Paved)		2										
RRM on Kawawa -Nduoni (Paved)		3										
PM Kifaru-Handeni-Lang'ata	40	1	NCB	4-May-18	N/A	N/A	N/A	5-Jul-18	19-Jul-18	31-Aug-18		
RRM Kifaru-Handeni-Lang'ata		1										
RRM on Kifaru -Butu-Kichwa Cha Ng'ombe	41	1	NCB	4-May-18	N/A	N/A	N/A	5-Jul-18	19-Jul-18	31-Aug-18		
RRM on Kisangara - Nyumba ya Mungu		2										
PM Lang'ata-Mwangwa	42	1	NCB	4-May-18	N/A	N/A	N/A	5-Jul-18	19-Jul-18	31-Aug-18		
RRM Lang'ata-Mwangwa		2										
RRM Lang'ata-Mwangwa	43	1	NCB	4-May-18	N/A	N/A	N/A	5-Jul-18	19-Jul-18	31-Aug-18		
PM on Lembeni-Kilomeni-Ndorwe		1										
RRM on Lembeni-Kilomeni-Ndorwe	44	1	NCB	4-May-18	N/A	N/A	N/A	5-Jul-18	19-Jul-18	31-Aug-18		
PM on KMT-Machame		1										
PM on Moshi (Fonga Gate) - Kikuletwa	45	2	NCB	4-May-18	N/A	N/A	N/A	5-Jul-18	19-Jul-18	31-Aug-18		
RRM on Mwenbe -Myamba- Ndungu		1										
RRM on Himo - Holili (Labour Based)	46	1	NCB	4-May-18	N/A	N/A	N/A	5-Jul-18	19-Jul-18	31-Aug-18		
RRM on Gunge Bridge -Hedaru		1										
BMR on Mkomazi West -Same - Himo Jct - KIA Jct and BPM on Trunk and Regional Roads	47	1	CQ	4-May-18	N/A	N/A	N/A	5-Jul-18	12-Jul-18	24-Aug-18		
RRM on Kibosho-Mto Sere (Paved) (Labour Based)		1										
RRM on KMT-Machame (Labour Based)	48	2	NCB	4-May-18	N/A	N/A	N/A	5-Jul-18	19-Jul-18	31-Aug-18		
RRM on Kibosho-Mto Sere (Unpaved) (Labour Based)		3										
RRM on Moshi Fonga Gate (Labour Based)		4										
RRM on KCMC - Mweka (Labour Based)		5										
PM on Mamsera-Mahida		1										
RRM on Mwangwa - Kikweni - Vuchama (Unpaved)	49	1	CQ	4-May-18	N/A	N/A	N/A	5-Jul-18	12-Jul-18	24-Aug-18		
RRM on Mwangwa - Kikweni - Vuchama (Paved)		2										
PROCUREMENT OF NON CONSULTANCY												
Provision of Security Services	52	1	GPSA	4-May-18	N/A	N/A	N/A	As per requirement				
Servicing and Maintenance of Fire Fighting Equipment		1										
Provision of Fumigation Services	53	1	GPSA	4-May-18	N/A	N/A	N/A	As per requirement				
Procurement of spare parts for Himo I & II Weighbridges stations in Kilimanjaro Region		1										
PROCUREMENT OF GOODS												
Supply of Office Stationeries & Other consumables	54	1	GPSA	4-May-18	N/A	N/A	N/A	As per requirement				
Vehicles (Repairs & Spare Parts)		1										
Fuels & Lubricants	55	1	GPSA	4-May-18	N/A	N/A	N/A	As per requirement				
Repairs & Maintenance-Building		1										
Repairs & Maintenance (Furniture and Fittings)	56	1	CQ	4-May-18	N/A	N/A	N/A	As per requirement				
Repairs & Maintenance plant and machinery		1										
IT Equipment (supplies and services)	57	1	GPSA	4-May-18	N/A	N/A	N/A	As per requirement				
Procurement of material laboratory equipment and consumable materials		1										
Supply of Office Refreshment	58	1	GPSA	4-May-18	N/A	N/A	N/A	As per requirement				
IT Equipment (Service and repairs)		1										

Note: CQ- Competitive Quotation; NCB – National Competitive Bidding; FWC – Frame Work Contract; PM–Periodic Maintenance; SI– Spot Improvement Works; R/R-Routine/Recurrent; R-LB – Routine Labour Based;

TANROADS – Regional Manager's Office - Kilimanjaro,
Ujenzi Building, Old Moshi Road,
P.O. Box 3051,
MOSHI

Telephone No: 027 – 2750108 / 2755195/6, Fax: + 027 2750108
E-Mail: rm-kilimanjaro@tanroads.co.tz

REGIONAL MANAGER - TANROADS KILIMANJARO