

MINISTRY OF WORKS, TRANSPORT AND COMMUNICATION

TANZANIA NATIONAL ROADS AGENCY



REGIONAL MANAGER'S OFFICE - MTWARA

GENERAL PROCUREMENT NOTICE

- 1 The Government of the United of Republic of Tanzania through the Tanzania National Roads Agency (TANROADS) intends to use part of its proceeds from the Roads Fund allocations during FY 2018/19 to cover eligible payments under various contracts for maintenance of trunk and regional roads in Mtwara Region
- 2 The Regional Manager - TANROADS Mtwara, on behalf of the Chief Executive of TANROADS, hereby publish through this General Procurement Notice all tenders for during the Financial Year 2018/19 maintenance of trunk and regional roads
- 3 The planned tenders for works under this General Procurement Notice are divided into separate and independent tenders as indicated in the table below
- 4 Interested contractors, suppliers, service providers, and general public may obtain further information from the following address:

REGIONAL MANAGER, TANROADS MTWARA, P.O BOX 383 MTWARA, TEL 023 2333904, FAX 023 2333920,
E - mail: rm-mtwara@tanroads.go.tz

Description	Tender No.	Lot Number	Procurement Method	PRE-QUALIFICATION			Evaluation		
				Invitation Date	Closing-Opening	Notification to Applicants	Bid Invitation Date	Bid Closing-Opening	Date of Contract Award
1	2	3	4	5	6	7	8	9	10
TRUNK ROADS									
Routine maintenance Mtwara - Mtegu road (41.0km, paved)	AE-001/2018-19/MT/W/01	I	NCB	NA	NA	NA	21st June 2018	06th July 2018	07th Aug. 2018
Bridge Preventive Maintenance along Mtwara - Mtegu Trunk road		II	NCB	NA	NA	NA	21st June 2018	06th July 2018	07th Aug. 2018
Routine maintenance on Mkungu - Masasi road (69.6km - paved)	AE-001/2018-19/MT/W/02	I	NCB	NA	NA	NA	21st June 2018	06th July 2018	07th Aug. 2018
Bridge Preventive maintenance on Mkungu - Masasi road (paved)		II	NCB	NA	NA	NA	21st June 2018	06th July 2018	07th Aug. 2018
Routine maintenance on Masasi - Mangaka road (54.68km, paved)	AE-001/2018-19/MT/W/03	I	NCB	NA	NA	NA	21st June 2018	06th July 2018	07th Aug. 2018
Bridge Preventive maintenance on Masasi - Mangaka road		II	NCB	NA	NA	NA	21st June 2018	06th July 2018	07th Aug. 2018

Description	Tender No.	Lot Number	Procurement Method	PRE-QUALIFICATION			Evaluation		
				Invitation Date	Closing-Opening	Notification to Applicants	Bid Invitation Date	Bid Closing-Opening	Date of Contract Award
1	2	3	4	5	6	7	8	9	10
Routine maintenance on Mangaka - Lumesule/Ruvuma brd road (46.64km paved)	AE-001/2018-19/MT/W/04	I	NCB	NA	NA	NA	21st June 2018	06th July 2018	07th Aug. 2018
Routine maintenance on Mangaka - Mtambaswala road (71.3km paved)		II	NCB	NA	NA	NA	21st June 2018	06th July 2018	07th Aug. 2018
Bridge preventive maintenance on Mangaka - Mtambaswala & Mangaka Lumesule roads		III	NCB	NA	NA	NA	21st June 2018	06th July 2018	07th Aug. 2018
Periodic maintenance on the Mtwara - Mtegu Trunk road (7.5km)	AE-001/2018-19/MT/W/05	I	NCB	NA	NA	NA	11th June 2018	25th June 2018	27th July 2018
Periodic maintenance on the Mkungu - Masasi road (5.0km paved)	AE-001/2018-19/MT/W/06	I	NCB	NA	NA	NA	11th June 2018	25th June 2018	27th July 2018
Construction of Lined Ditches along Mkungu - Masasi road (3.5km paved)		II	NCB	NA	NA	NA	11th June 2018	25th June 2018	27th July 2018
Periodic maintenance on the Masasi - Mangaka road (2.6km paved)	AE-001/2018-19/MT/W/07	I	NCB	NA	NA	NA	11th June 2018	25th June 2018	27th July 2018
Construction of Lined Ditches along Masasi - Mangaka road (3.5km, paved)		II	NCB	NA	NA	NA	11th June 2018	25th June 2018	27th July 2018
REGIONAL ROADS									
Routine maintenance on Nangomba - Nanyumbu road (28.32km)	AE-001/2018-19/MT/W/08	I	NCB	NA	NA	NA	21st June 2018	04th July 2018	07th Aug. 2018
Bridge Preventive Maintenance of 1 bridge along Nangomba - Nanyumbu road		II	NCB	NA	NA	NA	21st June 2018	04th July 2018	07th Aug. 2018
Routine maintenance on Mahuta Junction - Namikupa - Malamba (37.16km)	AE-001/2018-19/MT/W/09	I	NCB	NA	NA	NA	21st June 2018	04th July 2018	07th Aug. 2018
Routine maintenance on Newala - Tandahimba (8.1km paved)	AE-001/2018-19/MT/W/10	I	NCB	NA	NA	NA	21st June 2018	04th July 2018	07th Aug. 2018
Routine maintenance on Newala - Tandahimba(123.29km unpaved)		II	NCB	NA	NA	NA	21st June 2018	04th July 2018	07th Aug. 2018
Routine maintenance on Tandahimba - Mtwara road (4.7km paved)	AE-001/2018-19/MT/W/11	I	NCB	NA	NA	NA	21st June 2018	04th July 2018	07th Aug. 2018
Routine maintenance on Tandahimba - Mtwara (123.29km unpaved)		II	NCB	NA	NA	NA	21st June 2018	04th July 2018	07th Aug. 2018
Routine maintenance on Lukuledi-Masasi-Newala (61.31km unpave)	AE-001/2018-19/MT/W/12	I	NCB	NA	NA	NA	21st June 2018	04th July 2018	07th Aug. 2018
Routine maintenance on Lukuledi - Masasi - Newala road (27.77km paved)		II	NCB	NA	NA	NA	21st June 2018	04th July 2018	07th Aug. 2018
Bridge preventive maintenance of 2 bridges along Lukuledi - Masasi - Newala		III	NCB	NA	NA	NA	21st June 2018	04th July 2018	07th Aug. 2018
Periodic maintenance on Lukuledi - Mpetu - Amkeni (18.5 km unpaved)	AE-001/2018-	I	NCB	NA	NA	NA	21st June 2018	04th July 2018	07th Aug. 2018

Description	Tender No.	Lot Number	Procurement Method	PRE-QUALIFICATION			Evaluation		
				Invitation Date	Closing-Opening	Notification to Applicants	Bid Invitation Date	Bid Closing-Opening	Date of Contract Award
1	2	3	4	5	6	7	8	9	10
Spot Improvement on Lukuledi - Masasi - Newala (3.2 km unpaved)	19/MT/W/13	II	NCB	NA	NA	NA	21st June 2018	04th July 2018	07th Aug. 2018
Routine maintenance on Lupaso - Njawala (10.49km unpaved)	AE-001/2018-19/MT/W/14	I	NCB	NA	NA	NA	21st June 2018	04th July 2018	07th Aug. 2018
Routine maintenance on Mpetu -Lupaso (9.75km paved)		II	NCB	NA	NA	NA	21st June 2018	04th July 2018	07th Aug. 2018
Bridge preventive maintenance of 2 bridges along Mpetu - Njawara road		III	NCB	NA	NA	NA	21st June 2018	04th July 2018	07th Aug. 2018
Periodic Maintenance along Likwachu - Mwena (5.5km)	AE-001/2018-19/MT/W/15	I	NCB	NA	NA	NA	11th June 2018	04th July 2018	07th Aug. 2018
Routine maintenace on Ruangwa Brd - Nanganga (1.69km)		II	NCB	NA	NA	NA	11th June 2018	04th July 2018	07th Aug. 2018
Routine maintenance on Matipa - Litehu - Kitama (58.311km)	AE-001/2018-19/MT/W/16	I	NCB	NA	NA	NA	21st June 2018	04th July 2018	07th Aug. 2018
Periodic Maintenance on on Mkwiti - Kitangari - Amkeni (10.0km unpaved)	AE-001/2018-19/MT/W/17	I	NCB	NA	NA	NA	11th June 2018	04th July 2018	07th Aug. 2018
Periodic Maintenance on on Mtama - Mkwiti - Newala (1.5km paved)		II	NCB	NA	NA	NA	11th June 2018	04th July 2018	07th Aug. 2018
Spot Improvement on Mkwiti - Kitangari - Amkeni (8.5 km unpaved)		III	NCB	NA	NA	NA	11th June 2018	04th July 2018	07th Aug. 2018
Routine maintenance on Msijute - Nanyamba road (79.09km)	AE-001/2018-19/MT/W/18	I	NCB	NA	NA	NA	21st June 2018	04th July 2018	07th Aug. 2018
Periodic Maintenance on Msijute - Mnima - Nanyamba (33.0 km unpaved)	AE-001/2018-19/MT/W/19	I	NCB	NA	NA	NA	21st June 2018	04th July 2018	07th Aug. 2018
Spot Improvement on Msijute - Mnima - Nanyamba (7.75 km unpaved)		II	NCB	NA	NA	NA	21st June 2018	04th July 2018	07th Aug. 2018
Routine maintenance on Mkwiti - Kitangari - Amkeni road (57.2km unpaved)	AE-001/2018-19/MT/W/20	I	NCB	NA	NA	NA	21st June 2018	04th July 2018	07th Aug. 2018
Routine maintenance on Mkwiti - Kitangari - Amkeni (6.5km paved)		II	NCB	NA	NA	NA	21st June 2018	04th July 2018	07th Aug. 2018
Routine maintenance on Mpapura - Mikao - Kinolombedo (48.55km)	AE-001/2018-19/MT/W/21	I	NCB	NA	NA	NA	21st June 2018	04th July 2018	07th Aug. 2018
Routine maintenance on Mpapura - Mikao - Kinolombedo (5.5km paved)		II	NCB	NA	NA	NA	21st June 2018	04th July 2018	07th Aug. 2018
Bridge preventive maintenance of 3 bridges along Mpapura - Mikao road		III	NCB	NA	NA	NA	21st June 2018	04th July 2018	07th Aug. 2018
Spot Improvement on Mpapura - Mikao - Mkwiti (1.0 km unpaved)	AE-001/2018-19/MT/W/22	I	NCB	NA	NA	NA	21st June 2018	04th July 2018	07th Aug. 2018
Periodic Maintenance on along Mpapura - Mikao road (9.0km unpaved)		II	NCB	NA	NA	NA	21st June 2018	04th July 2018	07th Aug. 2018

Description	Tender No.	Lot Number	Procurement Method	PRE-QUALIFICATION			Evaluation		
				Invitation Date	Closing-Opening	Notification to Applicants	Bid Invitation Date	Bid Closing-Opening	Date of Contract Award
1	2	3	4	5	6	7	8	9	10
Routine maintenance on Mbuyuni - Makong'onda - Newala (40.13km unpaved)	AE-001/2018-19/MT/W/23	I	NCB	NA	NA	NA	21st June 2018	04th July 2018	07th Aug. 2018
Routine maintenance on Mbuyuni - Makong'onda - Newala (3.22km paved)		II	NCB	NA	NA	NA	21st June 2018	04th July 2018	07th Aug. 2018
Periodic Maintenance on Mbuyuni - Makongonda Hill - Newala (1.0km paved)	AE-001/2018-19/MT/W/24	I	NCB	NA	NA	NA	11th June 2018	04th July 2018	07th Aug. 2018
Spot Improvement on Mbuyuni - Newala (0.05km unpaved)		II	NCB	NA	NA	NA	11th June 2018	04th July 2018	07th Aug. 2018
Bridge Major Repair of Namuhi Bridge along Mpapura - Mikao- Kinolombedo road	AE-001/2018-19/MT/W/25	I	NCB	NA	NA	NA	11th June 2018	19th June 2018	27th July 2018
Periodic Maintenance on Mbuyuni - Newala road (18.85km unpaved)	AE-001/2018-19/MT/W/26	I	NCB	NA	NA	NA	11th June 2018	19th June 2018	27th July 2018
Bridge Major Repair of Mkou II Bridge along Mbuyuni - Makongonda - Newala road		II	NCB	NA	NA	NA	11th June 2018	19th June 2018	27th July 2018

Description	Tender No.	Lot Number	Procurement Method	PRE-QUALIFICATION			Evaluation		
				Invitation Date	Closing-Opening	Notification to Applicants	Bid Invitation Date	Bid Closing-Opening	Date of Contract Award
1	2	3	4	5	6	7	8	9	10
Routine maintenance on Madimba - Tangazo - Namikupa road (1006.02km)	AE-001/2018-19/MT/W/27	I	NCB	NA	NA	NA	21st June 2018	04th July 2018	07th Aug. 2018
Preventive maintenance of 1 bridges along Madimba - Tangazo - Namikupa road		II	NCB	NA	NA	NA	21st June 2018	04th July 2018	07th Aug. 2018
Routine maintenance on Tangazo -Kilambo road (9.37km)		III	NCB	NA	NA	NA	21st June 2018	04th July 2018	07th Aug. 2018
Preventive maintenance of 1 bridge onTangazo - Kilambo road		IV	NCB	NA	NA	NA	21st June 2018	04th July 2018	07th Aug. 2018
Spot Improvement along Tangazo - Kitaya - Mnongodi - Namikupa (1.0 km unpaved)		V	NCB	NA	NA	NA	21st June 2018	04th July 2018	07th Aug. 2018
Routine maintenance on Kitaya - Mnongodi - Namikupa road (2.0km paved)		VI	NCB	NA	NA	NA	21st June 2018	04th July 2018	07th Aug. 2018
Routine maintenance on Namikupa - Mapili - Mitemaupinde(Ulinzi) road		VII	NCB	NA	NA	NA	21st June 2018	04th July 2018	07th Aug. 2018
Routine maintenance on Mangamba - Madimba - Msimbati (32.29km unpaved)	AE-001/2018-19/MT/W/28	I	NCB	NA	NA	NA	21st June 2018	04th July 2018	07th Aug. 2018
Routine maintenance on Mangamba - Madimba - Msimbati (4.0 km paved)		II	NCB	NA	NA	NA	21st June 2018	04th July 2018	07th Aug. 2018
Periodic Maintenance on Mangamba - Madimba - Msimbati (4.0 km unpaved)	AE-001/2018-19/MT/W/29	I	NCB	NA	NA	NA	11th June 2018	19th June 2018	27th July 2018
Spot improvement on Mangamba - Madimba - Msimbati (2.9 km unpaved)		II	NCB	NA	NA	NA	11th June 2018	19th June 2018	27th July 2018
Periodic Maintenance on Madimba - Tangazo - Namikupa (1.0km paved)	AE-001/2018-19/MT/W/30	I	NCB	NA	NA	NA	11th June 2018	19th June 2018	27th July 2018
Periodic Maintenance on Madimba - Tangazo - Namikupa (10.0 km unpaved)		II	NCB	NA	NA	NA	11th June 2018	19th June 2018	27th July 2018
Periodic Maintenance on Tangazo - Kilambo (7.0 km unpaved)	AE-001/2018-19/MT/W/31	I	NCB	NA	NA	NA	11th June 2018	19th June 2018	27th July 2018
Spot improvement on Newala - Tandahimba road Newala - Mahuta - Kitama, 1.5km unpaved)	AE-001/2018-19/MT/W/32	I	NCB	NA	NA	NA	11th June 2018	19th June 2018	27th July 2018
Periodic Maintenance along Newala - Tandahimba - Nanyamba (26.0km unpaved)		II	NCB	NA	NA	NA	11th June 2018	19th June 2018	27th July 2018
Periodic Maintenance on Kitama - Nanyamba (3.0km paved)	AE-001/2018-19/MT/W/33	I	NCB	NA	NA	NA	11th June 2018	19th June 2018	27th July 2018
Periodic Maintenance on Nanyamba Urban Roads (Upgrading - 2.0km paved)		II	NCB	NA	NA	NA	11th June 2018	19th June 2018	27th July 2018
Upgrading to Double Surface Dressing of Newala Urban roads (1.0km paved)	AE-001/2018-19/MT/W/34	I	NCB	NA	NA	NA	11th June 2018	19th June 2018	27th July 2018
Periodic maintenance on Lukuledi - Masasi-Nambunga road (1.0km paved)		II	NCB	NA	NA	NA	11th June 2018	19th June 2018	27th July 2018

Description	Tender No.	Lot Number	Procurement Method	PRE-QUALIFICATION			Evaluation		
				Invitation Date	Closing-Opening	Notification to Applicants	Bid Invitation Date	Bid Closing-Opening	Date of Contract Award
1	2	3	4	5	6	7	8	9	10
Periodic Maintenance / Upgrading of Madimba - Mkaha Jct - Mitemaupinde (Dinyeke Hill, 1.1km)	AE-001/2018-19/MT/W/35	I	NCB	NA	NA	NA	11th June 2018	19th June 2018	27th July 2018
Periodic Maintenance on Madimba - Mkaha Jct - Mitemaupinde (30.0km unpaved)		II	NCB	NA	NA	NA	11th June 2018	19th June 2018	27th July 2018
Periodic maintenance / Upgrading to DSD on Mangamba - Madimba (Mtawanya Hill - 1.0km paved)	AE-001/2018-19/MT/W/36	I	NCB	NA	NA	NA	11th June 2018	19th June 2018	27th July 2018
Periodic Maintenance Matipa - Litehu - Kitama (12.0 km unpaved)	AE-001/2018-19/MT/W/37	I	NCB	NA	NA	NA	11th June 2018	19th June 2018	27th July 2018
Spot Improvement on Matipa - Litehu - Kitama (5.4km unpaved)		II	NCB	NA	NA	NA	11th June 2018	19th June 2018	27th July 2018
DEVELOPMENT PROJECTS									
Rehabilitaton of Mnongodi - Mdenganamadi - Kilimahewa - Michenjere (boarder road, 35km)	AE-001/2018-19/MT/W/38	I	NCB	NA	NA	NA	12th July 2018	27th July 2018	27th Aug. 2018
Rehabilitation of Mangamba - Mitema Upinde road (297 km)		II	NCB	NA	NA	NA	12th July 2018	27th July 2018	27th Aug. 2018
Rehabilitation of Namikupa - Mitema Upinde road (297 km)		III	NCB	NA	NA	NA	12th July 2018	27th July 2018	27th Aug. 2018
Rehabilitation of Namikupa - Mitema Upinde road (97 km)		IV	NCB	NA	NA	NA	12th July 2018	27th July 2018	27th Aug. 2018
Rehabilitation of Madimba - Tangazo - Namikupa road (108 km)		V	NCB	NA	NA	NA	12th July 2018	27th July 2018	27th Aug. 2018
Construction of Lukwamba Bridge	AE-001/2018-19/MT/W/39	I	NCB	NA	NA	NA	12th July 2018	27th July 2018	27th Aug. 2018
Rehabilitation of Newela - Mkwiti - Mtama road (Amkeni - Mkwiti section 67 km)	AE-001/2018-19/MT/W/40	I	NCB	NA	NA	NA	12th July 2018	27th July 2018	27th Aug. 2018
Upgrading to DSD of Kinolombedo Escarpement along Mkwiti - Kitangali - Newela road (138km)		II	NCB	NA	NA	NA	12th July 2018	27th July 2018	27th Aug. 2018
Upgrading to DSD of Kinolombedo Escarpement along Mkwiti - Kitangali - Newela road (0.6km)		III	NCB	NA	NA	NA	12th July 2018	27th July 2018	27th Aug. 2018
Rehabilitation of Tandahimba - Litehu - Mkwiti road (7.8 km)		IV	NCB	NA	NA	NA	12th July 2018	27th July 2018	27th Aug. 2018
Rehabilitation of Mbuyuni - Makongonda - Newela road (41.6)	AE-001/2018-19/MT/W/41	I	NCB	NA	NA	NA	12th July 2018	27th July 2018	27th Aug. 2018
Construction of Miyesi, Nakalola and Shaaurimoyo Bridges	AE-001/2018-19/MT/W/42	I	NCB	NA	NA	NA	12th July 2018	27th July 2018	27th Aug. 2018
Construction of Miyesi, Nakalola and Shaaurimoyo Bridges		II	NCB	NA	NA	NA	12th July 2018	27th July 2018	27th Aug. 2018

Description	Tender No.	Lot Number	Procurement Method	PRE-QUALIFICATION			Evaluation		
				Invitation Date	Closing-Opening	Notification to Applicants	Bid Invitation Date	Bid Closing-Opening	Date of Contract Award
1	2	3	4	5	6	7	8	9	10
Upgrading to DSD of Newala Township Roads, 1.6km	AE-001/2018-19/MT/W/43	I	NCB	NA	NA	NA	12th July 2018	27th July 2018	27th Aug. 2018
Rehabilitation works on Mangamba - Mnazi Bay road (design)	AE-001/2016-17/MT/C/01	On going Design	NCB	NA	NA	NA			
Rehabilitation works on Mangamba - Mnazi Bay road (including Mtwara Mikindani bypass) -design			NCB	NA	NA	NA			
Administration and Supervision									
Communication - Publications and Newspapers	AE/001/2018-19/MTR/G/01	I	MICRO	NA	NA	NA	VARIOUS	VARIOUS	VARIOUS
Entertainment and hospitality - Food, refreshments and gifts	AE/001/2018-19/MTR/G/02	I	MICRO	NA	NA	NA	VARIOUS	VARIOUS	VARIOUS
Stationery & Office Supplies - PMU	AE/001/2018-19/MTR/G/03	I	NCQ	NA	NA	NA	VARIOUS	VARIOUS	VARIOUS
Stationery & Office Supplies - Administration and Supervision		II	NCQ	NA	NA	NA	VARIOUS	VARIOUS	VARIOUS
Stationery & Office Supplies - Weighbridge operations		III	NCQ	NA	NA	NA	VARIOUS	VARIOUS	VARIOUS
Computers Accessories Supplies	AE/001/2018-19/MTR/G/04	I	NCQ	NA	NA	NA	VARIOUS	VARIOUS	VARIOUS
Repair and Maintenance of IT equipment		II	NCQ	NA	NA	NA	VARIOUS	VARIOUS	VARIOUS
Repair, Maintenance and Replacement of Office equipment	AE/001/2018-19/MTR/G/05	I	MICRO	NA	NA	NA	VARIOUS	VARIOUS	VARIOUS
Office Environment Cleaning Materials	AE/001/2018-19/MTR/G/06	I	MICRO	NA	NA	NA	VARIOUS	VARIOUS	VARIOUS
Motorvehicles tyres, tubes and batteries	AE/001/2018-19/MTR/G/07	I	Single Source	NA	NA	NA	VARIOUS	VARIOUS	VARIOUS
Fuel for Supervision and Admin	AE/001/2018-19/MTR/G/08	I	Single Source	NA	NA	NA	VARIOUS	VARIOUS	VARIOUS
Uniforms for Weighbridge and Materials Laboratory Workers	AE/001/2018-19/MTR/G/09	I	MICRO	NA	NA	NA	VARIOUS	VARIOUS	VARIOUS
Motor vehicle repairs and spare parts	AE/001/2018-19/MTR/N/01	I	Single Source	NA	NA	NA	VARIOUS	VARIOUS	VARIOUS

Description	Tender No.	Lot Number	Procurement Method	PRE-QUALIFICATION			Evaluation		
				Invitation Date	Closing-Opening	Notification to Applicants	Bid Invitation Date	Bid Closing-Opening	Date of Contract Award
1	2	3	4	5	6	7	8	9	10
Provision of Security services	AE/001/2018-19/MTR/N/02	I	GPSA	NA	NA	NA	VARIOUS	VARIOUS	VARIOUS
Repair and maintenance of furniture and fittings	AE/001/2018-19/MTR/N/03	I	NCQ	NA	NA	NA	VARIOUS	VARIOUS	VARIOUS
Local travel (procurable - tickets)	AE/001/2018-19/MTR/N/04	I	MINOR	NA	NA	NA	VARIOUS	VARIOUS	VARIOUS
Car wash and parking fees	AE/001/2018-19/MTR/N/05		MICRO	NA	NA	NA	VARIOUS	VARIOUS	VARIOUS
Maintenance and calibration of Material Lab. Equipment	AE/001/2018-19/MTR/N/06	I	MINOR	NA	NA	NA	VARIOUS	VARIOUS	VARIOUS
Telephone, internet, electricity and water charges	AE/001/2018-19/MTR/N/07	I	MICRO	NA	NA	NA	VARIOUS	VARIOUS	VARIOUS
Communication - Advertisements & Publications	AE/001/2018-19/MTR/N/08	I	MINOR	NA	NA	NA	VARIOUS	VARIOUS	VARIOUS
Provision of fumigation Services	AE/001/2018-19/MTR/N/09	I	MINOR	NA	NA	NA	VARIOUS	VARIOUS	VARIOUS
Maintenance and calibration of Weighbridge Scales	AE/001/2018-19/MTR/N/10	I	MINOR	NA	NA	NA	VARIOUS	VARIOUS	VARIOUS