

# THE UNITED REPUBLIC OF TANZANIA

## MINISTRY OF WORKS, TRANSPORT AND COMMUNICATION



### REGIONAL MANAGER'S OFFICE - KILIMANJARO

#### REVISED GENERAL PROCUREMENT NOTICE (GPN) FOR THE FINANCIAL YEAR 2017/18

- The Tanzania National Roads Agency (TANROADS-Kilimanjaro) has set aside funds from the Government of the United Republic of Tanzania towards the cost of the maintenance of the trunk and regional road network in mainland of Tanzania and intends to apply part of the proceeds on payment for the goods, works, non-consultancy and consultancy services to be procured in the Financial Year 2017/18.
- The Tanzania National Roads Agency in Kilimanjaro Region on behalf of the Chief Executive TANROADS HO is now issuing the General Procurement Notice in accordance with the requirement of Public Procurement Act, 2011 as amended and Regulations 2013 for the purpose of informing contractors, suppliers, service providers and consultants and the public on tender opportunities during the financial year 2017/18
- Contractors, suppliers, consultants and Service Providers may obtain further information from the office of the Secretary of the Delegated TANROADS Kilimanjaro Regional Tender Board
- Specific Procurement Notice other than Minor Value Procurement will be issued by the Government Procurement Services Agency (GPSA) in accordance with Section 44(1) of the Public Procurement Act 2011 as amended.
- Minor Value Procurement will be processed by the TANROADS in accordance with Section 44(2) of the Public Procurement Act, 2011

DESCRIPTION	Tender No.	Lot Number	Procurement Method	Gen. Proc Notice Advert	PRE-QUALIFICATION			INVITATION AND AWARD OF TENDER		
					Invitation Date	Closing-Opening	Notification of Applicants	Tender Invitation Date	Tender Closing-Opening	Award Notification Date
1	2	3	5	6	7	8	9	10	11	12
<b>FIRST CYCLE PROCUREMENT</b>										
<b>PROCUREMENT OF MAINTENANCE WORKS</b>										
PM on Kwa Sadala - Kware - Lemira	1	1	NCB	25-Apr-17	N/A	N/A	N/A	26-May-17	16-Jun-17	28-Jul-17
RRM on Kwa Sadala-Kware - Lemira		2								
PM on Himo Jct-KIA Jct	2	1	NCB	25-Apr-17	N/A	N/A	N/A	26-May-17	16-Jun-17	28-Jul-17
PM on Same-Himo Jct (Same-Njoro)	3	1	NCB	25-Apr-17	N/A	N/A	N/A	26-May-17	16-Jun-17	28-Jul-17
PM on Same-Himo Jct (Njoro-Mwanga)	4	1	NCB	25-Apr-17	N/A	N/A	N/A	26-May-17	16-Jun-17	28-Jul-17
RRM on Mkomazi West-Same-Himo Jct	5	1	NCB	25-Apr-17	N/A	N/A	N/A	26-May-17	16-Jun-17	28-Jul-17
RRM on Himo Jct-KIA Jct	6	1	NCB	25-Apr-17	N/A	N/A	N/A	26-May-17	16-Jun-17	28-Jul-17
RRM on KIA Jct - KIA		2								
RRM on Himo - Marangu Mtoni - Tarakea Kenya/Tz Border	7	1	NCB	25-Apr-17	N/A	N/A	N/A	26-May-17	16-Jun-17	28-Jul-17
RRM on Himo Jct-Holili Customs	8	1	NCB	25-Apr-17	N/A	N/A	N/A	26-May-17	16-Jun-17	28-Jul-17
RRM on KMT-Machame		2								
RRM on Kibosho rd Jct -Mto Sere (Paved)		3								
RRM on Kibosho rd Jct -Mto Sere (Unpaved)		4								
RRM on Moshi (Fonga gate) - Kikuletwa		5								
RRM on KCMC-Mweka										
PM on Mwembe-Myamba-Ndungu (Mwembe-Vujee)	9	1	NCB	25-Apr-17	N/A	N/A	N/A	26-May-17	16-Jun-17	28-Jul-17
PM on Mwembe-Myamba-Ndungu (Vujee-Ndungu)	10	1	NCB	25-Apr-17	N/A	N/A	N/A	26-May-17	16-Jun-17	28-Jul-17
PM on Sanya Juu Ngaranairobi-Kamwanga (Sanya Juu - Kamwanga)	11	1	NCB	25-Apr-17	N/A	N/A	N/A	26-May-17	16-Jun-17	28-Jul-17
RRM on Sanya Juu Ngaranairobi-Kamwanga (Sanya Juu-Kamwanga)		2								
RRM Tingatinga-Nyumba Moja		3								
RRM on Klacha-Mwika	12	1	NCB	25-Apr-17	N/A	N/A	N/A	26-May-17	16-Jun-17	28-Jul-17
RRM on Marangu Mtoni -KINAPA (Paved)		2								
RRM on Kawawa -Nduoni (Paved)		3								
RRM on Mwanga - Kikweni - Vuchama (Unpaved)	13	1	NCB	25-Apr-17	N/A	N/A	N/A	26-May-17	16-Jun-17	28-Jul-17
RRM on Mwanga - Kikweni - Vuchama (Paved)		2								
PM on Mwanga - Kikweni - Vuchama (Unpaved)		3								
RRM on Kikweni - Usangi/Lomwe ( Paved)		4								
RRM on Kikweni - Usangi/Lomwe (Unpaved)		5								
PM on Same -Kisiwani -Mkomazi (Unpaved)	14	1	NCB	25-Apr-17	N/A	N/A	N/A	26-May-17	16-Jun-17	28-Jul-17
RRM on Same -Kisiwani -Mkomazi (Unpaved)	15	1	NCB	25-Apr-17	N/A	N/A	N/A	26-May-17	16-Jun-17	28-Jul-17
RRM on Same -Kisiwani -Mkomazi (paved)		2								
RRM on Kifaru - Butu-Kichwa Cha Ng'ombe	16	1	NCB	25-Apr-17	N/A	N/A	N/A	26-May-17	16-Jun-17	28-Jul-17
RRM on Kisangara - Nyumba ya Mungu		2								
RRM on Bomangombe-Sanya juu - Kamwanga (Paved)	17	1	NCB	25-Apr-17	N/A	N/A	N/A	26-May-17	16-Jun-17	28-Jul-17
PM on Tarakea Jct-Tarakea Nayemi	18	1	NCB	25-Apr-17	N/A	N/A	N/A	26-May-17	16-Jun-17	28-Jul-17
Bridge Major Repairs on Moshi-Fonga Gate-Kikuletwa	19	1	NCB	25-Apr-17	N/A	N/A	N/A	26-May-17	16-Jun-17	28-Jul-17
Bridge Major Repairs on Mwembe-Myamba-Ndungu	20	1	NCB	25-Apr-17	N/A	N/A	N/A	26-May-17	16-Jun-17	28-Jul-17
Bridge Major Repairs on Mkomazi West -Same - Himo Jct - KIA Jct	22	1	NCB	25-Apr-17	N/A	N/A	N/A	26-May-17	16-Jun-17	28-Jul-17
RRM on Mkomazi West (Tanga/KIL Border) - Makanya (Labour Based )	23	1	NCB	25-Apr-17	N/A	N/A	N/A	26-May-17	16-Jun-17	28-Jul-17
RRM on Makanya-Same (Labour Based )	24	1	NCB	25-Apr-17	N/A	N/A	N/A	26-May-17	16-Jun-17	28-Jul-17
RRM on Same-Kichwa cha Ng'ombe (Labour Based )	25	1	NCB	25-Apr-17	N/A	N/A	N/A	26-May-17	16-Jun-17	28-Jul-17
RRM on Kichwa cha Ng'ombe-Kifaru (Labour Based )	26	1	NCB	25-Apr-17	N/A	N/A	N/A	26-May-17	16-Jun-17	28-Jul-17
RRM on Kifaru-Himo Jct (Labour Based )	27	1	NCB	25-Apr-17	N/A	N/A	N/A	26-May-17	16-Jun-17	28-Jul-17
RRM on Himo Jct -Moshi (Labour Based )	28	1	NCB	25-Apr-17	N/A	N/A	N/A	26-May-17	16-Jun-17	28-Jul-17
RRM on Moshi-KIA Jct (Labour Based )	29	1	NCB	25-Apr-17	N/A	N/A	N/A	26-May-17	16-Jun-17	28-Jul-17
RRM on Bomang'ombe - Sanya Juu (Labour Based )	30	1	NCB	25-Apr-17	N/A	N/A	N/A	26-May-17	16-Jun-17	28-Jul-17
RRM on Kamwanga -Rongai-Tarakea Police (Labour Based )	31	1	NCB	25-Apr-17	N/A	N/A	N/A	26-May-17	16-Jun-17	28-Jul-17



DESCRIPTION	Tender No.	Lot Number	Procurement Method	Gen. Proc Notice Advert	PRE-QUALIFICATION			INVITATION AND AWARD OF TENDER		
					Invitation Date	Closing-Opening	Notification of Applicants	Tender Invitation Date	Tender Closing-Opening	Award Notification Date
1	2	3	5	6	7	8	9	10	11	12
Vehicles ( Repairs & Spare Parts)	60		GPSA	25-Apr-17	N/A	N/A	N/A		As per requirement	

DESCRIPTION	Tender No.	Lot Number	Procurement Method	Gen. Proc Notice Advert	PRE-QUALIFICATION			INVITATION AND AWARD OF TENDER		
					Invitation Date	Closing-Opening	Notification of Applicants	Tender Invitation Date	Tender Closing-Opening	Award Notification Date
1	2	3	5	6	7	8	9	10	11	12
Fuels & Lubricants	61		GPSA	25-Apr-17	N/A	N/A	N/A		As per requirement	
Repairs & Maintenance-Building	62		CQ	25-Apr-17	N/A	N/A	N/A		As per requirement	
Repairs & Maintenance ( Furniture and Fittings)	63		GPSA	25-Apr-17	N/A	N/A	N/A		As per requirement	
Repairs & Maintenance plant and machinery	64		CQ	25-Apr-17	N/A	N/A	N/A		As per requirement	
IT Equipment (supplies and services)	65		GPSA	25-Apr-17	N/A	N/A	N/A			
Procurement of material laboratory equipment and consumable materials	66		CQ	25-Apr-17					As per requirement	
Supply of Office Refreshment	67		GPSA	25-Apr-17	N/A	N/A	N/A		As per requirement	
IT Equipment (Service and repairs)	68		GPSA	25-Apr-17	N/A	N/A	N/A		As per requirement	

**Note:** CQ- Competitive Quotation; NCB – National Competitive Bidding; FWC – Frame Work Contract; PM-Periodic Maintenance; SI-Spot Improvement Works;  
R/R-Routine/Recurrent; R-LB – Routine Labour Based;  
The Regional Manager,  
TANROADS – Regional Manager’s Office - Kilimanjaro,  
Ujenzi Building, Old Moshi Road,  
P.O. Box 3051,  
**MOSHI**

Telephone No: 027 – 2750108 / 2755195/6, Fax: + 027 2750108  
E-Mail: . rm-kilimanjaro@tanroads.go.tz

**REGIONAL MANAGER - TANROADS KILIMANJARO**