



THE UNITED REPUBLIC OF TANZANIA  
MINISTRY OF WORKS, TRANSPORT AND COMMUNICATION

TANROADS  
Regional Manager's Office, Songwe



**GENERAL PROCUREMENT NOTICE (NO. 1)**

General Procurement Notice is hereby given to the public that, the Regional Manager, TANROADS - Songwe has been allocated funds from the Government Budget for the Financial Year 2017/18. It is intended that, part of the proceeds of funds will be used to cover eligible payments under the Contracts for Various Road Works as per Procurement Plan hereunder.

The Tanzania National Roads Agency in Songwe Region on behalf of the Chief Executive TANROADS HQ is now issuing the General Procurement Notice in accordance with the requirement of Public Procurement Act, 2011 as amended and Regulations 2013 for the purpose of informing Contractors, Suppliers, Service Providers, Consultants and the Public on tender opportunities during the financial year 2017/18.

Announcement of Specific Procurement Notice is expected to follow the time frame indicated herein below. Prospective Bidders desiring additional information may contact us at the following address:-

The Regional Manager,  
TANROADS,  
P.O Box 86,  
MBOZI - SONGWE  
Telephone No. +255252580147  
Fax No.: +255252580148  
E mail Address: rm-songwe@tanroads.go.tz

| Description  | Tender No                 | Lot No./ Package No. | Procurement method           | PRE-QUALIFICATION |                 |                            | INVITATION OF BIDS AND CONTRACT SIGNATURE |                             |                              |                                   |                               |
|--|---------------------------|----------------------|------------------------------|-------------------|-----------------|----------------------------|---|-----------------------------|------------------------------|-----------------------------------|-------------------------------|
|  |                           |                      |                              | Invitation date   | Closing-Opening | Notification of Applicants | Bid Invitation Date                       | Bid Closing Opening         | Notice of Intention to award | Vetting/Ratification of contracts | Award Notification Date       |
| <b>List of Projects</b>  |                           |                      |                              |                   |                 |                            |   |                             |                              |                                   |                               |
| Routine and Recurrent Maintenance Works along Tanzam highway, T001 (Songwe - Tunduma)  | AE/001/2017 - 18/SNG/W/01 | 1                    | National Competitive Bidding | -                 | -               | -                          | 19 <sup>th</sup> June, 2017               | 10 <sup>th</sup> July, 2017 | 26 <sup>th</sup> July, 2017  | 07 <sup>th</sup> August, 2017     | 10 <sup>th</sup> August, 2017 |
| Periodic Maintenance Works along Tanzam Highway, T.001, at Ch. 5+600 - Ch. 7+300 and Ch. 10+800 - Ch. 12+700.                                      | AE/001/2017 - 18/SNG/W/02 | 1                    | National Competitive Bidding | -                 | -               | -                          | 19 <sup>th</sup> June, 2017               | 10 <sup>th</sup> July, 2017 | 26 <sup>th</sup> July, 2017  | 07 <sup>th</sup> August, 2017     | 10 <sup>th</sup> August, 2017 |
| Routine and Recurrent Maintenance Works along Tunduma - Mkutano (Songwe/Rukwa Boarder) Trunk road, T.009   | AE/001/2017 - 18/SNG/W/03 | 1                    | National Competitive Bidding | -                 | -               | -                          | 19 <sup>th</sup> June, 2017               | 10 <sup>th</sup> July, 2017 | 26 <sup>th</sup> July, 2017  | 07 <sup>th</sup> August, 2017     | 10 <sup>th</sup> August, 2017 |
| Routine and Recurrent Maintenance Works along Zelezeta - Isansa - Itaka Regional Road, R.585, (Ch. 0+000 - Ch. 17+200 and Ch. 22+200 - Ch. 39+900) | AE/001/2017 - 18/SNG/W/04 | 1                    | National Competitive Bidding | -                 | -               | -                          | 19 <sup>th</sup> June, 2017               | 10 <sup>th</sup> July, 2017 | 26 <sup>th</sup> July, 2017  | 07 <sup>th</sup> August, 2017     | 10 <sup>th</sup> August, 2017 |
| Periodic Maintenance Works along Zelezeta - Isansa - Itaka Regional Road, R.585, (Ch. 17+200 - Ch. 22+200)   |                           | 2                    |                              |                   |                 |                            |   |                             |                              |                                   |                               |
| Routine and Recurrent Maintenance Works along Isansa - Itumpi Regional Road, R.617, (Ch. 0+000 - Ch. 2+400)  | AE/001/2017 - 18/SNG/W/05 | 1                    | National Competitive Bidding | -                 | -               | -                          | 19 <sup>th</sup> June, 2017               | 10 <sup>th</sup> July, 2017 | 26 <sup>th</sup> July, 2017  | 07 <sup>th</sup> August, 2017     | 10 <sup>th</sup> August, 2017 |
| Routine and Recurrent Maintenance Works along Malenje - Lungwa Regional Road, R.618, (Ch. 0+300 - Ch. 3+000)                                       |                           | 2                    |                              |                   |                 |                            |   |                             |                              |                                   |                               |
| Routine and Recurrent Maintenance Works along Nafco - Magamba Regional Road, R.616, (Ch. 0+000 - Ch. 3+900 and Ch. 4+000 - Ch. 4+700)              |                           | 3                    |                              |                   |                 |                            |   |                             |                              |                                   |                               |
| Routine and Recurrent Maintenance Works along Hangomba - Bara Regional Road, R.603.  |                           | 4                    |                              |                   |                 |                            |   |                             |                              |                                   |                               |
| Routine and Recurrent Maintenance Works along Iseche - Ikonya Regional Road, R.615 (Ch. 0+000 - Ch. 4+100).  |                           | 5                    |                              |                   |                 |                            |   |                             |                              |                                   |                               |
| Periodic Maintenance Works along Isansa - Itumpi Regional Road, R.617, (Ch. 2+400 - Ch. 6+400)   |                           | 6                    |                              |                   |                 |                            |   |                             |                              |                                   |                               |
| Spot Improvement Works along Isansa - Itumpi Regional Road, R.617, (Ch. 6+400 - Ch. 7+400)   |                           | 7                    |                              |                   |                 |                            |   |                             |                              |                                   |                               |
| Spot Improvement Works along Malenje - Lungwa Regional Road, R.618, (Ch. 0+000 - Ch. 0+300)  |                           | 8                    |                              |                   |                 |                            |   |                             |                              |                                   |                               |

| Description   | Tender No                 | Lot No./ Package No. | Procurement method           | PRE-QUALIFICATION |                 |                            | INVITATION OF BIDS AND CONTRACT SIGNATURE |                             |                              |                                   |                               |
|---|---------------------------|----------------------|------------------------------|-------------------|-----------------|----------------------------|---|-----------------------------|------------------------------|-----------------------------------|-------------------------------|
|   |                           |                      |                              | Invitation date   | Closing-Opening | Notification of Applicants | Bid Invitation Date                       | Bid Closing Opening         | Notice of Intention to award | Vetting/Ratification of contracts | Award Notification Date       |
| Spot Improvement Works along Nafco - Magamba Regional Road, R.616, (Ch. 3+900 - Ch. 4+000 - Ch. 4+700)  |                           | 9                    |                              |                   |                 |                            |   |                             |                              |                                   |                               |
| Spot Improvement Works along Iseche - Ikonya Regional Road, R.615 (Ch. 4+100 - Ch. 4+800).  |                           | 10                   |                              |                   |                 |                            |   |                             |                              |                                   |                               |
| Routine and Recurrent Maintenance Works along Ruanda - Nyimbili Regional road, R.591 (Ch. 0+000 - Ch. 36+500)                                     | AE/001/2017 - 18/SNG/W/06 | 1                    | National Competitive Bidding | -                 | -               | -                          | 19 <sup>th</sup> June, 2017               | 10 <sup>th</sup> July, 2017 | 26 <sup>th</sup> July, 2017  | 07 <sup>th</sup> August, 2017     | 10 <sup>th</sup> August, 2017 |
| Routine and Recurrent Maintenance Works along Hasamba - Izyla - Itumba Regional road, R.611   |                           | 2                    |                              |                   |                 |                            |   |                             |                              |                                   |                               |
| Spot Improvement Works along Ruanda - Nyimbili Regional road, R.591 (Ch. 36+500 - Ch. 36+700)   |                           | 3                    |                              |                   |                 |                            |   |                             |                              |                                   |                               |
| Spot Improvement Works along Hasamba - Izyla - Itumba Regional road, R.611  |                           | 4                    |                              |                   |                 |                            |   |                             |                              |                                   |                               |
| Routine and Recurrent Maintenance Works along Mahenje - Hasamba - Vwawa Regional road, R.586 (Ch. 0+000 - Ch. 25+600 and Ch. 30+600 - Ch. 31+900) |                           | 5                    |                              |                   |                 |                            |   |                             |                              |                                   |                               |
| Periodic Maintenance Works along Mahenje - Hasamba - Vwawa Regional road, R.586 (Ch. 25+600 - Ch. 30+600)   |                           | 6                    |                              |                   |                 |                            |   |                             |                              |                                   |                               |
| Routine and Recurrent Maintenance Works along Shigamba - Itumba - Isongole Regional road, R.589, (Ch. 0+000 - Ch. 44+600)                         | AE/001/2017 - 18/SNG/W/07 | 1                    | National Competitive Bidding | -                 | -               | -                          | 19 <sup>th</sup> June, 2017               | 10 <sup>th</sup> July, 2017 | 26 <sup>th</sup> July, 2017  | 07 <sup>th</sup> August, 2017     | 10 <sup>th</sup> August, 2017 |
| Routine and Recurrent Maintenance Works along Isongole II - Isoko Regional road, R.599  | AE/001/2017 - 18/SNG/W/08 | 1                    | National Competitive Bidding | -                 | -               | -                          | 19 <sup>th</sup> June, 2017               | 10 <sup>th</sup> July, 2017 | 26 <sup>th</sup> July, 2017  | 07 <sup>th</sup> August, 2017     | 10 <sup>th</sup> August, 2017 |
| Routine and Recurrent Maintenance Works along Ndembo - Ngana (Songwe/Mbeya Boarder)   |                           | 2                    |                              |                   |                 |                            |   |                             |                              |                                   |                               |
| Routine and Recurrent Maintenance Works along Kafwafwa - Ibungu (Songwe/Mbeya Boarder)  | AE/001/2017 - 18/SNG/W/09 | 1                    | National Competitive Bidding | -                 | -               | -                          | 19 <sup>th</sup> June, 2017               | 10 <sup>th</sup> July, 2017 | 26 <sup>th</sup> July, 2017  | 07 <sup>th</sup> August, 2017     | 10 <sup>th</sup> August, 2017 |
| Periodic Maintenance Works along Kafwafwa - Ibungu (Songwe/Mbeya Boarder)   |                           | 2                    |                              |                   |                 |                            |   |                             |                              |                                   |                               |
| Spot Improvement Works along Kafwafwa - Ibungu (Songwe/Mbeya Boarder)   |                           | 3                    |                              |                   |                 |                            |   |                             |                              |                                   |                               |

| Description  | Tender No                 | Lot No./ Package No. | Procurement method           | PRE-QUALIFICATION |                 |                            | INVITATION OF BIDS AND CONTRACT SIGNATURE |                             |                              |                                   |                               |
|--|---------------------------|----------------------|------------------------------|-------------------|-----------------|----------------------------|---|-----------------------------|------------------------------|-----------------------------------|-------------------------------|
|  |                           |                      |                              | Invitation date   | Closing-Opening | Notification of Applicants | Bid Invitation Date                       | Bid Closing Opening         | Notice of Intention to award | Vetting/Ratification of contracts | Award Notification Date       |
| Bridge Major Repair along Mlowo - Kamsamba (Songwe/Rukwa Boarder) Regional Road, R.548                           | AE/001/2017 - 18/SNG/W/10 | 1                    | National Competitive Bidding | -                 | -               | -                          | 19 <sup>th</sup> June, 2017               | 10 <sup>th</sup> July, 2017 | 26th July, 2017              | 07 <sup>th</sup> August, 2017     | 10 <sup>th</sup> August, 2017 |
| Bridge Preventive Maintenance Works along Mlowo - Kamsamba (Songwe/Rukwa Boarder) Regional Road, R.548.          |                           | 2                    |                              |                   |                 |                            |   |                             |                              |                                   |                               |
| Bridge Preventive Maintenance Works along Igamba - Msangano - Utambalila Regional Road, R.584.                   |                           | 3                    |                              |                   |                 |                            |   |                             |                              |                                   |                               |
| Bridge Preventive Maintenance Works along Zelezeta - Isansa - Itaka Regional Road, R.585.                        |                           | 4                    |                              |                   |                 |                            |   |                             |                              |                                   |                               |
| Bridge Preventive Maintenance Works along Iseche - Ikonya Regional Road, R.615.                                  |                           | 5                    |                              |                   |                 |                            |   |                             |                              |                                   |                               |
| Bridge Preventive Maintenance Works along Mahenje - Hasamba - Vwawa Regional Road, R.586.                        |                           | 6                    |                              |                   |                 |                            |   |                             |                              |                                   |                               |
| Bridge Preventive Maintenance Works along Ruanda - Nyimbili Regional Road, R.591.                                |                           | 7                    |                              |                   |                 |                            |   |                             |                              |                                   |                               |
| Bridge Major Repair Works along Galula - Namkukwe Regional Road, R.583.  | AE/001/2017 - 18/SNG/W/11 | 1                    | National Competitive Bidding | -                 | -               | -                          | 19 <sup>th</sup> June, 2017               | 10 <sup>th</sup> July, 2017 | 26th July, 2017              | 07 <sup>th</sup> August, 2017     | 10 <sup>th</sup> August, 2017 |
| Bridge Major Repair Works along Saza - Kapalala Regional Road, R.581.  |                           | 2                    |                              |                   |                 |                            |   |                             |                              |                                   |                               |
| Bridge Preventive Maintenance Works along Galula - Namkukwe Regional Road, R.583.                                |                           | 3                    |                              |                   |                 |                            |   |                             |                              |                                   |                               |
| Bridge Preventive Maintenance Works along Saza - Kapalala Regional Road, R.581.                                  |                           | 4                    |                              |                   |                 |                            |   |                             |                              |                                   |                               |
| Bridge Preventive Maintenance Works along Galula - Makongolosi (Chang'ombe - Patameia) Regional Road, R.588.     |                           | 5                    |                              |                   |                 |                            |   |                             |                              |                                   |                               |
| Bridge Major Repair Works along Isongole II - Isoko Regional Road, R.599.  | AE/001/2017 - 18/SNG/W/12 | 1                    | National Competitive Bidding | -                 | -               | -                          | 19 <sup>th</sup> June, 2017               | 10 <sup>th</sup> July, 2017 | 26th July, 2017              | 07 <sup>th</sup> August, 2017     | 10 <sup>th</sup> August, 2017 |
| Bridge Preventive Maintenance Works along Isongole II - Isoko Regional Road, R.599.                              |                           | 2                    |                              |                   |                 |                            |   |                             |                              |                                   |                               |
| Bridge Preventive Maintenance Works along Ndembo - Ngana Regional Road, R.608.                                   |                           | 3                    |                              |                   |                 |                            |   |                             |                              |                                   |                               |
| Bridge Preventive Maintenance Works along Kafwafwa - Ibungu (Mbeya - Songwe Boarder) Regional Road, R.598.       |                           | 4                    |                              |                   |                 |                            |   |                             |                              |                                   |                               |
| Bridge Preventive Maintenance Works along Hasamba - Izilya - Itumba Regional Road, R.611.                        |                           | 5                    |                              |                   |                 |                            |   |                             |                              |                                   |                               |
| Bridge Preventive Maintenance Works along Shigamba - Itumba - Isongole Regional Road,                            |                           | 6                    |                              |                   |                 |                            |   |                             |                              |                                   |                               |
| Bridge Major Repair Works along Tunduma - Mkutano (Songwe/Rukwa Boarder) Trunk Road, T.009.                      | AE/001/2017 - 18/SNG/W/13 | 1                    | National Competitive Bidding | -                 | -               | -                          | 19 <sup>th</sup> June, 2017               | 10 <sup>th</sup> July, 2017 | 26th July, 2017              | 07 <sup>th</sup> August, 2017     | 10 <sup>th</sup> August, 2017 |
| Bridge Preventive Maintenance Works along Tunduma - Mkutano (Songwe/Rukwa Boarder) Trunk Road, T.009.            |                           | 2                    |                              |                   |                 |                            |   |                             |                              |                                   |                               |
| Bridge Preventive Maintenance Works along Tanzam Highway (Songwe - Tunduma) (Tz/Zambia Boarder), T.001.          |                           | 3                    |                              |                   |                 |                            |   |                             |                              |                                   |                               |
| Routine and Recurrent Maintenance Works (Road Side) along Tanzam Highway, T.001 (Songwe - Tunduma Road section). | AE/001/2017-18/SNG/W/14   | 1                    | National Competitive Bidding | -                 | -               | -                          | 19 <sup>th</sup> June, 2017               | 10 <sup>th</sup> July, 2017 | 26 <sup>th</sup> July, 2017  | 07 <sup>th</sup> August, 2017     | 10 <sup>th</sup> August, 2017 |

| Description   | Tender No                 | Lot No./ Package No. | Procurement method           | PRE-QUALIFICATION |                 |                            | INVITATION OF BIDS AND CONTRACT SIGNATURE |                               |                               |                                     |                                  |
|---|---------------------------|----------------------|------------------------------|-------------------|-----------------|----------------------------|---|-------------------------------|-------------------------------|-------------------------------------|----------------------------------|
|   |                           |                      |                              | Invitation date   | Closing-Opening | Notification of Applicants | Bid Invitation Date                       | Bid Closing Opening           | Notice of Intention to award  | Verifying/Ratification of contracts | Award Notification Date          |
| Routine and Recurrent Maintenance Works (Road Side) along Tunduma - Mkutano, T.009 (Tunduma - Ndalambo Road section), (Ch. 0+000 - Ch. 48+600).   | AE/001/2017 - 18/SNG/W/15 | 1                    | National Competitive Bidding | -                 | -               | -                          | 19 <sup>th</sup> June, 2017               | 10 <sup>th</sup> July, 2017   | 26 <sup>th</sup> July, 2017   | 07 <sup>th</sup> August, 2017       | 10 <sup>th</sup> August, 2017    |
| Routine and Recurrent Maintenance Works (Road Side) along Tunduma - Mkutano, T.009 (Ndalambo - Mkutano Road section), (Ch. 48+600 - Ch. 108+000).   | AE/001/2017 - 18/SNG/W/16 | 1                    | National Competitive Bidding | -                 | -               | -                          | 19 <sup>th</sup> June, 2017               | 10 <sup>th</sup> July, 2017   | 26 <sup>th</sup> July, 2017   | 07 <sup>th</sup> August, 2017       | 10 <sup>th</sup> August, 2017    |
| Routine and Recurrent Maintenance Works along Mpemba - Isongole II (TZ/Malawi Boarder) Trunk road, T.027 (Ch. 0+000 - Ch. 27+400 and Ch. 44+400 - Ch. 51+290).                                    | AE/001/2017 - 18/SNG/W/17 | 1                    | National Competitive Bidding | -                 | -               | -                          | 19 <sup>th</sup> June, 2017               | 10 <sup>th</sup> July, 2017   | 30 <sup>th</sup> August, 2017 | 13 <sup>th</sup> September, 2017    | 18 <sup>th</sup> September, 2017 |
| Periodic Maintenance Works along Mpemba - Isongole II (TZ/Malawi Boarder) Trunk road, T.027 (Ch. 27+400 - Ch. 39+400).  |                           | 2                    |                              |                   |                 |                            |   |                               |                               |                                     |                                  |
| Spot Improvement Works along Mpemba - Isongole II (TZ/Malawi Boarder) Trunk road, T.027 (Ch. 39+400 - Ch. 44+400).  |                           | 3                    |                              |                   |                 |                            |   |                               |                               |                                     |                                  |
| Periodic Maintenance Works along Mlowo - Kamsamba (Songwe/Rukwa Boarder) Regional road, R.548 (Ch. 49+000 - Ch. 60+000) road section.   | AE/001/2017 - 18/SNG/W/18 | 1                    | National Competitive Bidding | -                 | -               | -                          | 20 <sup>th</sup> July, 2017               | 10 <sup>th</sup> August, 2017 | 30 <sup>th</sup> August, 2017 | 13 <sup>th</sup> September, 2017    | 18 <sup>th</sup> September, 2017 |
| Spot Improvement Works along Mlowo - Kamsamba (Songwe/Rukwa Boarder) Regional road, R.548 (Ch. 60+000 - Ch. 70+000) road section.   |                           | 2                    |                              |                   |                 |                            |   |                               |                               |                                     |                                  |
| Routine and Recurrent Maintenance Works along Mlowo - Kamsamba (Songwe/Rukwa Boarder) Regional road, R.548 (Ch. 0+000 - Ch. 49+000 and Ch. 70+000 - Ch. 130+100) paved and unpaved road sections. | AE/001/2017 - 18/SNG/W/19 | 1                    | National Competitive Bidding | -                 | -               | -                          | 20 <sup>th</sup> July, 2017               | 10 <sup>th</sup> August, 2017 | 30 <sup>th</sup> August, 2017 | 13 <sup>th</sup> September, 2017    | 18 <sup>th</sup> September, 2017 |
| Routine and Recurrent Maintenance Works along Igamba - Msangano - Utambalila Regional Road, R.584, (Ch. 0+000 - Ch. 9+500 and Ch. 15+500 - Ch. 87+300)  | AE/001/2017 - 18/SNG/W/20 | 1                    | National Competitive Bidding | -                 | -               | -                          | 20 <sup>th</sup> July, 2017               | 10 <sup>th</sup> August, 2017 | 30 <sup>th</sup> August, 2017 | 13 <sup>th</sup> September, 2017    | 18 <sup>th</sup> September, 2017 |
| Periodic Maintenance Works along Igamba - Msangano - Utambalila Regional Road, R.584, (Ch. 9+500 - Ch. 15+500)  |                           | 2                    |                              |                   |                 |                            |   |                               |                               |                                     |                                  |
| Routine and Recurrent Maintenance Works along Galula - Namkukwe Regional road, R.583 (Ch. 0+000 - Ch. 20+000 and Ch. 34+000 - Ch. 44+400).  | AE/001/2017 - 18/SNG/W/21 | 1                    | National Competitive Bidding | -                 | -               | -                          | 20 <sup>th</sup> July, 2017               | 10 <sup>th</sup> August, 2017 | 30 <sup>th</sup> August, 2017 | 13 <sup>th</sup> September, 2017    | 18 <sup>th</sup> September, 2017 |
| Periodic Maintenance Works along Galula - Namkukwe Regional road, R.583 (Ch. 20+000 - Ch. 26+000)   |                           | 2                    |                              |                   |                 |                            |   |                               |                               |                                     |                                  |
| Spot Improvement Works along Galula - Namkukwe Regional road, R.583 (Ch. 26+000 - Ch. 34+000)   |                           | 3                    |                              |                   |                 |                            |   |                               |                               |                                     |                                  |
| Routine and Recurrent Maintenance Works along Galula - Makongolosi Regional road, R.583 (Chang'ombe - Patamela paved and unpaved section), (Ch. 0+000 - Ch. 37+200 and Ch. 44+200 - Ch. 55+700).  | AE/001/2017 - 18/SNG/W/22 | 1                    | National Competitive Bidding | -                 | -               | -                          | 20 <sup>th</sup> July, 2017               | 10 <sup>th</sup> August, 2017 | 30 <sup>th</sup> August, 2017 | 13 <sup>th</sup> September, 2017    | 18 <sup>th</sup> September, 2017 |
| Periodic Maintenance Works along Galula - Makongolosi Regional road, R.583 (Chang'ombe - Patamela section), (Ch. 37+200 - Ch. 42+200).  |                           | 2                    |                              |                   |                 |                            |   |                               |                               |                                     |                                  |

| Description  | Tender No                 | Lot No./ Package No. | Procurement method           | PRE-QUALIFICATION |                 |                            | INVITATION OF BIDS AND CONTRACT SIGNATURE |                               |                               |                                   |                                  |
|--|---------------------------|----------------------|------------------------------|-------------------|-----------------|----------------------------|---|-------------------------------|-------------------------------|-----------------------------------|----------------------------------|
|  |                           |                      |                              | Invitation date   | Closing-Opening | Notification of Applicants | Bid Invitation Date                       | Bid Closing Opening           | Notice of Intention to award  | Vetting/Ratification of contracts | Award Notification Date          |
| Spot Improvement Works along Galula - Makongolosi Regional road, R.583 (Chang'ombe - Patamela section), (Ch. 42+200 Ch. 44+200)          |                           | 3                    |                              |                   |                 |                            |   |                               |                               |                                   |                                  |
| Routine and Recurrent Maintenance Works along Saza - Kapalala Regional road, R.581, (Ch. 0+000 - Ch. 19+000 and Ch. 30+000 - Ch. 60+900) | AE/001/2017 - 18/SNG/W/23 | 1                    | National Competitive Bidding | -                 | -               | -                          | 20 <sup>th</sup> July, 2017               | 10 <sup>th</sup> August, 2017 | 30 <sup>th</sup> August, 2017 | 13 <sup>th</sup> September, 2017  | 18 <sup>th</sup> September, 2017 |
| Periodic Maintenance Works along Saza - Kapalala Regional road, R.581, (Ch. 19+000 and Ch. 25+000)                                       |                           | 2                    |                              |                   |                 |                            |   |                               |                               |                                   |                                  |
| Spot Improvement Works along Saza - Kapalala Regional road, R.581, (Ch. 25+000 and Ch. 30+000)   |                           | 3                    |                              |                   |                 |                            |   |                               |                               |                                   |                                  |
| Routine and Recurrent Maintenance Works along Shigamba - Ibaba Regional road, R.619, (Ch. 0+000 - Ch. 7+000 and Ch. 17+000 - Ch. 26+200) | AE/001/2017 - 18/SNG/W/24 | 1                    | National Competitive Bidding | -                 | -               | -                          | 20 <sup>th</sup> July, 2017               | 10 <sup>th</sup> August, 2017 | 30 <sup>th</sup> August, 2017 | 13 <sup>th</sup> September, 2017  | 18 <sup>th</sup> September, 2017 |
| Periodic Maintenance Works along Shigamba - Ibaba Regional road, R.619, (Ch. 7+000 - Ch. 17+000)   |                           | 2                    |                              |                   |                 |                            |   |                               |                               |                                   |                                  |
| Construction of Mpona Bridge along Galula - Namkukwe Regional Road, R.583.   | AE/001/2017- 18/SNG/W/25  | 1                    | National Competitive Bidding | -                 | -               | -                          | 20 <sup>th</sup> July, 2017               | 10 <sup>th</sup> August, 2017 | 30 <sup>th</sup> August, 2017 | 13 <sup>th</sup> September, 2017  | 18 <sup>th</sup> September, 2017 |
| Rehabilitation Works of Saza - Kapalala Regional Road, R581.   |                           | 2                    |                              |                   |                 |                            |   |                               |                               |                                   |                                  |
| Rehabilitation Works of Mlowo - Kamsamba Regional Road, R548 (Utambalila - Kamsamba Road section, 25km).                                 | AE/001/2017- 18/SNG/W/26  | 1                    | National Competitive Bidding | -                 | -               | -                          | 20 <sup>th</sup> July, 2017               | 10 <sup>th</sup> August, 2017 | 30 <sup>th</sup> August, 2017 | 13 <sup>th</sup> September, 2017  | 18 <sup>th</sup> September, 2017 |
| Upgrading to Bitumen Standard of Shigamba - Itumba - Isongole Regional Road, R.589, 1km.   | AE/001/2017- 18/SNG/W/27  | 1                    | National Competitive Bidding | -                 | -               | -                          | 20 <sup>th</sup> July, 2017               | 10 <sup>th</sup> August, 2017 | 30 <sup>th</sup> August, 2017 | 13 <sup>th</sup> September, 2017  | 18 <sup>th</sup> September, 2017 |
| Rehabilitation Works of Galula - Namkukwe Regional Road, R583.   | AE/001/2017- 18/SNG/W/28  | 2                    | National Competitive Bidding | -                 | -               | -                          | 20 <sup>th</sup> July, 2017               | 10 <sup>th</sup> August, 2017 | 30 <sup>th</sup> August, 2017 | 13 <sup>th</sup> September, 2017  | 18 <sup>th</sup> September, 2017 |
| Rehabilitation of Igamba - Msangano - Utambalila Regional Road, R.584, 2km.  | AE/001/2017- 18/SNG/W/29  | 1                    | National Competitive Bidding | -                 | -               | -                          | 20 <sup>th</sup> July, 2017               | 10 <sup>th</sup> August, 2017 | 30 <sup>th</sup> August, 2017 | 13 <sup>th</sup> September, 2017  | 18 <sup>th</sup> September, 2017 |
| Raising Embankment of Igamba - Msangano - Utambalila Regional Road, R.584 (Msangano - Tindingoma, 3.1km)                                 |                           | 2                    |                              |                   |                 |                            |   |                               |                               |                                   |                                  |
| Rehabilitation of Zelezeta - Isansa - Itaka Regional Road, R.585, 2km.   |                           | 3                    |                              |                   |                 |                            |   |                               |                               |                                   |                                  |
| Rehabilitation of Isongole II - Isoko Regional Road, R599  | AE/001/2017- 18/SNG/W/30  | 1                    | National Competitive Bidding | -                 | -               | -                          | 20 <sup>th</sup> July, 2017               | 10 <sup>th</sup> August, 2017 | 30 <sup>th</sup> August, 2017 | 13 <sup>th</sup> September, 2017  | 18 <sup>th</sup> September, 2017 |
| Rehabilitation Works of Kafwafwa - Ibungu (Mbeya - Songwe Boarder) Regional Road, R.598, 4km.  |                           | 2                    |                              |                   |                 |                            |   |                               |                               |                                   |                                  |
| Rehabilitation Works of Hasamba - Nyimbili - Izylila - Itumba Regional Road, R.611, 2km.   | AE/001/2017- 18/SNG/W/31  | 1                    | National Competitive Bidding | -                 | -               | -                          | 20 <sup>th</sup> July, 2017               | 10 <sup>th</sup> August, 2017 | 30 <sup>th</sup> August, 2017 | 13 <sup>th</sup> September, 2017  | 18 <sup>th</sup> September, 2017 |
| Supply of Office stationaries and other supplies   | AE/001/2017- 18/SNG/G/01  | 1                    | GPSA                         | -                 | -               | -                          |   |                               |                               | As per requirement                |                                  |
| Supply, Installation and commissioning of computers, office equipment and consumables  | AE/001/2017- 18/SNG/G/02  | 1                    | GPSA                         | -                 | -               | -                          |   |                               |                               | As per requirement                |                                  |
| Supply of office refreshments, food and beverages  | AE/001/2017- 18/SNG/G/03  | 1                    | GPSA                         | -                 | -               | -                          |   |                               |                               | As per requirement                |                                  |
| Supply of Building Materials, Machineries and Hardwares  | AE/001/2017- 18/SNG/G/04  | 1                    | GPSA                         | -                 | -               | -                          |   |                               |                               | As per requirement                |                                  |
| Supply of fuel and lubricants  | AE/001/2017- 18/SNG/G/05  | 1                    | GPSA                         | -                 | -               | -                          |   |                               |                               | As per requirement                |                                  |
| Servicing, Repair and Maintenance of IT equipment  | AE/001/2017- 18/SNG/NC/06 | 1                    | GPSA                         | -                 | -               | -                          |   |                               |                               | As per requirement                |                                  |
| Provision of Security services   | AE/001/2017- 18/SNG/NC/07 | 1                    | GPSA                         | -                 | -               | -                          |   |                               |                               | As per requirement                |                                  |
| Vehicles repair and spare parts  | AE/001/2017- 18/SNG/NC/08 | 1                    | TEMESA                       | -                 | -               | -                          |   |                               |                               | As per requirement                |                                  |

| Description  | Tender No                  | Lot No./ Package No. | Procurement method | PRE-QUALIFICATION |                 |                            | INVITATION OF BIDS AND CONTRACT SIGNATURE |                     |                              |                                   |                         |
|--|----------------------------|----------------------|--------------------|-------------------|-----------------|----------------------------|---|---------------------|------------------------------|-----------------------------------|-------------------------|
|  |                            |                      |                    | Invitation date   | Closing-Opening | Notification of Applicants | Bid Invitation Date                       | Bid Closing Opening | Notice of Intention to award | Vetting/Ratification of contracts | Award Notification Date |
| Provision of Conference services                             | AE/001/2017-18/SNG/NC/09   | 1                    | GPSA               | -                 | -               | -                          |   |                     |                              | As per requirement                |                         |
| Provision of Internet services                               | AE/001/2017-18/SNG/NC/10   | 1                    | GPSA               |                   |                 |                            |   |                     |                              | As per requirement                |                         |
| Repairs & Maintenance (Buildings)                            | AE/001/2017-18/SNG/NC/11   | 1                    | GPSA               |                   |                 |                            |   |                     |                              | As per requirement                |                         |
| Repair & Maintenance (Furniture and Fittings)                | AE/001/2017-18/SNG/NC/12   | 1                    | GPSA               |                   |                 |                            |   |                     |                              | As per requirement                |                         |
| Repairs & Maintenance (Office Equipment)                     | AE/001/2017-18/SNG/NC/13   | 1                    | GPSA               |                   |                 |                            |   |                     |                              | As per requirement                |                         |
| Procurement of Laboratory equipment and consumable materials | AE/001/2017-18/SNG/NC/14   | 1                    | GPSA               |                   |                 |                            |   |                     |                              | As per requirement                |                         |
| Supply and fix Fire fighting equipment                       | AE/001/2017-18/SNG/NC/15   | 1                    | GPSA               |                   |                 |                            |   |                     |                              | As per requirement                |                         |
| Servicing and Maintenance of Fire fighting equipment         | AE/001/2017-18/SNG/NC/16   | 1                    | GPSA               |                   |                 |                            |   |                     |                              | As per requirement                |                         |
| Provision of fumigation services                             | AE/001/2017-18/SNG/NC/17   | 1                    | GPSA               | -                 | -               | -                          |   |                     |                              | As per requirement                |                         |
| Provision of transport and handling services                 | AE/001/2017-18/SNG/NC/18   | 1                    | GPSA               | -                 | -               | -                          |   |                     |                              | As per requirement                |                         |
| Supply of Office Furnitures                                  | AE/001/2017-18/SNG/NC/19   | 1                    | GPSA               |                   |                 |                            |   |                     |                              | As per requirement                |                         |
| Provision of Office Accomodation services                    | AE/001/2017 - 18/SNG/NC/20 | 1                    | CQ                 | -                 | -               | -                          |   |                     |                              | As per requirement                |                         |

| Description*   | Basic Data              |            |                                |  |               | Request for Expression of Interest |                               |                                  | Invitation of proposals and approval for award |                                |                                   |                                |
|--|-------------------------|------------|--------------------------------|--|---------------|------------------------------------|-------------------------------|----------------------------------|--|--------------------------------|-----------------------------------|--------------------------------|
|  | Tender No.              | Lot Number | Procurement Method             | Selection Method                                   | Contract Type | Invitation Date                    | Closing-Opening               | Notification Date                | Consultant Proposals                           |                                | Notice of intention to award Date | Notification Date              |
|  |                         |            |                                |  |               |                                    |                               |                                  | Invitation Date                                | Submission/Opening             |                                   |                                |
| Consultancy Services for Feasibility Study, Detailed Engineering Design and Preparation of Tender Documents for Upgrading of Mlowo - Kamsamba Regional Road, R.548, 130km. | AE/001/2017-18/SNG/C/01 | 1          | National Competitive Selection | Combined Technical Quality and Price Consideration | Lump Sum      | 20 <sup>th</sup> July, 2017        | 03 <sup>rd</sup> August, 2017 | 01 <sup>st</sup> September, 2017 | 11 <sup>th</sup> September, 2017               | 11 <sup>th</sup> October, 2017 | 11 <sup>th</sup> December, 2017   | 05 <sup>th</sup> January, 2018 |

REGIONAL MANAGER  
TANROADS - SONGWE