


**THE UNITED REPUBLIC OF TANZANIA  
MINISTRY OF WORKS, TRANSPORT AND COMMUNICATION  
TANZANIA NATIONAL ROADS AGENCY**



**REGIONAL MANAGER'S OFFICE - KIGOMA  
GENERAL PROCUREMENT NOTICE FOR FY 2017/2018**

1.0 The Government of the United Republic of Tanzania has set aside funds for the operations of Tanzania National Roads Agency (TANROADS)- Kigoma during Financial Year 2017/2018 and it is intended that part of the proceeds of the fund will be used to cover eligible payment under various contracts for roads and bridge works in Kigoma Region.

2.0 The Regional Manager - TANROADS Kigoma is now issuing a General Procurement Notice (GPN) in accordance with the provisions of the PPA No. 7 of 2011 and Regulations, GN No. 446 of 2013 with its Ammendments of 2016 for the purpose of informing the potential tenderers and the General Public on Tender opportunities during the financial year 2017/2018.

3.0 Interested tenderers may obtain further information by contacting :- The Regional Manager, TANROADS - Kigoma, Kasulu Road, Tel. No.028 280 2564, Fax 028 280 4165 and E-Mail:-

4.0 The schedule of Procurement over the FY 2017/18 is as indicated in the table below:

**NAME OF PROCURING ENTITY: REGIONAL MANAGER'S OFFICE TANROADS - KIGOMA**

**FINANCIAL YEAR: 2017/18**

S/N	Description	Tender No.	Lot No.	Procurement Method	Gen. Proc Notice Advert	TENDERING DOCUMENTS		Invitation for Tenders and Evaluation				Contract Finalization		Plan vs. Actual
						Prep & Submission by PMU	Approval by DTRB	Invitation for Tendering		Tender Evaluation and approval of award		Contract Award	Contract Signature	
								Tender Invitation Date	Tender closing & opening	Submission Tender Eval Rpt	Approval by DTRB			
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
<b>1<sup>ST</sup> CYCLE OF PROCUREMENT OF MAINTENANCE</b>														
1	Periodic Maintenance of Kibondo Town (1.00 km) Paved Trunk Road	AE/001/2017-18/KG/W/01	1	NCT	24.4.2017	08.5.2017	15.5.2017	25.5.2017	15.6.2017	04.7.2017	05.7.20 17	19.7.2017	09.8.2017	
	Routine and Recurrent Maintenance of Kasulu - Kibondo - Kibondo Police paved Trunk road (20.61 km)		2	NCT	24.4.2017	08.5.2017	15.5.2017	25.5.2017	15.6.2017	04.7.2017	05.7.20 17	19.7.2017	09.8.2017	
	Routine and Recurrent Maintenance of Katavi Border - Kasulu paved Trunk road (36.07 km)		3	NCT	24.4.2017	08.5.2017	15.5.2017	25.5.2017	15.6.2017	04.7.2017	05.7.20 17	19.7.2017	09.8.2017	
	Routine and Recurrent Maintenance of Tabora Border -Kibaoni - Kidahwe paved Trunk road (26.35 km)		4	NCT	24.4.2017	08.5.2017	15.5.2017	25.5.2017	15.6.2017	04.7.2017	05.7.20 17	19.7.2017	09.8.2017	
	Periodic Maintenance of Tabora border - Uvinza - Kidahwe (051 km) Paved Trunk Road		5	NCT	24.4.2017	08.5.2017	15.5.2017	25.5.2017	15.6.2017	04.7.2017	05.7.20 17	19.7.2017	09.8.2017	

2	Routine and Recurrent Maintenance of unpaved Katavi Border - Kasulu (72.27 km) Trunk Road	AE/001/2017-18/KG/W/02	1	NCT	24.4.2017	08.5.2017	15.5.2017	25.5.2017	15.6.2017	04.7.2017	05.7.20 17	19.7.2017	09.8.2017	
	Spot Improvement of unpaved Katavi Border - Kanyani - Kasulu (0.00 km) Trunk Road		2	NCT	24.4.2017	08.5.2017	15.5.2017	25.5.2017	15.6.2017	04.7.2017	05.7.20 17	19.7.2017	09.8.2017	
	Routine and Recurrent Maintenance of unpaved Tabora Border - Nkwaza - Kibaoni - Kidahwe (94.33 km) Trunk Road		3	NCT	24.4.2017	08.5.2017	15.5.2017	25.5.2017	15.6.2017	04.7.2017	05.7.20 17	19.7.2017	09.8.2017	
	Spot Improvement of unpaved Tabora Border - Nkwaza - Kibaoni - Kidahwe (8.28 km) Trunk Road		4	NCT	24.4.2017	08.5.2017	15.5.2017	25.5.2017	15.6.2017	04.7.2017	05.7.20 17	19.7.2017	09.8.2017	
	Routine & Recurrent Maintenance of unpaved Kanyani - Kidahwe (6.76 km) Trunk Road		5	NCT	24.4.2017	08.5.2017	15.5.2017	25.5.2017	15.6.2017	04.7.2017	05.7.20 17	19.7.2017	09.8.2017	
	Spot Improvement of unpaved Kanyani - Kidahwe (4.62 km) Trunk		6	NCT	24.4.2017	08.5.2017	15.5.2017	25.5.2017	15.6.2017	04.7.2017	05.7.20 17	19.7.2017	09.8.2017	
3	Periodic Maintenance of unpaved Simbo - Kalya (40.00 km) Regional Road	AE/001/2017-18/KG/W/03	1	NCT	24.4.2017	08.5.2017	15.5.2017	25.5.2017	15.6.2017	04.7.2017	05.7.20 17	19.7.2017	09.8.2017	
	Routine and Recurrent Maintenance along Unpaved Simbo - Kalya (116.56 km) Regional Road		2	NCT	24.4.2017	08.5.2017	15.5.2017	25.5.2017	15.6.2017	04.7.2017	05.7.20 17	19.7.2017	09.8.2017	
	Spot Improvement along Unpaved Simbo - Kalya (6.056km) Regional Road		3	NCT	24.4.2017	08.5.2017	15.5.2017	25.5.2017	15.6.2017	04.7.2017	05.7.20 17	19.7.2017	09.8.2017	
4	Routine and Recurrent Maintenance of unpaved Kasulu - Manyovu (53.97 km) Regional Road	AE/001/2017-18/KG/W/4	1	NCT	24.4.2017	08.5.2017	15.5.2017	25.5.2017	15.6.2017	04.7.2017	05.7.20 17	19.7.2017	09.8.2017	
	Periodic Maintenance of unpaved Kasulu - Manyovu (20.00 km) Regional Road			NCT	24.4.2017	08.5.2017	15.5.2017	25.5.2017	15.6.2017	04.7.2017	05.7.20 17	19.7.2017	09.8.2017	
	Routine and Recurrent Maintenance of unpaved Kisili - Buhigwe (12.74km) Regional Road		2	NCT	24.4.2017	08.5.2017	15.5.2017	25.5.2017	15.6.2017	04.7.2017	05.7.20 17	19.7.2017	09.8.2017	
	Periodic Maintenance of unpaved Kisili - Buhigwe (30.00km) Regional Road		3	NCT	24.4.2017	08.5.2017	15.5.2017	25.5.2017	15.6.2017	04.7.2017	05.7.20 17	19.7.2017	09.8.2017	
	Spot Improvement of unpaved Kisili - Mahembe - Buhigwe (1.288km) Regional road.		4											
	Routine and Recurrent Maintenance of unpaved Kalela - Janda (12.55 km) Regional Road		5	NCT	24.4.2017	08.5.2017	15.5.2017	25.5.2017	15.6.2017	04.7.2017	05.7.20 17	19.7.2017	09.8.2017	
	Periodic Maintenance of unpaved Kalela - Janda (35.00 km) Regional Road		6	NCT	24.4.2017	08.5.2017	15.5.2017	25.5.2017	15.6.2017	04.7.2017	05.7.20 17	19.7.2017	09.8.2017	
	Routine and Recurrent Maintenance of unpaved Rusesa - Nyanganga - Kazuramimba (3.99 km) Regional Road		7	NCT	24.4.2017	08.5.2017	15.5.2017	25.5.2017	15.6.2017	04.7.2017	05.7.20 17	19.7.2017	09.8.2017	
Periodic Maintenance of unpaved Rusesa - Nyanganga - Kazuramimba (27.00 km) Regional Road	8	NCT	24.4.2017	08.5.2017	15.5.2017	25.5.2017	15.6.2017	04.7.2017	05.7.20 17	19.7.2017	09.8.2017			
5	Periodic Maintenance of unpaved Migongo - Mugera - Katundu - Herushingo - Kitanga - Kumsenga (50.00 km) Regional Road	AE/001/2017-18/KG/W/5	1	NCT	24.4.2017	08.5.2017	15.5.2017	25.5.2017	15.6.2017	04.7.2017	05.7.20 17	19.7.2017	09.8.2017	
6	Construction of Nampaswe I bridge along Simbo - Ilagala - Kalya Regional Road	AE/001/2017-18/KG/W/6	1	NCT	24.4.2017	08.5.2017	15.5.2017	25.5.2017	15.6.2017	04.7.2017	05.7.20 17	19.7.2017	09.8.2017	
7	Construction of Nampaswe II bridge along Simbo - Ilagala - Kalya Regional Road	AE/001/2017-18/KG/W/7	1	NCT	24.4.2017	08.5.2017	15.5.2017	25.5.2017	15.6.2017	04.7.2017	05.7.20 17	19.7.2017	09.8.2017	
8	Construction of Kakungu bridge along Simbo - Ilagala - Kalya Regional Road	AE/001/2017-18/KG/W/8	1	NCT	24.4.2017	08.5.2017	15.5.2017	25.5.2017	15.6.2017	04.7.2017	05.7.20 17	19.7.2017	09.8.2017	
9	Construction of Kamaswe bridge along Simbo - Ilagala - Kalya Regional Road	AE/001/2017-18/KG/W/9	1	NCT	24.4.2017	08.5.2017	15.5.2017	25.5.2017	15.6.2017	04.7.2017	05.7.20 17	19.7.2017	09.8.2017	

10	Construction of Lungwa bridge along Simbo - Ilagala - Kalya Regional Road	AE/001/2017-18/KG/W/10	1	NCT	24.4.2017	08.5.2017	15.5.2017	25.5.2017	15.6.2017	04.7.2017	05.7.20 17	19.7.2017	09.8.2017	
11	Construction of Mabungo bridge along Simbo - Ilagala - Kalya Regional Road	AE/001/2017-18/KG/W/11	1	NCT	24.4.2017	08.5.2017	15.5.2017	25.5.2017	15.6.2017	04.7.2017	05.7.20 17	19.7.2017	09.8.2017	
12	Construction of Mabungo II bridge along Simbo - Ilagala - Kalya Regional Road	AE/001/2017-18/KG/W/12	1	NCT	24.4.2017	08.5.2017	15.5.2017	25.5.2017	15.6.2017	04.7.2017	05.7.20 17	19.7.2017	09.8.2017	
13	Construction of Manelo I bridge along Simbo - Ilagala - Kalya Regional Road	AE/001/2017-18/KG/W/13	1	NCT	24.4.2017	08.5.2017	15.5.2017	25.5.2017	15.6.2017	04.7.2017	05.7.20 17	19.7.2017	09.8.2017	
14	Brigdes Preventives Maintennce along Trunk Road (75 Numbers)	AE/001/2017-18/KG/W/14	1	NCT	24.4.2017	08.5.2017	15.5.2017	25.5.2017	15.6.2017	04.7.2017	05.7.20 17	19.7.2017	09.8.2017	
15	Brigdes Preventives Maintennce along Regional Road (41 Numbers)	AE/001/2017-18/KG/W/15	1	NCT	24.4.2017	08.5.2017	15.5.2017	25.5.2017	15.6.2017	04.7.2017	05.7.20 17	19.7.2017	09.8.2017	
<b>2<sup>ND</sup> CYCLE OF PROCUREMENT OF MAINTENANCE</b>														
	Routine and Recurrent Maintenance of Kigoma - Kidahwe paved Trunk road (39.64 km)	AE/001/2017-18/KG/W/16	1	NCT	24.4.2017	13.10.2017	20.11.2017	23.10.2017	14.11.2017	21.11.2017	24.11. 2017	29.11.2017	22.12.2017	
	Routine and Recurrent Maintenance of Mwandiga - Manyovu paved Trunk road (23.78 km)		2	NCT	24.4.2017	13.10.2017	20.11.2017	23.10.2017	14.11.2017	21.11.2017	24.11. 2017	29.11.2017	22.12.2017	
	Routine and Recurrent Maintenance of Kigoma - Mwanga - Ujiji paved Trunk road (46.18 km)		3	NCT	24.4.2017	13.10.2017	20.11.2017	23.10.2017	14.11.2017	21.11.2017	24.11. 2017	29.11.2017	22.12.2017	
15	Routine and Recurrent Maintenance of unpaved Kasulu - Kibondo (113.75 km) Trunk Road	AE/001/2017-18/KG/W/17	1	NCT	24.4.2017	13.10.2017	20.11.2017	23.10.2017	14.11.2017	21.11.2017	24.11. 2017	29.11.2017	22.12.2017	
	Spot Improvement of unpaved Kasulu - Kibondo (0.00 km) Trunk Road		2	NCT	24.4.2017	13.10.2017	20.11.2017	23.10.2017	14.11.2017	21.11.2017	24.11. 2017	29.11.2017	22.12.2017	
	Routine and Recurrent Maintenance of unpaved Kibondo - Kagera Border (13.87 km) Trunk Road		3	NCT	24.4.2017	13.10.2017	20.11.2017	23.10.2017	14.11.2017	21.11.2017	24.11. 2017	29.11.2017	22.12.2017	
	Periodic Maintenance of unpaved Kibondo - Kagera Border (24.70 km) Trunk Road		4	NCT	24.4.2017	13.10.2017	20.11.2017	23.10.2017	14.11.2017	21.11.2017	24.11. 2017	29.11.2017	22.12.2017	
	Spot Improvement of unpaved Kibondo - Kagera Border (0.34 km) Trunk Road		5	NCT	24.4.2017	13.10.2017	20.11.2017	23.10.2017	14.11.2017	21.11.2017	24.11. 2017	29.11.2017	22.12.2017	

17	Routine and Recurrent Maintenance along Unpaved Kibondo police - Mabamba Jct - Burundi border (41.62 km) Trunk Road	AE/001/2017-18/KG/W/18	1	NCT	24.4.2017	13.10.2017	20.11.2017	23.10.2017	14.11.2017	21.11.2017	24.11.2017	29.11.2017	22.12.2017		
	Routine and Recurrent Maintenance along Unpaved Mabamba Jct - Mabamba (6.43 km) Regional Road		2	NCT	24.4.2017	13.10.2017	20.11.2017	23.10.2017	14.11.2017	21.11.2017	24.11.2017	29.11.2017	22.12.2017		
	Routine and Recurrent Maintenance along Unpaved Mabamba - Kifura (41.17 km) Regional Road		3	NCT	24.4.2017	13.10.2017	20.11.2017	23.10.2017	14.11.2017	21.11.2017	24.11.2017	29.11.2017	22.12.2017		
	Routine and Recurrent Maintenance along Unpaved Mugunzu - Bukililo - Kinonko (14.51 km) Regional Road		4	NCT	24.4.2017	13.10.2017	20.11.2017	23.10.2017	14.11.2017	21.11.2017	24.11.2017	29.11.2017	22.12.2017		
	Periodic Maintenance along Unpaved Mugunzu - Bukililo - Kinonko (20.00 km) Regional Road		5	NCT	24.4.2017	13.10.2017	20.11.2017	23.10.2017	14.11.2017	21.11.2017	24.11.2017	29.11.2017	22.12.2017		
Routine and Recurrent Maintenance along Unpaved Ngara border - Kakonko (44.98 km) Regional Road	6	NCT	24.4.2017	13.10.2017	20.11.2017	23.10.2017	14.11.2017	21.11.2017	24.11.2017	29.11.2017	22.12.2017				
Spot Improvement of unpaved Ngara border - Kakonko (2.149 km) Regional Road	7	NCT	24.4.2017	13.10.2017	20.11.2017	23.10.2017	14.11.2017	21.11.2017	24.11.2017	29.11.2017	22.12.2017				
Routine and Recurrent Maintenance along Unpaved B'Mulo border - Nyaronga (20.09 km) Regional Road	8	NCT	24.4.2017	13.10.2017	20.11.2017	23.10.2017	14.11.2017	21.11.2017	24.11.2017	29.11.2017	22.12.2017				
Spot Improvement along Unpaved B'Mulo border - Nyaronga (3.507 km) Regional Road	9	NCT	24.4.2017	13.10.2017	20.11.2017	23.10.2017	14.11.2017	21.11.2017	24.11.2017	29.11.2017	22.12.2017				
18	Periodic Maintenance of unpaved Kasulu - Kibondo (56.73 km) Trunk Road	AE/001/2017-18/KG/W/19	1	NCT	24.4.2017	13.10.2017	20.11.2017	23.10.2017	14.11.2017	21.11.2017	24.11.2017	29.11.2017	22.12.2017		
19	Periodic Maintenance of unpaved Katavi Border - Kanyani - Kasulu (9.02km) Trunk Road	AE/001/2017-18/KG/W/20	1	NCT	24.4.2017	13.10.2017	20.11.2017	23.10.2017	14.11.2017	21.11.2017	24.11.2017	29.11.2017	22.12.2017		
	Periodic Maintenance of unpaved Tabora Border - Nkwaza - Kibaoni - Kidahwe (13.61 km) Trunk Road		2	NCT	24.4.2017	13.10.2017	20.11.2017	23.10.2017	14.11.2017	21.11.2017	24.11.2017	29.11.2017	22.12.2017		
Periodic Maintenance of unpaved Kanyani - Kidahwe (7.94 km) Trunk Road	3	NCT	24.4.2017	13.10.2017	20.11.2017	23.10.2017	14.11.2017	21.11.2017	24.11.2017	29.11.2017	22.12.2017				

Abbreviations: NCT = National Competitive Tendering

5.0 Tendering will be conducted through the National Competitive Tendering Procedures specified in the Public Procurement Regulations, 2013 (Government Notice No. 446).

6.0 Specific Procurement Notice (Invitation for Tenders) in respect of the above tenders will be advertised through local media.

7.0 Interested tenderers and the general public may obtain further information from the following address: **REGIONAL MANAGER, TANROADS KIGOMA, P. O. BOX 97 KASULU ROAD KIGOMA, TEL.**

**REGIONAL MANAGER,  
TANROADS - KIGOMA**





|



