


THE UNITED REPUBLIC OF TANZANIA
MINISTRY OF WORKS, TRANSPORT AND COMMUNICATION



GENERAL PROCUREMENT NOTICE
(GOODS, WORKS, NON-CONSULTANCY SERVICES AND CONSULTANCY SERVICES)
FINANCIAL YEAR 2018/19

1. The Tanzania National Roads Agency (TANROADS) has received/will receive funds from the Government of the United Republic of Tanzania and from various Donors towards the cost of the development and maintenance of the trunk and regional road network in mainland Tanzania and intends to apply part of the proceeds on payment for the goods, works, non-consultancy and consultancy services to be procured in the **Financial Year 2018/19**.
2. The Chief Executive, TANROADS, on behalf of the Government of the United Republic of Tanzania now notifies potential bidders of the procurement opportunities for the **Financial Year 2018/19** as indicated in the Table hereunder.

GOODS, WORKS, NON-CONSULTANCY SERVICES AND DISPOSAL OF PUBLIC ASSETS

S/No.	Description	Tender No.	Lot No.	Procurement Method	PRE-QUALIFICATION			INVITATION FOR BIDS AND EVALUATION		
					Invitation Date	Closing-Opening	Notification of Applicants	Bid Invitation Date	Bid Closing - Opening Date	Date Contract Award
1		2	3	4	5	6	7	8	9	10
GOODS AND NON-CONSULTANCY SERVICES										
1.	Supply of Tanzania Law Reports	AE/001/2018-19/HQ/G/01	N/A	SS	N/A	N/A	N/A	11.10.18	01.11.18	11.12.18
2.	Supply of Government Notice and Acts of Parliament	AE/001/2018-19/HQ/G/02	N/A	SHOPPING	N/A	N/A	N/A	11.10.18	25.10.18	04.12.18
3.	Supply of East African Court of Appeal Report	AE/001/2018-19/HQ/G/03	N/A	SHOPPING	N/A	N/A	N/A	11.10.18	15.10.18	12.11.18
4.	Supply of East African Law Reports	AE/001/2018-19/HQ/G/04	N/A	SHOPPING	N/A	N/A	N/A	11.10.18	15.10.18	12.11.18
5.	Supply of Law Books	AE/001/2018-19/HQ/G/05	N/A	SHOPPING	N/A	N/A	N/A	11.10.18	15.10.18	12.11.18
6.	Supply of Book Shelves (Cabinets)	AE/001/2018-19/HQ/G/06	N/A	SHOPPING	N/A	N/A	N/A	11.10.18	15.10.18	12.11.18
7.	Supply of Wardrobes	AE/001/2018-19/HQ/G/07	N/A	SHOPPING	N/A	N/A	N/A	11.10.18	15.10.18	12.11.18
8.	Supply of Office ICT Equipment's (Laptop, Desktop and Tablets)	AE/001/2018-19/HQ/G/08	N/A	SHOPPING	N/A	N/A	N/A	11.10.18	15.10.18	12.11.18
9.	Supply of Coloured Printer, Photocopy machines, Scanner, Shredder and Water Dispenser	AE/001/2018-19/HQ/G/09	N/A	SHOPPING	N/A	N/A	N/A	11.10.18	15.10.18	12.11.18
10.	Supply of Bags for carrying court case files	AE/001/2018-19/HQ/G/10	N/A	SHOPPING	N/A	N/A	N/A	11.10.18	01.11.18	11.12.18
11.	Supply of High Court Digest	AE/001/2018-19/HQ/G/11	N/A	SHOPPING	N/A	N/A	N/A	11.10.18	01.11.18	11.12.18
12.	Supply of 1 Laptop Computer and 10 Desktop Computers for Internal Audit Unit at TANROADS HQ	AE/001/2018-19/HQ/G/12	N/A	SHOPPING	N/A	N/A	N/A	11.10.18	15.10.18	12.11.18
13.	Supply of 1 Coloured Printer for Internal Audit Unit at TANROADS HQ	AE/001/2018-19/HQ/G/13	N/A	SHOPPING	N/A	N/A	N/A	11.10.18	15.10.18	12.11.18
14.	Servicing and Maintenance of Photocopy and Printers	AE/001/2018-19/HQ/NC/14	N/A	SHOPPING	N/A	N/A	N/A	11.10.18	15.10.18	12.11.18
15.	Provision of Office Cleaning and	AE/001/2018-	N/A	SHOPPING	N/A	N/A	N/A	11.10.18	15.10.18	12.11.18

	Sanitary Services	19/HQ/NC/15								
16.	Supply of TV Set 60 inches	AE/001/2018-19/HQ/G/16	N/A	SHOPPING	N/A	N/A	N/A	11.10.18	15.10.18	12.11.18
17.	Supply of Computer UPS and Printers	AE/001/2018-19/HQ/G/17	N/A	SHOPPING	N/A	N/A	N/A	8.10.18	12.10.18	31.10.18
18.	Partitioning of Records Management Unit	AE/001/2018-19/HQ/NC/18	N/A	SHOPPING	N/A	N/A	N/A	8.10.18	12.10.18	31.10.18
19.	Supply of Office Furniture Reception Sofas and Coffee Table	AE/001/2018-19/HQ/G/19	N/A	SHOPPING	N/A	N/A	N/A	8.10.18	12.10.18	31.10.18
20.	Supply of Furniture Conference Chairs	AE/001/2018-19/HQ/G/20	N/A	SHOPPING	N/A	N/A	N/A	11.10.18	01.11.18	11.12.18
21.	Supply of Rolling Shelves	AE/001/2018-19/HQ/G/21	N/A	SHOPPING	N/A	N/A	N/A	11.10.18	01.11.18	11.12.18
22.	Supply of Office Furniture (Chairs, Tables Side tables Pedestal Drawers)	AE/001/2018-19/HQ/G/22	N/A	SHOPPING	N/A	N/A	N/A	11.10.18	01.11.18	11.12.18
23.	Servicing and Maintenance of Access Control System and Cards	AE/001/2018-19/HQ/NC/23	N/A	SHOPPING	N/A	N/A	N/A	11.10.18	01.11.18	11.12.18
24.	Supply of Three Laptops	AE/001/2018-19/HQ/G/24	N/A	SHOPPING	N/A	N/A	N/A	11.10.18	01.11.18	11.12.18
25.	Supply of Uniforms for HQ Security Guards	AE/001/2018-19/HQ/G/25	N/A	SHOPPING	N/A	N/A	N/A	11.10.18	15.10.18	12.11.18
26.	Supply of 13 Steel Cabinets	AE/001/2018-19/HQ/G/26	N/A	SHOPPING	N/A	N/A	N/A	11.10.18	15.10.18	12.11.18
27.	Supply of One Heavy Duty Scanner and Four Normal Scanners	AE/001/2018-19/HQ/G/27	N/A	SHOPPING	N/A	N/A	N/A	8.10.18	12.10.18	31.10.18
28.	Supply of Pigeon Stirage for Office Keys	AE/001/2018-19/HQ/G/28	N/A	SHOPPING	N/A	N/A	N/A	11.10.18	15.10.18	12.11.18
29.	Supply of Office Stationery (P/copy Papers, Arch files, Notebooks, Envelopes, Spirals, Pens, Pencils, Punches, Stapler Machines, Staples, Stick notes, Counter Books and Ring binders)	AE/001/2018-19/HQ/G/29	N/A	SHOPPING	N/A	N/A	N/A	11.10.18	15.10.18	12.11.18
30.	Supply of Office Machines Consumables (Tonners, UPS, Memory Sticks, CDs, DVDs, External Hard Drive and DVD Drive)	AE/001/2018-19/HQ/G/30	N/A	SHOPPING	N/A	N/A	N/A	11.10.18	15.10.18	12.11.18
31.	Supply of Accountable Documents	AE/001/2018-19/HQ/G/31	N/A	SHOPPING	N/A	N/A	N/A	11.10.18	15.10.18	12.11.18
32.	Supply of Motor Vehicle Accessories	AE/001/2018-	N/A	SHOPPING	N/A	N/A	N/A	8.10.18	12.10.18	31.10.18

	(Tyres, Seatcovers, Matts and Batteries)	19/HQ/G/32								
33.	Supply of Fuel and Lubricants	AE/001/2018-19/HQ/G/33	N/A	SINGLE SOURCE	N/A	N/A	N/A	8.10.18	12.10.18	31.10.18
34.	Supply of Drinking water of 18.9 Lts and 24 bottle cartons of purified water	AE/001/2018-19/HQ/G/34	N/A	SHOPPING	N/A	N/A	N/A	11.10.18	01.11.18	11.12.18
35.	Supply of Two Paper Shredder	AE/001/2018-19/HQ/G/35	N/A	SHOPPING	N/A	N/A	N/A	18.10.18	12.10.18	12.11.18
36.	Supply of Four Binding Machines	AE/001/2018-19/HQ/G/36	N/A	SHOPPING	N/A	N/A	N/A	11.10.18	01.11.18	11.12.18
37.	Supply of Steel Safe	AE/001/2018-19/HQ/G/37	N/A	SHOPPING	N/A	N/A	N/A	11.10.18	01.11.18	11.12.18
38.	Supply of File Covers	AE/001/2018-19/HQ/G/38	N/A	SHOPPING	N/A	N/A	N/A	11.10.18	01.11.18	11.12.18
39.	Supply of Software for Highway/Transport Planning and Design including training of TANROADS Staff	AE/001/2018-19/HQ/G/39	N/A	SINGLE SOURCE	N/A	N/A	N/A	11.10.18	01.11.18	11.12.18
40.	Supply of Hand-held GPS Sets	AE/001/2018-19/HQ/G/40	N/A	SINGLE SOURCE	N/A	N/A	N/A	11.10.18	01.11.18	11.12.18
41.	Supply of Heavy Duty Scanner-cum-printer for scanning Bulky Bridge inspections Reports	AE/001/2018-19/HQ/G/41	N/A	SINGLE SOURCE	N/A	N/A	N/A	08.10.18	12.10.18	31.10.18
42.	Supply of Safety Gears for Bridge Inspection (Reflective Jackets, Helmets, Road cones and Radio Calls)	AE/001/2018-19/HQ/G/42	N/A	SINGLE SOURCE	N/A	N/A	N/A	08.10.18	12.10.18	31.10.18
43.	Supply of Mabey Compact Emergency Bridges and associated tools	AE/001/2018-19/HQ/G/43	N/A	SINGLE SOURCE	N/A	N/A	N/A	11.10.18	01.11.18	11.12.18
44.	Supply of Wheel Load Scales (Mobile Weighbridges) - 8 Sets	AE/001/2018-19/HQ/G/44	N/A	NCB	N/A	N/A	N/A	11.10.18	01.11.18	11.12.18
45.	Supply of 13 CD4 Counting Machine for Emergency Medical Services along Dar es Salaam - Morogoro Road Section	AE/001/2018-19/HQ/G/45	N/A	NCB	N/A	N/A	N/A	11.10.18	01.11.18	11.12.18
46.	Supply of 7 Viral Load Machine for Emergency Medical Services along Dar es Salaam - Morogoro Road Section	AE/001/2018-19/HQ/G/46	N/A	NCB	N/A	N/A	N/A	11.10.18	01.11.18	11.12.18
47.	Supply of Three Light Rescue Vehicle and Two Ryder Vans for Emergency	AE/001/2018-19/HQ/G/47	N/A	NCB	N/A	N/A	N/A	11.10.18	01.11.18	11.12.18

	Medical Services along Dar es Salaam - Morogoro Road section									
48.	Supply of T-Shirts for TANROADS Staff	AE/001/2018-19/HQ/G/48	N/A	NCB	N/A	N/A	N/A	11.10.18	01.11.18	11.12.18
49.	Supply and Installation of Scanners, Personal Computers, Software and Training for EDMS	AE/001/2018-19/HQ/G/50	N/A	NCB	N/A	N/A	N/A	11.10.18	01.11.18	11.12.18
50.	Supply of Motor Vehicle Tyres for TANROADS Headquarters Vehicles	AE/001/2018-19/HQ/G/51	N/A	NCB	N/A	N/A	N/A	11.10.18	01.11.18	11.12.18
51.	Supply and Customize and install a commercially Off Shelf EDMS Software System	AE/001/2018-19/HQ/G/52	N/A	NCB	N/A	N/A	N/A	11.10.18	01.11.18	11.12.18
52.	Supply of Diaries and Wall Calendars for FY 2018/19	AE/001/2018-19/HQ/G/53	N/A	NCB	N/A	N/A	N/A	01.10.18	08.10.18	24.10.18
53.	Supply of Steel Bridge Emergency Parts	AE/001/2018-19/HQ/G/54	N/A	NCB	N/A	N/A	N/A	11.10.18	01.11.18	11.12.18

WORKS

1.	Upgrading of Urambo - Kaliua - Ilunde - Uvinza Road, Kazilambwa - Chuga Section (42 Km) to Bitumen Standard	AE/001/2018-19/HQ/W/55	N/A	ICB	N/A	N/A	N/A	01.11.18	22.11.18	08.01.19
2.	Upgrading of Uvinza - Malagarasi Road (51.1 Km) to Bitumen Standard	AE/001/2018-19/HQ/W/56	N/A	ICB	N/A	N/A	N/A	22.05.19	23.05.19	02.07.19
3.	Upgrading of Ubena Zomozi - Ngerengere Road (124 Km) to Bitumen Standard	AE/001/2018-19/HQ/W/57	N/A	ICB	N/A	N/A	N/A	11.10.18	01.11.18	11.12.18
4.	Upgrading Kwa Mathias - Msangani (105 Km) Road to Bitumen Standard	AE/001/2018-19/HQ/W/58	N/A	ICB	N/A	N/A	N/A	15.11.18	06.12.18	15.01.19
5.	Upgrading of Geita- Bulyanhulu Jct Road (58.3 Km) to Bitumen Standard	AE/001/2018-19/HQ/W/59	N/A	ICB	N/A	N/A	N/A	15.11.18	06.12.18	15.01.19
6.	Upgrading of Bulyanhulu Jct - Kahama Road (61.7 Km) to Bitumen Standard	AE/001/2018-19/HQ/W/60	N/A	ICB	N/A	N/A	N/A	01.11.18	22.11.18	08.01.19
7.	Widening of Morocco - Mwenge Road (4.3 Km)	AE/001/2018-19/HQ/W/61	N/A	ICB	N/A	N/A	N/A	11.10.18	01.11.18	11.12.18
8.	Upgrading of Lusahunga - Rusumo Road (91 Km) to Bitumen Standard	AE/001/2018-19/HQ/W/62	N/A	ICB	N/A	N/A	N/A	11.12.18	01.01.19	11.01.19
9.	Upgrading of Sanzate - Natta - Mugumu Section (85 Km) to Bitumen	AE/001/2018-19/HQ/W/63	N/A	ICB	N/A	N/A	N/A	11.01.19	11.02.19	11.03.19

	Standard									
10.	Upgrading of Iringa - Ruaha National Park (104 Km) to Bitumen Standard	AE/001/2018-19/HQ/W/64	N/A	ICB	N/A	N/A	N/A	11.01.19	11.02.19	11.03.19
11.	Rehabilitation of Makambako - Songea Road (295 Km)	AE/001/2018-19/HQ/W/65	N/A	ICB	N/A	N/A	N/A	11.12.18	01.01.19	11.01.19
12.	Upgrading of Mkiwa -Itigi - Noranga Road (56.9 Km) to Bitumen Standard	AE/001/2018-19/HQ/W/66	N/A	ICB	N/A	N/A	N/A	11.10.18	01.11.18	11.12.18
13.	Upgrading of Muheza - Amani Road (36 Km) to Bitumen Standard	AE/001/2018-19/HQ/W/67	N/A	ICB	N/A	N/A	N/A	05.01.19	01.02.19	01.03.19
14.	Upgrading of Masasi - Nachingwea Road (45 Km) to Bitumen Standard	AE/001/2018-19/HQ/W/68	N/A	ICB	N/A	N/A	N/A	11.12.18	01.01.19	11.01.19
15.	Upgrading of Mtwara - Mingoyo - Masasi Road (200 Km) to Bitumen Standard	AE/001/2018-19/HQ/W/69	N/A	ICB	N/A	N/A	N/A	11.12.18	01.01.19	11.01.19
16.	Upgrading of Nanganga - Ruangwa - Nachingwea Road (100 km) to Bitumen Standard	AE/001/2018-19/HQ/W/70	N/A	ICB	N/A	N/A	N/A	11.11.18	01.12.18	11.01.19
17.	Construction of Bus Rapid Transit (BRT) Infrastructure Phase III & IV (49.5 Km)	AE/001/2018-19/HQ/W/71	N/A	ICB	N/A	N/A	N/A	13.10.18	03.11.18	13.12.18
18.	Rehabilitation and Upgrading of Kilimanjaro International Airport	AE/001/2018-19/HQ/W/72	N/A	ICB	N/A	N/A	N/A	01.11.18	22.11.18	07.12.18
19.	Rehabilitation and Upgrading of Mwanza Airport	AE/001/2018-19/HQ/W/73	N/A	ICB	N/A	N/A	N/A	01.11.18	22.11.18	07.12.18
20.	Rehabilitation and Upgrading of Lake Manyara Airport	AE/001/2018-19/HQ/W/74	N/A	ICB	N/A	N/A	N/A	01.11.18	22.11.18	07.12.18
21.	Rehabilitation and Upgrading of Tanga Airport	AE/001/2018-19/HQ/W/75	N/A	ICB	N/A	N/A	N/A	01.11.18	22.11.18	07.12.18
22.	Construction of Songwe Airport	AE/001/2018-19/HQ/W/76	N/A	ICB	N/A	N/A	N/A	01.11.18	22.11.18	07.12.18
23.	Construction of Arusha Airport	AE/001/2018-19/HQ/W/77	N/A	ICB	N/A	N/A	N/A	01.11.18	22.11.18	07.12.18
24.	Rehabilitation and Upgrading of Iringa Airport	AE/001/2018-19/HQ/W/78	N/A	ICB	N/A	N/A	N/A	01.11.18	22.11.18	07.12.18
25.	Construction of Msalato Airport	AE/001/2018-19/HQ/W/79	N/A	ICB	N/A	N/A	N/A	13.10.18	03.11.18	13.12.18
26.	Construction of Bukoba Airport	AE/001/2018-19/HQ/W/80	N/A	ICB	N/A	N/A	N/A	13.10.18	03.11.18	13.12.18
27.	Construction of Lindi Airport	AE/001/2018-19/HQ/W/81	N/A	ICB	N/A	N/A	N/A	13.10.18	03.11.18	13.12.18

28.	Construction of Nachingwea Airstrip	AE/001/2018-19/HQ/W/82	N/A	ICB	N/A	N/A	N/A	13.10.18	03.11.18	13.12.18
29.	Construction of Moshi Airport	AE/001/2018-19/HQ/W/83	N/A	ICB	N/A	N/A	N/A	13.10.18	03.11.18	13.12.18
30.	Construction of Multideck (4 Decks) Weighbridge Station and Installation of WIM at Kimokouwa (Namanga) in Arusha Region	AE/001/2018-19/HQ/W/84	N/A	ICB	N/A	N/A	N/A	13.12.18	03.01.19	18.01.19
31.	Construction of Multideck (4 Decks) Weighbridge Station and Installation of WIM at Rubana in Mara Region	AE/001/2018-19/HQ/W/85	N/A	ICB	N/A	N/A	N/A	13.12.18	03.01.19	18.01.19
32.	Upgrading Tanga - Pangani Road (50 Km) to Bitumen Standard	AE/001/2018-19/HQ/W/86	N/A	ICB	N/A	N/A	N/A	13.10.18	03.11.18	13.12.18
33.	Upgrading Ifakara - Lupiro - Malinyi Road (131.6 Km) to Bitumen Standard	AE/001/2018-19/HQ/W/87	N/A	ICB	N/A	N/A	N/A	13.10.18	03.11.18	13.12.18

CONSULTANCY SERVICES

S/No.	Description	Basic Data					Request for Expression of Interest			Invitation of proposals and approval for award		
		Tender No.	Lot Number	Procurement Method	Selection Method	Contract Type	Invitation Date	Closing-Opening	Notification Date	Invitation Date	Subm./Opening Date	Notification Date
1		2	3	4	5	6	7	8	9	10	11	12
1.	Consultancy Services for Detailed Investigation for Rehabilitation of Kibaigwa Flood plain along Morogoro - Dodoma Road	AE/001/2018-19/HQ/C/01	N/A	ICB	QCBS	LS	20.09.18	11.10.18	01.12.18	11.12.18	10.01.19	23.04.19
2.	Consultancy Services for Detailed Investigation and Evaluating long term solution for flood prone of Mkundi Bridge along Morogoro - Dodoma Bridge	AE/001/2018-19/HQ/C/02	N/A	ICB	QCBS	LS	20.09.18	11.10.18	01.12.18	11.12.18	10.01.19	23.04.19

S/No.	Description	Basic Data					Request for Expression of Interest			Invitation of proposals and approval for award		
		Tender No.	Lot	Procurem	Selection	Contr	Invitation	Closing-	Notificati	Invitation	Subm./	Notificatio
3.	Consultancy Services for Feasibility Study, Detailed Engineering Design and Preparation of Tender Documents for Upgrading of Kibaoni - Majimoto - Inyonga Road (152 Km) to Bitumen Standard	AE/001/2018-19/HQ/C/03	N/A	ICB	QCBS	LS	20.09.18	11.10.18	01.12.18	11.12.18	10.01.19	23.04.19
4.	Consultancy Services for Feasibility Study and Detailed Engineering Design for Lake Tanganyika Roads under Lake Tanganyika Transport Programme -LTTP (275 Km)	AE/001/2018-19/HQ/C/04	N/A	ICB	QCBS	LS	20.09.18	11.10.18	01.12.18	11.12.18	10.01.19	23.04.19
5.	Consultancy Services for Feasibility Study and Detailed Engineering Design for Lake Victoria Roads under Lake Tanganyika Transport Programme -LVTP (44.6 Km)	AE/001/2018-19/HQ/C/05	N/A	ICB	QCBS	LS	20.09.18	11.10.18	01.12.18	11.12.18	10.01.19	23.04.19
6.	Consultancy Services for Feasibility Study, Detailed Engineering Design and Preparation of Tender Documents for Upgrading of Singida Urban - Ilongero - Haydom Road (93 Km) to Bitumen Standard	AE/001/2018-19/HQ/C/06	N/A	ICB	QCBS	LS	20.09.18	11.10.18	01.12.18	11.12.18	10.01.19	23.04.19

S/No.	Description	Basic Data					Request for Expression of Interest			Invitation of proposals and approval for award		
		Tender No.	Lot	Procurem	Selection	Contr	Invitation	Closing-	Notificati	Invitation	Subm./	Notificatio
7.	Consultancy Services for Feasibility Study, Detailed Engineering Design and Preparation of Tender Documents for Construction of Lower Mpiji Bridge and its approach Roads (1.7 Km)	AE/001/2018-19/HQ/C/07	N/A	ICB	QCBS	LS	20.09.18	11.10.18	01.12.18	11.12.18	10.01.19	23.04.19
8.	Consultancy Services for Feasibility Study, Detailed Engineering Design and Preparation of Tender Documents for Upgrading of Morogoro - Dodoma Road (260 Km) to Bitumen Standard	AE/001/2018-19/HQ/C/08	N/A	ICB	QCBS	LS	20.09.18	11.10.18	01.12.18	11.12.18	10.01.19	23.04.19
9.	Consultancy Services for Feasibility Study, Detailed Engineering Design and Preparation of Tender Documents for Construction of Lower Malagarasi Bridge	AE/001/2018-19/HQ/C/09	N/A	ICB	QCBS	LS	20.09.18	11.10.18	01.12.18	11.12.18	10.01.19	23.04.19
10.	Consultancy Services for Feasibility Study, Detailed Engineering Design and Preparation of Tender Documents for Upgrading of Shelui - Nzega Road (110 Km) to Bitumen Standard	AE/001/2018-19/HQ/C/10	N/A	ICB	QCBS	LS	20.09.18	11.10.18	01.12.18	11.12.18	10.01.19	23.04.19

S/No.	Description	Basic Data					Request for Expression of Interest			Invitation of proposals and approval for award		
		Tender No.	Lot	Procurem	Selection	Contr	Invitation	Closing-	Notificati	Invitation	Subm./	Notificatio
11.	Consultancy Services for Feasibility Study, Detailed Engineering Design and Preparation of Tender Documents for Upgrading of Vikonge- Uvinza Road (159 Km) to Bitumen Standard	AE/001/2018-19/HQ/C/11	N/A	ICB	QCBS	LS	20.09.18	11.10.18	01.12.18	11.12.18	10.01.19	23.04.19
12.	Consultancy Services for Feasibility Study, Detailed Engineering Design and Preparation of Tender Documents for Upgrading of Namanyere - Katongoro - New Kipili Port Road (64.8 Km) to Bitumen Standard	AE/001/2018-19/HQ/C/12	N/A	ICB	QCBS	LS	20.09.18	11.10.18	01.12.18	11.12.18	10.01.19	23.04.19
13.	Consultancy Services for Feasibility Study, Detailed Engineering Design and Preparation of Tender Documents for Upgrading of Nyamuswa - Bunda - Bulamba Road (55 Km) to Bitumen Standard	AE/001/2018-19/HQ/C/13	N/A	ICB	QCBS	LS	20.09.18	11.10.18	01.12.18	11.12.18	10.01.19	23.04.19
14.	Consultancy Services for Feasibility Study, Detailed Engineering Design and Preparation of Tender Documents for Upgrading of Singida - Shelui Road (110 Km) to Bitumen	AE/001/2018-19/HQ/C/14	N/A	ICB	QCBS	LS	20.09.18	11.10.18	01.12.18	11.12.18	10.01.19	23.04.19

S/No.	Description	Basic Data					Request for Expression of Interest			Invitation of proposals and approval for award		
		Tender No.	Lot	Procurem	Selection	Contr	Invitation	Closing-	Notificati	Invitation	Subm./	Notificatio
	Standard											
15.	Consultancy Services to Study the existing Bridge Management System (TAN BRIDGEMAN), recommend for appropriate improvements, Intergrate BMS with Web based in other existing Database System of TANROADS notably Road Maintenance Management System (RMMS) and EPICOR	AE/001/2018-19/HQ/C/15	N/A	SSS	QBS	LS	N/A	N/A	N/A	11.12.18	10.01.19	23.04.19
16.	Consultancy Services for Feasibility Study and Detailed Engineering Design for Lake Tanganyika Roads under Lake Tanganyika Transport Programme -LTTP (275 Km)	AE/001/2018-19/HQ/C/16	N/A	ICB	QCBS	LS	20.09.18	11.10.18	01.12.18	11.12.18	10.01.19	23.04.19
17.	Consultancy Services for Feasibility Study and Detailed Engineering Design for Lake Victoria Roads under Lake Tanganyika Transport Programme -LVTP (44.6 Km)	AE/001/2018-19/HQ/C/17	N/A	ICB	QCBS	LS	20.09.18	11.10.18	01.12.18	11.12.18	10.01.19	23.04.19

S/No.	Description	Basic Data					Request for Expression of Interest			Invitation of proposals and approval for award		
		Tender No.	Lot	Procurem	Selection	Contr	Invitation	Closing-	Notificati	Invitation	Subm./	Notificatio
18.	Consultancy Services for Supervision of Upgrading of Urambo - Kaliua - Ilunde - Uvinza Road, Kazilambwa - Chuga Section (42 Km) to Bitumen Standard	AE/001/2018-19/HQ/C/18	N/A	ICB	QCBS	TB	20.09.18	11.10.18	01.12.18	11.12.18	10.01.19	23.04.19
19.	Consultancy Services for Supervision of Upgrading of Uvinza - Malagarasi Road (51.1 Km) to Bitumen Standard	AE/001/2018-19/HQ/C/19	N/A	ICB	QCBS	TB	20.09.18	11.10.18	01.12.18	11.12.18	10.01.19	23.04.19
20.	Consultancy Services for Supervision of Upgrading of Ubenza - Zomozi - Ngerengere Road (124 Km) to Bitumen Standard	AE/001/2018-19/HQ/C/20	N/A	ICB	QCBS	TB	20.09.18	11.10.18	01.12.18	11.12.18	10.01.19	23.04.19
21.	Consultancy Services for Supervision of Upgrading Kwa Mathias - Msangani (105 Km) Road to Bitumen Standard	AE/001/2018-19/HQ/C/21	N/A	NCB	QCBS	TB	20.09.18	11.10.18	01.12.18	11.12.18	10.01.19	23.04.19
22.	Consultancy Services for Supervision of Upgrading of Geita- Bulyanhulu Jct Road (58.3 Km) to Bitumen Standard	AE/001/2018-19/HQ/C/22	N/A	ICB	QCBS	TB	20.09.18	11.10.18	01.12.18	11.12.18	10.01.19	23.04.19
23.	Consultancy Services for Supervision of Upgrading of Bulyanhulu Jct - Kahama Road (61.7 Km) to Bitumen Standard	AE/001/2018-19/HQ/C/23	N/A	ICB	QCBS	TB	20.09.18	11.10.18	01.12.18	11.12.18	10.01.19	23.04.19
24.	Consultancy Services for Supervision of Widening of Morocco - Mwenge Road (4.3 Km)	AE/001/2018-19/HQ/C/24	N/A	NCB	QCBS	TB	20.09.18	11.10.18	01.12.18	11.12.18	10.01.19	23.04.19

S/No.	Description	Basic Data					Request for Expression of Interest			Invitation of proposals and approval for award		
		Tender No.	Lot	Procurem	Selection	Contr	Invitation	Closing-	Notificati	Invitation	Subm./	Notificatio
25.	Consultancy Services for Supervision of Upgrading of Lusahunga - Rusumo Road (91 Km) to Bitumen Standard to Bitumen Standard	AE/001/2018-19/HQ/C/25	N/A	ICB	QCBS	TB	20.09.18	11.10.18	01.12.18	11.12.18	10.01.19	23.04.19
26.	Consultancy Services for Supervision of Upgrading of Sanzate - Natta - Mugumu Section (85 Km) to Bitumen Standard	AE/001/2018-19/HQ/C/26	N/A	ICB	QCBS	TB	20.09.18	11.10.18	01.12.18	11.12.18	10.01.19	23.04.19
27.	Consultancy Services for Supervision of Upgrading of Iringa - Ruaha National Park (104 Km) to Bitumen Standard	AE/001/2018-19/HQ/C/27	N/A	ICB	QCBS	TB	20.09.18	11.10.18	01.12.18	11.12.18	10.01.19	23.04.19
28.	Consultancy Services for Supervision of Rehabilitation of Makambako - Songea Road (295 Km)	AE/001/2018-19/HQ/C/28	N/A	ICB	QCBS	TB	20.09.18	11.10.18	01.12.18	11.12.18	10.01.19	23.04.19
29.	Consultancy Services for Supervision of Upgrading of Mkiwa -Itigi - Noranga Road (56.9 Km) to Bitumen Standard	AE/001/2018-19/HQ/C/29	N/A	ICB	QCBS	TB	20.09.18	11.10.18	01.12.18	11.12.18	10.01.19	23.04.19
30.	Consultancy Services for Construction Supervision of Upgrading of Muheza - Amani Road (36 Km) to Bitumen Standard	AE/001/2018-19/HQ/C/30	N/A	ICB	QCBS	TB	20.09.18	11.10.18	01.12.18	11.12.18	10.01.19	23.04.19
31.	Consultancy Services for Construction Supervision of Upgrading of Masasi - Nachingwea Road (45 Km) to Bitumen Standard	AE/001/2018-19/HQ/C/31	N/A	ICB	QCBS	TB	20.09.18	11.10.18	01.12.18	11.12.18	10.01.19	23.04.19
32.	Consultancy Services for Construction Supervision of Upgrading of Mtwara - Mingoyo - Masasi Road (200 Km) to Bitumen Standard	AE/001/2018-19/HQ/C/32	N/A	ICB	QCBS	TB	20.09.18	11.10.18	01.12.18	11.12.18	10.01.19	23.04.19

S/No.	Description	Basic Data					Request for Expression of Interest			Invitation of proposals and approval for award		
		Tender No.	Lot	Procurem	Selection	Contr	Invitation	Closing-	Notificati	Invitation	Subm./	Notificatio
33.	Consultancy Services for Construction Supervision for Upgrading of Nanganga - Ruangwa - Nachingwea Road (100 km) to Bitumen Standard	AE/001/2018-19/HQ/C/33	N/A	ICB	QCBS	TB	20.09.18	11.10.18	01.12.18	11.12.18	10.01.19	23.04.19
34.	Consultancy Services Detailed Engineering Design for the Extension and Rearrangement of Terminal II at JNIA	AE/001/2018-19/HQ/C/34	N/A	ICB	QCBS	TB	20.09.18	11.10.18	01.12.18	11.12.18	10.01.19	23.04.19
35.	Consultancy Services for Construction Supervision for Construction of Bus Rapid Transit (BRT) Infrastructure Phase III & IV (49.5 Km)	AE/001/2018-19/HQ/C/35	N/A	NCB	QCBS	TB	20.09.18	11.10.18	01.12.18	11.12.18	10.01.19	23.04.19
36.	Consultancy Services for Detailed Engineering Design for the Rehabilitation and Upgrading of Kilimanjaro International Airport Runway and Taxiway	AE/001/2018-19/HQ/C/36	N/A	ICB	QCBS	LS	20.09.18	11.10.18	01.12.18	11.12.18	10.01.19	23.04.19
37.	Consultancy Services for Construction Supervision for Rehabilitation and Upgrading of Mwanza Airport	AE/001/2018-19/HQ/C/37	N/A	ICB	QCBS	TB	20.09.18	11.10.18	01.12.18	11.12.18	10.01.19	23.04.19
38.	Consultancy Services for Construction Supervision for Rehabilitation and Upgrading of Lake Manyara Airport	AE/001/2018-19/HQ/C/38	N/A	ICB	QCBS	TB	20.09.18	11.10.18	01.12.18	11.12.18	10.01.19	23.04.19
39.	Consultancy Services for Construction Supervision for Rehabilitation and Upgrading of Tanga Airport	AE/001/2018-19/HQ/C/39	N/A	ICB	QCBS	TB	20.09.18	11.10.18	01.12.18	11.12.18	10.01.19	23.04.19
40.	Consultancy Services for Construction Supervision of Songwe Airport	AE/001/2018-19/HQ/C/40	N/A	ICB	QCBS	TB	20.09.18	11.10.18	01.12.18	11.12.18	10.01.19	23.04.19

S/No.	Description	Basic Data					Request for Expression of Interest			Invitation of proposals and approval for award		
		Tender No.	Lot	Procurem	Selection	Contr	Invitation	Closing-	Notificati	Invitation	Subm./	Notificatio
41.	Consultancy Services for Construction Supervision for Rehabilitation and Upgrading of Iringa Airport	AE/001/2018-19/HQ/C/41	N/A	ICB	QCBS	TB	20.09.18	11.10.18	01.12.18	11.12.18	10.01.19	23.04.19
42.	Consultancy Services for Construction Supervision of Msalato Airport	AE/001/2018-19/HQ/C/42	N/A	ICB	QCBS	TB	20.09.18	11.10.18	01.12.18	11.12.18	10.01.19	23.04.19
43.	Consultancy Services for Construction Supervision of Bukoba Airport	AE/001/2018-19/HQ/C/43	N/A	ICB	QCBS	TB	20.09.18	11.10.18	01.12.18	11.12.18	10.01.19	23.04.19
44.	Consultancy Services for Construction Supervision of Mtwara Airport	AE/001/2018-19/HQ/C/44	N/A	ICB	QCBS	TB	20.09.18	11.10.18	01.12.18	11.12.18	10.01.19	23.04.19
45.	Consultancy Services for Construction Supervision of Lindi Airport	AE/001/2018-19/HQ/C/45	N/A	ICB	QCBS	TB	20.09.18	11.10.18	01.12.18	11.12.18	10.01.19	23.04.19
46.	Consultancy Services for Construction Supervision of Nachingwea Airstrip	AE/001/2018-19/HQ/C/46	N/A	ICB	QCBS	TB	20.09.18	11.10.18	01.12.18	11.12.18	10.01.19	23.04.19
47.	Consultancy Services for Construction Supervision of Moshi Airport	AE/001/2018-19/HQ/C/47	N/A	ICB	QCBS	TB	20.09.18	11.10.18	01.12.18	11.12.18	10.01.19	23.04.19
48.	Consultancy Services for Construction Supervision of Terminal II at JNIA	AE/001/2018-19/HQ/C/48	N/A	ICB	QCBS	TB	20.09.18	11.10.18	01.12.18	11.12.18	10.01.19	23.04.19
49.	Dar es Salaam Urban Transport Improvement Project (DUTP) Consultancy for Construction Supervision of Ubungo Interchange and Associated	AE/001/2018-19/HQ/C/48	N/A	SSS	QCBS	TB	N/A	N/A	N/A	11.12.18	10.01.19	23.04.19

S/No.	Description	Basic Data					Request for Expression of Interest			Invitation of proposals and approval for award		
		Tender No.	Lot	Procurem	Selection	Contr	Invitation	Closing-	Notificati	Invitation	Subm./	Notificatio
	Works											
50.	Consultancy Services for Feasibility Study, Detailed Engineering Design and Preparation of Tender Documents for Upgrading of Mpanda - Ugalla - Kaliua - Ulyankulu - Kahama Road (457 km) to Bitumen Standard	AE/001/2018-19/HQ/C/51	N/A	ICB	QCBS	TB	20.09.18	11.10.18	01.12.18	11.12.18	10.01.19	23.04.19
51.	Consultancy Services for Undertaking the Road safety Audit on Detailed Engineering Design, ongoing Construction Road Projects and selected existing road along Trunk and Regional Roads	AE/001/2018-19/HQ/C/52	N/A	ICB	QCBS	TB	20.09.18	11.10.18	01.12.18	11.12.18	10.01.19	23.04.19
52.	Consultancy Services for Feasibility Study, Detailed Engineering Design and Preparation of Tender Documents for Upgrading of Mpanda - Ugalla - Kaliua - Ulyankulu - Kahama Road (457 km) to Bitumen Standard	AE/001/2018-19/HQ/C/53	N/A	ICB	QCBS	LS	20.09.18	11.10.18	01.12.18	11.12.18	10.01.19	23.04.19
53.	Consultancy Services for Supervision of Upgrading Tanga - Pangani Road (50 Km) to Bitumen Standard	AE/001/2018-19/HQ/C/54	N/A	ICB	QCBS	LS	20.09.18	11.10.18	01.12.18	11.12.18	10.01.19	23.04.19
54.	Consultancy Services for Supervision of Upgrading Ifakara - Lupiro - Malinyi Road (131.6 Km) to Bitumen Standard	AE/001/2018-19/HQ/C/55	N/A	ICB	QCBS	LS	20.09.18	11.10.18	01.12.18	11.12.18	10.01.19	23.04.19
55.	Consultancy Services for Environmental and Social Impact Assessment and Resettlement Action Plan for Dar es Salaam Bus Rapid Transit (BRT) System, Phase 4	AE/001/2018-19/HQ/C/56	N/A	ICB	QCBS	LS	20.09.18	11.10.18	01.12.18	11.12.18	10.01.19	23.04.19

Abbreviations:

ICB = International Competitive Bidding;
NCB = National Competitive Bidding;
QCBS = Quality and Cost Based Selection;
IC = Individual Consultant;
FWC = Frame Work Contract;
LS = Lump Sum; and
TB = Time Based.

3. Bidding will be conducted by methods indicated in the table above and in accordance with Public Procurement (Amendments) Act , 2016, Public Procurement (Goods, Works, Non-consultancy services and Disposal of Public Assets) Regulations, GN No. 97, 2005, Public Procurement (Selection and Employment of Consultants) Regulations, GN No. 98, 2005 and various Development Partners' Guidelines.
4. Specific Procurement Notice (SPN) for tenders to be procured under open competitive tendering methods will be advertised in local and international media as appropriate.

Interested eligible bidders/consultants who wish to be included in the mailing list to receive invitation to bid or those requiring more information may contact the Chief Executive at the address below:

Chief Executive,
Tanzania National Roads Agency (TANROADS),
3rd Floor, Airtel House, Ali Hassan Mwinyi/Kawawa Roads Junction,
P.O. BOX 11364, Dar es Salaam,
E-mail: tanroadshq@tanroads.go.tz

**CHIEF EXECUTIVE
TANROADS**