



THE UNITED REPUBLIC OF TANZANIA
MINISTRY OF WORKS, TRANSPORT AND COMMUNICATION TANZANIA
REGIONAL MANAGER'S OFFICE - SHINYANGA
TANZANIA NATIONAL ROADS AGENCY (TANROADS)
REVISED GENERAL PROCUREMENT NOTICE [GPN]; DEVELOPMENT PROJECTS
PROCUREMENT PLAN FOR GOODS, WORKS AND NON-CONSULTANCY SERVICES IN FY 2018/2019



The Regional Manager - TANROADS Shinyanga, has been allocated funds towards the cost of Road Development Works and intends to apply part of the proceeds to cover the eligible payments for Works to be procured in FY 2018/2019. The Road Development Programmes for Shinyanga Region during the FY 2018/2019 include the components as shown in the table below. Potential Bidders desiring additional information on the procurement in question particularly on Specific Project should contact the Procuring Entity on the following address:

REGIONAL MANAGER'S OFFICE, TANROADS SHINYANGA,
located at Mwanza Road, Ushirika Area, P.O. Box 62, Shinyanga.
Tel. No: +255 28 276 2592; 2763941; Fax. No: +255 28 2762551; between 8.00 a.m. and 4.30 p.m. from Mondays to Fridays inclusive except on public holidays.
Email: tanroadsshy@gmail.com / rm-shinyanga@tanroads.go.tz;

Further to this publication of General Procurement Notice [GPN], subsequent announcements of Specific Procurement Notices are advertised in the Local newspapers and PPRA Tanzania Procurement Journal.

FINANCIAL YEAR: 2018-2019

Date: Tuesday 12th June, 2018

Descriptions	Tender No.	Lot Number	Procurement Method	Pre-Qualifications			Invitation for Tenders and Evaluation		
				Invitation Date	Closing/Opening	Notification of Applicants	Bid Invitation Date	Bid Closing-Opening	Date of Contract Notification
1	2	3	4	5	6	7	8	9	10
DEVELOPMENT PROJECTS									
Rehabilitation Works along Kahama – Chambo and Muhulidede - Tulole Roads	AE/001/2018 - 2019/SHY/W/32	1	NCT	N/A	N/A	N/A	11/07/2018	24/07/2018	24/08/2018
Upgrading of Mwanangwa-Misasi-Solwa-Kahama (Package 1) and Upgrading to DSD along Kahama township Roads (Package 2) and Rehabilitation Works along Kahama-Bulige-Mwakililyo-Solwa Roads.	AE/001/2018 - 2019/SHY/W/33	1	NCT	N/A	N/A	N/A	11/07/2018	24/07/2018	24/08/2018
Rehab. Old Shinyanga – Salawe Road to DSD (Package 1), Rehab. Shinyanga – Old Shinyanga (Package 2), Construction of Vented Drift along Isagenye – Budekwa – Mabaraturu (Package 3) and Rehab. Ntobo - Ngaya - Jana - Didia Roads.	AE/001/2018 - 2019/SHY/W/34	1	NCT	N/A	N/A	N/A	11/07/2018	24/07/2018	24/08/2018
Rehab. of Nyandekwa - Uyogo - Nsunga, Nyandekwa - Ng'hwande, Nyandekwa Jet - Nyandekwa and Bugoma A - Uyowa and Upgrading to DSD of Ushetu District Road Roads.	AE/001/2018 - 2019/SHY/W/35	1	NCT	N/A	N/A	N/A	11/07/2018	24/07/2018	24/08/2018
Rehabilitation Works along Mwabomba A (Bugomba A) – Ushetu District Road	AE/001/2018 - 2019/SHY/W/36	1	RT	N/A	N/A	N/A	23/07/2018	31/07/2018	16/08/2018
Rehabilitation Works along Mwabomba A (Bugomba A) – Ulowa - Uyowa District Road	AE/001/2018 - 2019/SHY/W/37	1	RT	N/A	N/A	N/A	23/07/2018	31/07/2018	16/08/2018

LEGEND:

1. NCT = National Competitive Tendering
2. RT = Restricted/Quotation Tendering
3. N/A = Not Applicable
4. PMU = Procurement Management Unit
4. TB = Tender Board
6. W = Works