



THE UNITED REPUBLIC OF TANZANIA  
MINISTRY OF WORKS, TRANSPORT & COMMUNICATION



**GENERAL PROCUREMENT NOTICE (GPN) FOR FY 2018/2019 3rd May, 2018**

The Tanzania Roads Agency (TANROADS), an Agency of Ministry of Works, Transport & Communication through Regional Manager's Office - Mwanza has allocated funds from the "Ministry of Works, Transport & Communication and Road Fund" toward the cost of the maintenance of Trunk and Regional Roads in Mwanza Region during the Financial year 2018/2019. The main operations will include Routine/Recurrent maintenance, Periodic maintenance, Spot Improvement, Bridges Major Repair and Bridge Preventive, Rehabilitation and Carrying out Feasibility study and Detailed Engineering Design. Part of proceeds will be on payment for the Goods and Services as well.

The Regional Manager's Office TANROADS Mwanza on behalf of the Chief Executive, TANROADS is now notifying potential Bidders of Procurement Opportunities for FY 2018/2019 as shown in the table below:-

Name of Procuring Entity: **MWANZA REGION**

FINANCIAL YEAR **2018/2019**

Descriptions	Tender No.	Lot Number/Package	Procurement Method	Gen. Proc Notice Advert	PRE-QUALIFICATION			INVITATION AND AWARD OF TENDER					
					Invitation Date	Closing-Opening	Notification of Applicants	Tender Invitation Date	Tender Closing-Opening	Approval Evaluation Report	Notice of intention to award Date	Vetting / Ratification of contracts	Award Notification Date
1	2	3	5	6	7	8	9	10	11	12	13	14	15
<b>CYCLE ONE</b>													
Periodic maintenance works along Mwanza - Simiyu border road (Ngashe section).	1		NCT	03/05/2018	N/A	N/A	N/A	4/06/2018	25/06/2018	2/07/2018	6/07/2018	20/7/2018	27/7/2018
Periodic maintenance works along Ibanda - Simiyu border road (Mwanza - Usagara road section) widening Mkolani section	2	Lot 1	NCT	03/05/2018	N/A	N/A	N/A	4/06/2018	25/06/2018	2/07/2018	6/07/2018	20/7/2018	27/7/2018
Periodic maintenance works along Mwanza - Shinyanga border road		Lot 2	NCT	03/05/2018	N/A	N/A	N/A	4/06/2018	25/06/2018	2/07/2018	6/07/2018	20/7/2018	27/7/2018
Periodic Maintenance works along Nyakato - Buswelu - Mhonze road (Upgrading to DSD)	3		NCT	03/05/2018	N/A	N/A	N/A	4/06/2018	25/06/2018	2/07/2018	6/07/2018	20/7/2018	27/7/2018
Routine & Recurrent maintenance works along Mwanza - Shinyanga border road (Patchworks works).	4		NCT	03/05/2018	N/A	N/A	N/A	4/06/2018	25/06/2018	2/07/2018	6/07/2018	20/7/2018	27/7/2018
Routine & Recurrent maintenance works along Ibanda (Mwanza/Geita bdr) - Ditiwa (Mwanza/Simiyu border) road (Patchworks & Shouldersworks).	5		NCT	03/05/2018	N/A	N/A	N/A	4/06/2018	25/06/2018	2/07/2018	6/07/2018	20/7/2018	27/7/2018
Periodic Maintenance works along Masonga - Bukongo - Rugezi road	6	Lot 1	NCT	03/05/2018	N/A	N/A	N/A	4/06/2018	25/06/2018	2/07/2018	6/07/2018	20/7/2018	27/7/2018
Periodic Maintenance works along Bukonyo - M/tunguru - Bulamba - Bukongo road		Lot 2	NCT	03/05/2018	N/A	N/A	N/A	4/06/2018	25/06/2018	2/07/2018	6/07/2018	20/7/2018	27/7/2018
Routine and recurrent maintenance works along Bukonyo - M/tunguru - Bulamba - Bukongo road		Lot 3	NCT	03/05/2018	N/A	N/A	N/A	4/06/2018	25/06/2018	2/07/2018	6/07/2018	20/7/2018	27/7/2018
Routine and recurrent Maintenance works along Bulamba - Bukindo - Kitale road		Lot 4	NCT	03/05/2018	N/A	N/A	N/A	4/06/2018	25/06/2018	2/07/2018	6/07/2018	20/7/2018	27/7/2018
Routine and recurrent maintenance works along Masonga - Bukongo - Rugezi (Paved section) road		Lot 5	NCT	03/05/2018	N/A	N/A	N/A	4/06/2018	25/06/2018	2/07/2018	6/07/2018	20/7/2018	27/7/2018
Routine and recurrent maintenance works along Bukonyo - M/tunguru - Bukongo (Paved section) road		Lot 6	NCT	03/05/2018	N/A	N/A	N/A	4/06/2018	25/06/2018	2/07/2018	6/07/2018	20/7/2018	27/7/2018

Descriptions	Tender No.	Lot Number/Package	Procurement Method	Gen. Proc Notice Advert	PRE-QUALIFICATION			INVITATION AND AWARD OF TENDER					
					Invitation Date	Closing-Opening	Notification of Applicants	Tender Invitation Date	Tender Closing-Opening	Approval Evaluation Report	Notice of intention to award Date	Vetting / Ratification of contracts	Award Notification Date
1	2	3	5	6	7	8	9	10	11	12	13	14	15
Periodic maintenance works along Nyang'wale Jct - Ngoma - Wingi 3 (Mza/Geita Bdr) road.	7	Lot 1	NCT	3/05/2018	N/A	N/A	N/A	4/06/2018	25/06/2018	2/07/2018	6/07/2018	20/7/2018	27/7/2018
Routine and recurrent maintenance works along Nyang'wale Jct - Ngoma - Wingi 3 (Mza/Geita Bdr) road.		Lot 2	NCT	3/05/2018	N/A	N/A	N/A	4/06/2018	25/06/2018	2/07/2018	6/07/2018	20/7/2018	27/7/2018
Periodic maintenance works along Sengerema - Ngoma road.		Lot 3	NCT	3/05/2018	N/A	N/A	N/A	4/06/2018	25/06/2018	2/07/2018	6/07/2018	20/7/2018	27/7/2018
Routine and recurrent maintenance works along Sengerema - Ngoma road.		Lot 4	NCT	3/05/2018	N/A	N/A	N/A	4/06/2018	25/06/2018	2/07/2018	6/07/2018	20/7/2018	27/7/2018
Periodic maintenance works along Nyakato - Buswelu - Mhonze road.	8	Lot 1	NCT	03/05/2018	N/A	N/A	N/A	4/06/2018	25/06/2018	2/07/2018	6/07/2018	20/7/2018	27/7/2018
Routine and recurrent maintenance works along Nyakato - Buswelu - Mhonze road.		Lot 2	NCT	03/05/2018	N/A	N/A	N/A	4/06/2018	25/06/2018	2/07/2018	6/07/2018	20/7/2018	27/7/2018
Routine and recurrent maintenance works along Nyakato - Buswelu - Mhonze (Paved section) road		Lot 3	NCT	03/05/2018	N/A	N/A	N/A	4/06/2018	25/06/2018	2/07/2018	6/07/2018	20/7/2018	27/7/2018
Periodic maintenance works along Kamanga - Nyamadoke (Geita/Mwanza Bdr) road.	9		NCT	03/05/2018	N/A	N/A	N/A	4/06/2018	25/06/2018	2/07/2018	6/07/2018	20/7/2018	27/7/2018
Periodic maintenance works along Sengerema - Katunguru road.	10	Lot 1	NCT	03/05/2018	N/A	N/A	N/A	4/06/2018	25/06/2018	2/07/2018	6/07/2018	20/7/2018	27/7/2018
Periodic maintenance works along Nyamazugo Jct (Sengerema) - Nyamazugo road.		Lot 2	NCT	03/05/2018	N/A	N/A	N/A	4/06/2018	25/06/2018	2/07/2018	6/07/2018	20/7/2018	27/7/2018
Routine and recurrent maintenance works along Sima - Ikoni road		Lot 3	NCT	03/05/2018	N/A	N/A	N/A	4/06/2018	25/06/2018	2/07/2018	6/07/2018	20/7/2018	27/7/2018
Routine and recurrent maintenance works along Nyamazugo Jct (Sengerema) - Nyamazugo road.		Lot 4	NCT	03/05/2018	N/A	N/A	N/A	4/06/2018	25/06/2018	2/07/2018	6/07/2018	20/7/2018	27/7/2018
Routine and recurrent maintenance works along Sengerema - Katunguru road.		Lot 5	NCT	03/05/2018	N/A	N/A	N/A	4/06/2018	25/06/2018	2/07/2018	6/07/2018	20/7/2018	27/7/2018
Routine and recurrent maintenance works along Katunguru - Ibondo - Sengerema road		Lot 6	NCT	03/05/2018	N/A	N/A	N/A	4/06/2018	25/06/2018	2/07/2018	6/07/2018	20/7/2018	27/7/2018
Routine and recurrent maintenance works along Magu - Kabila - Mahaha (Simiyu border) road.	11	Lot 1	NCT	03/05/2018	N/A	N/A	N/A	4/06/2018	25/06/2018	2/07/2018	6/07/2018	20/7/2018	27/7/2018
Spot Improvement works along Salama - Ng'hwaya road.		Lot 2	NCT	03/05/2018	N/A	N/A	N/A	4/06/2018	25/06/2018	2/07/2018	6/07/2018	20/7/2018	27/7/2018
Routine and recurrent maintenance works along Salama - Ng'hwaya road		Lot 3	NCT	03/05/2018	N/A	N/A	N/A	4/06/2018	25/06/2018	2/07/2018	6/07/2018	20/7/2018	27/7/2018
Routine and recurrent maintenance works along Magu - Kabila - Mahaha (Simiyu border) (Paved section) road		Lot 4	NCT	03/05/2018	N/A	N/A	N/A	4/06/2018	25/06/2018	2/07/2018	6/07/2018	20/7/2018	27/7/2018
Periodic maintenance works along Nyehunge - Kahunda road.	12	Lot 1	NCT	03/05/2018	N/A	N/A	N/A	4/06/2018	25/06/2018	2/07/2018	6/07/2018	20/7/2018	27/7/2018
Periodic maintenance works along Bupandwamhela - Kanyala road.		Lot 2	NCT	03/05/2018	N/A	N/A	N/A	4/06/2018	25/06/2018	2/07/2018	6/07/2018	20/7/2018	27/7/2018
Spot Improvement works along Bupandwamhela - Kanyala road.		Lot 3	NCT	03/05/2018	N/A	N/A	N/A	4/06/2018	25/06/2018	2/07/2018	6/07/2018	20/7/2018	27/7/2018
Routine and recurrent maintenance works along Nyehunge - Kahunda road.		Lot 4	NCT	03/05/2018	N/A	N/A	N/A	4/06/2018	25/06/2018	2/07/2018	6/07/2018	20/7/2018	27/7/2018
Routine and recurrent maintenance works along Bupandwamhela - Kanyala road		Lot 5	NCT	03/05/2018	N/A	N/A	N/A	4/06/2018	25/06/2018	2/07/2018	6/07/2018	20/7/2018	27/7/2018

Descriptions	Tender No.	Lot Number/Package	Procurement Method	Gen. Proc Notice Advert	PRE-QUALIFICATION			INVITATION AND AWARD OF TENDER						
					Invitation Date	Closing-Opening	Notification of Applicants	Tender Invitation Date	Tender Closing-Opening	Approval Evaluation Report	Notice of intention to award Date	Vetting / Ratification of contracts	Award Notification Date	
1	2	3	5	6	7	8	9	10	11	12	13	14	15	
Periodic maintenance works along Mwanangwa - Misasi - Inonelwa - Salawe (Mza/Shy border) road	13	Lot 1	NCT	3/05/2018	N/A	N/A	N/A	4/06/2018	25/06/2018	2/07/2018	6/07/2018	20/7/2018	27/7/2018	
Routine & Recurrent maintenance works along Mwanangwa - Misasi - Inonelwa - Salawe (Mza/Shy border) road		Lot 2	NCT	3/05/2018	N/A	N/A	N/A	4/06/2018	25/06/2018	2/07/2018	6/07/2018	20/7/2018	27/7/2018	
Periodic maintenance works along Mabuki - Jojiro - Luhala (Mwanza/Simiyu bdr) road		Lot 3	NCT	3/05/2018	N/A	N/A	N/A	4/06/2018	25/06/2018	2/07/2018	6/07/2018	20/7/2018	27/7/2018	
Routine & Recurrent maintenance works along Mabuki - Jojiro - Luhala (Mwanza/Simiyu bdr) road		Lot 4	NCT	3/05/2018	N/A	N/A	N/A	4/06/2018	25/06/2018	2/07/2018	6/07/2018	20/7/2018	27/7/2018	
Routine and recurrent maintenance works labour base on road sides along Kisesa - Usagara - Shinyanga border road, Kisesa - Usagara - Mwanangwa section - 53.47km (Road side works).	14		NCT	3/05/2018	N/A	N/A	N/A	4/06/2018	25/06/2018	2/07/2018	6/07/2018	20/7/2018	27/7/2018	
Routine and recurrent maintenance works along Ibanda (Mwanza/Geita bdr) -Ditiwa (Mwanza/Simiyu border) Mwanza - Usagara road section (21.73km) (Road side works).	15		NCT	3/05/2018	N/A	N/A	N/A	4/06/2018	25/06/2018	2/07/2018	6/07/2018	20/7/2018	27/7/2018	
Routine and recurrent maintenance works labour base on road sides along Ibanda (Mwanza/Geita bdr) -Ditiwa (Mwanza/Simiyu border) road Ibanda - Usagara road section (Road side works) - 62.82km.	16		NCT	3/05/2018	N/A	N/A	N/A	4/06/2018	25/06/2018	2/07/2018	6/07/2018	20/7/2018	27/7/2018	
Routine and recurrent maintenance works labour base on road sides along Mwanza - Simiyu border road (Road side works) - 75.07km.	17		NCT	3/05/2018	N/A	N/A	N/A	4/06/2018	25/06/2018	2/07/2018	6/07/2018	20/7/2018	27/7/2018	
Routine and recurrent maintenance works labour base on road sides along Mwanza - Airport road (9.14km)	18		NCT	3/05/2018	N/A	N/A	N/A	4/06/2018	25/06/2018	2/07/2018	6/07/2018	20/7/2018	27/7/2018	
Routine and recurrent maintenance works labour base on road sides along Masonga - Bukongo - Rugezi road (65.05km)	19	Lot 1	NCT	3/05/2018	N/A	N/A	N/A	4/06/2018	25/06/2018	2/07/2018	6/07/2018	20/7/2018	27/7/2018	
Routine and recurrent maintenance works labour base on road sides along Bukonyo - Murutunguru - Bukongo road (24.99km).		Lot 2	NCT	3/05/2018	N/A	N/A	N/A	4/06/2018	25/06/2018	2/07/2018	6/07/2018	20/7/2018	27/7/2018	
Routine and recurrent maintenance works labour base on road sides along Kamanga - Nyamadoke (Geita/Mwanza bdr) road (34.66km)	20		NCT	3/05/2018	N/A	N/A	N/A	4/06/2018	25/06/2018	2/07/2018	6/07/2018	20/7/2018	27/7/2018	
Routine and recurrent maintenance works labour base on road sides along Kisesa - Usagara - Shinyanga border road Mwanangwa - Shinyanga border section- 46.71km (Road side works).	21		NCT	3/05/2018	N/A	N/A	N/A	4/06/2018	25/06/2018	2/07/2018	6/07/2018	20/7/2018	27/7/2018	
Routine and recurrent maintenance works labour base on road sides along Nyehunge - Kahunda road (32.83km).	22		NCT	3/05/2018	N/A	N/A	N/A	4/06/2018	25/06/2018	2/07/2018	6/07/2018	20/7/2018	27/7/2018	
Routine and recurrent maintenance works labour base on road sides along Ngoma - Wingi 3 (Mza/Geita Bdr) road	23		NCT	3/05/2018	N/A	N/A	N/A	4/06/2018	25/06/2018	2/07/2018	6/07/2018	20/7/2018	27/7/2018	
Routine and recurrent maintenance works labour base on road sides along Magu - Kabila - Mahaha (Simiyu border) road	24		NCT	3/05/2018	N/A	N/A	N/A	4/06/2018	25/06/2018	2/07/2018	6/07/2018	20/7/2018	27/7/2018	

Descriptions	Tender No.	Lot Number/Package	Procurement Method	Gen. Proc Notice Advert	PRE-QUALIFICATION			INVITATION AND AWARD OF TENDER						
					Invitation Date	Closing-Opening	Notification of Applicants	Tender Invitation Date	Tender Closing-Opening	Approval Evaluation Report	Notice of intention to award Date	Vetting / Ratification of contracts	Award Notification Date	
1	2	3	5	6	7	8	9	10	11	12	13	14	15	
Bridge major repair (Construction of Nyancheche Box Culvert) along Sengerema - Ngoma road.	25		NCT	3/05/2018	N/A	N/A	N/A	4/06/2018	25/06/2018	2/07/2018	6/07/2018	20/7/2018	27/7/2018	
Bridge major repair (Construction of <b>Tunyeye 1</b> Box Culvert) along Sengerema - Ngoma road.	26	Lot 1	NCT	3/05/2018	N/A	N/A	N/A	4/06/2018	25/06/2018	2/07/2018	6/07/2018	20/7/2018	27/7/2018	
Bridge major repair (Construction of <b>Tunyeye 2</b> Box Culvert) along Sengerema - Ngoma road.		Lot 2	NCT	3/05/2018	N/A	N/A	N/A	4/06/2018	25/06/2018	2/07/2018	6/07/2018	20/7/2018	27/7/2018	
Road marking by application of thermoplastic paints for Mwanza - Shinyanga Bdr (103 km), Usagara-Geita Bdr (75 km) and Mwanza-Simiyu Bdr (150 km)	27		NCT	3/05/2018	N/A	N/A	N/A	4/06/2018	25/06/2018	2/07/2018	6/07/2018	20/7/2018	27/7/2018	
<b>SUB -TOTAL CIRCLE ONE</b>														

**CYCLE ONE (DEVELOPMENT)**

Construction of Sukuma (Simiyu II) bridge along Magu - Mahaha road (CF & DF)	28		NCT	03/05/2018	N/A	N/A	N/A	4/06/2018	25/06/2018	2/07/2018	6/07/2018	20/7/2018	27/7/2018
Consultancy Services for Carrying out feasibility study, environment and social impact assessment, detailed engineering design and preparation of tender documents for upgrading to double surface dressing of Magu (Isandula) - Bukwimba - Ngudu - Hungumalwa road (CF)	C1		NCT	03/05/2018	N/A	N/A	N/A	4/06/2018	25/06/2018	2/07/2018	6/07/2018	20/7/2018	27/7/2018
Consultancy Services for Carrying out feasibility study, environment and social impact assessment, detailed engineering design and preparation of tender documents for upgrading to double surface dressing of Sengerema - Nyeheunge - Kahunda road, Katunguru - Nyamazugo road & Nyeheunge - Nyamadoke road (CF)	C2		NCT	03/05/2018	N/A	N/A	N/A	4/06/2018	25/06/2018	2/07/2018	6/07/2018	20/7/2018	27/7/2018
Consultancy Services for Carrying out feasibility study, environment and social impact assessment, detailed engineering design and preparation of tender documents for upgrading to double surface dressing of Kamanga - Katunguru - Sengerema road (CF)	C3		NCT	03/05/2018	N/A	N/A	N/A	4/06/2018	25/06/2018	2/07/2018	6/07/2018	20/7/2018	27/7/2018
Widening of Mwanza - Airport road & Construction of Furahisha Pedestrian Crossing Bridge (CF & DF)	29		NCT	03/05/2018	N/A	N/A	N/A	4/06/2018	25/06/2018	2/07/2018	6/07/2018	20/7/2018	27/7/2018
Decogestion of urban roads in Mwanza (Nyakato Veta - Buswelu road section)	30		NCT	03/05/2018	N/A	N/A	N/A	4/06/2018	25/06/2018	2/07/2018	6/07/2018	20/7/2018	27/7/2018
<b>SUB -TOTAL CIRCLE ONE</b>													

**CYCLE TWO (ROAD FUND)**

Periodic maintenance works along Ibanda - Simiyu border road (Ibanda - Usagara road section) (Resealing)	31		NCT	03/05/2018	N/A	N/A	N/A	24/08/2018	13/09/2018	27/09/2018	1/10/2018	15/10/2018	22/10/2018
Routine and recurrent maintenance works along Mwanza - Airport road (Long term contract)	32		NCT	03/05/2018	N/A	N/A	N/A	24/08/2018	13/09/2018	27/09/2018	1/10/2018	15/10/2018	22/10/2018

Descriptions	Tender No.	Lot Number/Package	Procurement Method	Gen. Proc Notice Advert	PRE-QUALIFICATION			INVITATION AND AWARD OF TENDER					
					Invitation Date	Closing-Opening	Notification of Applicants	Tender Invitation Date	Tender Closing-Opening	Approval Evaluation Report	Notice of intention to award Date	Vetting / Ratification of contracts	Award Notification Date
1	2	3	5	6	7	8	9	10	11	12	13	14	15
Periodic maintenance works along Isandula (Magu) - Bukwimba - Ngudu 1 - Jojiro road Routine & Recurrent maintenance works along Isandula (Magu) - Bukwimba - Ngudu 1 - Jojiro road Routine & Recurrent maintenance works along Isandula (Magu) - Bukwimba - Ngudu 1 - Jojiro road (Paved section) Routine and recurrent maintenance works along Ngudu 2 - Ngudu 2 road (Paved section)	33	Lot 1	NCT	03/05/2018	N/A	N/A	N/A	24/08/2018	13/09/2018	27/09/2018	1/10/2018	15/10/2018	22/10/2018
		Lot 2	NCT	03/05/2018	N/A	N/A	N/A	24/08/2018	13/09/2018	27/09/2018	1/10/2018	15/10/2018	22/10/2018
		Lot 3	NCT	03/05/2018	N/A	N/A	N/A	24/08/2018	13/09/2018	27/09/2018	1/10/2018	15/10/2018	22/10/2018
		Lot 4	NCT	03/05/2018	N/A	N/A	N/A	24/08/2018	13/09/2018	27/09/2018	1/10/2018	15/10/2018	22/10/2018
Routine and recurrent Maintenance works along Masonga - Bukongo - Rugezi road	34		NCT	03/05/2018	N/A	N/A	N/A	24/08/2018	13/09/2018	27/09/2018	1/10/2018	15/10/2018	22/10/2018
Periodic maintenance works along Fulo - Sumve Jct - Nyambiti road. Periodic maintenance works along Nyambiti - Malya road. Routine and recurrent maintenance works along Fulo - Sumve Jct - Nyambiti road. Routine and recurrent maintenance works along Nyambiti - Malya road.	35	Lot 1	NCT	03/05/2018	N/A	N/A	N/A	24/08/2018	13/09/2018	27/09/2018	1/10/2018	15/10/2018	22/10/2018
		Lot 2	NCT	03/05/2018	N/A	N/A	N/A	24/08/2018	13/09/2018	27/09/2018	1/10/2018	15/10/2018	22/10/2018
		Lot 3	NCT	03/05/2018	N/A	N/A	N/A	24/08/2018	13/09/2018	27/09/2018	1/10/2018	15/10/2018	22/10/2018
		Lot 4	NCT	03/05/2018	N/A	N/A	N/A	24/08/2018	13/09/2018	27/09/2018	1/10/2018	15/10/2018	22/10/2018
Periodic maintenance works along Bukwimba - Kadashi - Kabila (Mwanza/Simiyu border) road. Routine & Recurrent maintenance works along Bukwimba - Kadashi - Kabila (Mwanza/Simiyu border) road Routine & Recurrent maintenance works along Jija (Simiyu border) - Maligisu road	36	Lot 1	NCT	03/05/2018	N/A	N/A	N/A	24/08/2018	13/09/2018	27/09/2018	1/10/2018	15/10/2018	22/10/2018
		Lot 2	NCT	03/05/2018	N/A	N/A	N/A	24/08/2018	13/09/2018	27/09/2018	1/10/2018	15/10/2018	22/10/2018
		Lot 3	NCT	03/05/2018	N/A	N/A	N/A	24/08/2018	13/09/2018	27/09/2018	1/10/2018	15/10/2018	22/10/2018
Routine & Recurrent maintenance works along Kayenze jct - Kayenze - Nyanguge road. Periodic maintenance works along Kayenze jct - Kayenze - Nyanguge road.	37	Lot 1	NCT	03/05/2018	N/A	N/A	N/A	24/08/2018	13/09/2018	27/09/2018	1/10/2018	15/10/2018	22/10/2018
		Lot 2	NCT	03/05/2018	N/A	N/A	N/A	24/08/2018	13/09/2018	27/09/2018	1/10/2018	15/10/2018	22/10/2018
Periodic maintenance works along Magu - Kabila - Mahaha (Simiyu border) road.	38		NCT	03/05/2018	N/A	N/A	N/A	24/08/2018	13/09/2018	27/09/2018	1/10/2018	15/10/2018	22/10/2018
Periodic Maintenance works along Ngudu 1 - Ngudu 2 - Malya (Mza/Geita Bdr) road Periodic maintenance works along Ngudu 2 - Nyamilama - Hungumalwa road Routine & Recurrent maintenance works along Ngudu 2 - Nyamilama - Hungumalwa road Routine & Recurrent maintenance works along Ngudu 1 - Ngudu 2 - Malya (Mza/Geita Bdr) road.	39	Lot 1	NCT	03/05/2018	N/A	N/A	N/A	24/08/2018	13/09/2018	27/09/2018	1/10/2018	15/10/2018	22/10/2018
		Lot 2	NCT	03/05/2018	N/A	N/A	N/A	24/08/2018	13/09/2018	27/09/2018	1/10/2018	15/10/2018	22/10/2018
		Lot 3	NCT	03/05/2018	N/A	N/A	N/A	24/08/2018	13/09/2018	27/09/2018	1/10/2018	15/10/2018	22/10/2018
		Lot 4	NCT	03/05/2018	N/A	N/A	N/A	24/08/2018	13/09/2018	27/09/2018	1/10/2018	15/10/2018	22/10/2018
Periodic maintenance works along Ng'wamhaya - Kawekamo - ItongoItale (Mza/Shy Bdr) road. Periodic maintenance works along Kawekamo - Inonelwa road. Routine and Recurrent maintenance works along Ng'wamhaya Kawekamo - ItongoItale (Mza/Shy Bdr) road. Routine and Recurrent maintenance works along Kawekamo - Inonelwa road.	40	Lot 1	NCT	03/05/2018	N/A	N/A	N/A	24/08/2018	13/09/2018	27/09/2018	1/10/2018	15/10/2018	22/10/2018
		Lot 2	NCT	03/05/2018	N/A	N/A	N/A	24/08/2018	13/09/2018	27/09/2018	1/10/2018	15/10/2018	22/10/2018
		Lot 3	NCT	03/05/2018	N/A	N/A	N/A	24/08/2018	13/09/2018	27/09/2018	1/10/2018	15/10/2018	22/10/2018
		Lot 4	NCT	03/05/2018	N/A	N/A	N/A	24/08/2018	13/09/2018	27/09/2018	1/10/2018	15/10/2018	22/10/2018

Descriptions	Tender No.	Lot Number/Package	Procurement Method	Gen. Proc Notice Advert	PRE-QUALIFICATION			INVITATION AND AWARD OF TENDER					
					Invitation Date	Closing-Opening	Notification of Applicants	Tender Invitation Date	Tender Closing-Opening	Approval Evaluation Report	Notice of intention to award Date	Vetting / Ratification of contracts	Award Notification Date
1	2	3	5	6	7	8	9	10	11	12	13	14	15
Routine and recurrent maintenance works along Kamanga - Nyamadoke (Geita/Mwanza Bdr) road.	41	Lot 1	NCT	03/05/2018	N/A	N/A	N/A	24/08/2018	13/09/2018	27/09/2018	1/10/2018	15/10/2018	22/10/2018
Routine and recurrent maintenance works along Bukokwa - Nyakalilo road.		Lot 2	NCT	03/05/2018	N/A	N/A	N/A	24/08/2018	13/09/2018	27/09/2018	1/10/2018	15/10/2018	22/10/2018
Routine and recurrent maintenance works labour base on road sides along Isandula (Magu) - Bukwimba - Ngudu 1 - Jojiro road	42		NCT	03/05/2018	N/A	N/A	N/A	24/08/2018	13/09/2018	27/09/2018	1/10/2018	15/10/2018	22/10/2018
Routine and recurrent maintenance works labour base on road sides along Fulo - Sumve Jct - Nyambili road	43		NCT	03/05/2018	N/A	N/A	N/A	24/08/2018	13/09/2018	27/09/2018	1/10/2018	15/10/2018	22/10/2018
Routine and recurrent maintenance works labour base on road sides along Bukwimba - Kadashi - Kabila (Mwanza/Simiyu border) road	44		NCT	03/05/2018	N/A	N/A	N/A	24/08/2018	13/09/2018	27/09/2018	1/10/2018	15/10/2018	22/10/2018
Routine and recurrent maintenance works labour base on road sides along Ng'wamhaya - Kawekamo - Itongitale (Mza/Shy Bdr) road	45		NCT	03/05/2018	N/A	N/A	N/A	24/08/2018	13/09/2018	27/09/2018	1/10/2018	15/10/2018	22/10/2018
Routine and recurrent maintenance works labour base on road sides along Kayenze Jct - Kayenze - Nyanguge road	46		NCT	03/05/2018	N/A	N/A	N/A	24/08/2018	13/09/2018	27/09/2018	1/10/2018	15/10/2018	22/10/2018
Bridge Preventive works along Trunk Roads	47	Lot 1	NCT	03/05/2018	N/A	N/A	N/A	24/08/2018	13/09/2018	27/09/2018	1/10/2018	15/10/2018	22/10/2018
Bridge Preventive works along Regional Roads		Lot 2	NCT	03/05/2018	N/A	N/A	N/A	24/08/2018	13/09/2018	27/09/2018	1/10/2018	15/10/2018	22/10/2018
Bridge major repair (Construction of Mabatini Box Culvert) along Ibanda - Mwanza - Ditiwa road.	48		NCT	03/05/2018	N/A	N/A	N/A	24/08/2018	13/09/2018	27/09/2018	1/10/2018	15/10/2018	22/10/2018
SUB-TOTAL CIRCLE TWO													
GRAND TOTAL													

CYCLE TWO (DEVELOPMENT FUND)													
Rehabilitation works long Bukongo - Rubya - Masonga road (CF)	49	Lot 1	NCT	03/05/2018	N/A	N/A	N/A	24/08/2018	13/09/2018	27/09/2018	1/10/2018	15/10/2018	22/10/2018
Rehabilitation works long Rugezi - Masonga road (CF)		Lot 2	NCT	03/05/2018	N/A	N/A	N/A	24/08/2018	13/09/2018	27/09/2018	1/10/2018	15/10/2018	22/10/2018
Rehabilitation works long Inonelwa - Kawekamo road (RF)	50	Lot 1	NCT	03/05/2018	N/A	N/A	N/A	24/08/2018	13/09/2018	27/09/2018	1/10/2018	15/10/2018	22/10/2018
Rehabilitation works long Ng'wamhaya - Intongitale road (RF)		Lot 2	NCT	03/05/2018	N/A	N/A	N/A	24/08/2018	13/09/2018	27/09/2018	1/10/2018	15/10/2018	22/10/2018
Rehabilitation works long Mwanangwa - Misasi - Buhingo - Ihelele road (RF)		Lot 3	NCT	03/05/2018	N/A	N/A	N/A	24/08/2018	13/09/2018	27/09/2018	1/10/2018	15/10/2018	22/10/2018
Rehabilitation works long Misasi Jct - Ihelele - Mza/Shy water project road (CF)		Lot 4	NCT	03/05/2018	N/A	N/A	N/A	24/08/2018	13/09/2018	27/09/2018	1/10/2018	15/10/2018	22/10/2018
Rehabilitation works long Buhingo - Ihelele road (CF)		Lot 5	NCT	03/05/2018	N/A	N/A	N/A	24/08/2018	13/09/2018	27/09/2018	1/10/2018	15/10/2018	22/10/2018
Rehabilitation works long Mwanangwa - Misasi - Salawe road (CF)		Lot 6	NCT	03/05/2018	N/A	N/A	N/A	24/08/2018	13/09/2018	27/09/2018	1/10/2018	15/10/2018	22/10/2018

Descriptions	Tender No.	Lot Number/Package	Procurement Method	Gen. Proc Notice Advert	PRE-QUALIFICATION			INVITATION AND AWARD OF TENDER					
					Invitation Date	Closing-Opening	Notification of Applicants	Tender Invitation Date	Tender Closing-Opening	Approval Evaluation Report	Notice of intention to award Date	Vetting / Ratification of contracts	Award Notification Date
1	2	3	5	6	7	8	9	10	11	12	13	14	15
Rehabilitation works long Nyakato - Buswelu - Mhonze road (CF)	51	Lot 1	NCT	03/05/2018	N/A	N/A	N/A	24/08/2018	13/09/2018	27/09/2018	1/10/2018	15/10/2018	22/10/2018
Rehabilitation works long Kayenze - Nyanguge road (RF)		Lot 2	NCT	03/05/2018	N/A	N/A	N/A	24/08/2018	13/09/2018	27/09/2018	1/10/2018	15/10/2018	22/10/2018
Rehabilitation works long Kabaganga ferry - Mugogo - Nyakabanga road (RF)	52	Lot 1	NCT	03/05/2018	N/A	N/A	N/A	24/08/2018	13/09/2018	27/09/2018	1/10/2018	15/10/2018	22/10/2018
Rehabilitation works long Sengerema - Kahunda (Nyehunge - Kahunda) road (RF)		Lot 2	NCT	03/05/2018	N/A	N/A	N/A	24/08/2018	13/09/2018	27/09/2018	1/10/2018	15/10/2018	22/10/2018
Rehabilitation works long Lumeji - Nyashana road (RF)	53	Lot 1	NCT	03/05/2018	N/A	N/A	N/A	24/08/2018	13/09/2018	27/09/2018	1/10/2018	15/10/2018	22/10/2018
Rehabilitation works along Fulo - Nyambiti (RF) road.		Lot 2	NCT	03/05/2018	N/A	N/A	N/A	24/08/2018	13/09/2018	27/09/2018	1/10/2018	15/10/2018	22/10/2018
Rehabilitation works long Bukwimba - Kadashi - Maligisu road (CF)	54	Lot 1	NCT	03/05/2018	N/A	N/A	N/A	24/08/2018	13/09/2018	27/09/2018	1/10/2018	15/10/2018	22/10/2018
Rehabilitation works along Ngudu - Nyamilama - Hungumalwa (CF) road.		Lot 2	NCT	03/05/2018	N/A	N/A	N/A	24/08/2018	13/09/2018	27/09/2018	1/10/2018	15/10/2018	22/10/2018
Construction of Wingi 2 Box Culvert along Busisi - Ngoma - Geita brd road (CF)	55		NCT	03/05/2018	N/A	N/A	N/A	24/08/2018	13/09/2018	27/09/2018	1/10/2018	15/10/2018	22/10/2018
SUB TOTAL 2 CYCLE 2 DEVELOPMENT													
GRAND TOTAL DEVELOPMENT													
GRAND TOTAL ROAD FUND													
GRAND TOTA (DEV+ROAD FUND)													

**PROCUREMENT OF GOODS AND SERVICES**

Provision of security services at TANROADS MWANZA RM's compound and protection of properties	N/1	3/05/2018	N/A	N/A	N/A	N/A	WHENEVER REQUIRED
Provision of security services at Usagara weighbridge compound and protection of properties	N/2	3/05/2018	N/A	N/A	N/A	N/A	WHENEVER REQUIRED
Provision of security services at Furahisha & Mabatini Pedestrian Bridge compound and protection of properties	N/9	3/05/2018	N/A	N/A	N/A	N/A	WHENEVER REQUIRED
Repair/ Service/ Computer networking & Printing Machines in weighbridge & RMO - MWANZA	N/8	3/05/2018	N/A	N/A	N/A	N/A	WHENEVER REQUIRED
Supply of stationaries and office supply items	G/1	3/05/2018	N/A	N/A	N/A	N/A	WHENEVER REQUIRED
Supply of Fuel and Lubricants	G/2	3/05/2018	N/A	N/A	N/A	N/A	WHENEVER REQUIRED
General Service of office equipments at RMO - MWANZA	N/3	3/05/2018	N/A	N/A	N/A	N/A	WHENEVER REQUIRED
Repair and maintainance of Motor Vehicles	N/4	3/05/2018	N/A	N/A	N/A	N/A	WHENEVER REQUIRED
Repair/ Service/ Calibration/ of Laboratory Equipments/ Machines	N/5	3/05/2018	N/A	N/A	N/A	N/A	WHENEVER REQUIRED
Repair/ Service of IT equipment	N/6	3/05/2018	N/A	N/A	N/A	N/A	WHENEVER REQUIRED
Repair/ service of Weighbriges	N/7	3/05/2018	N/A	N/A	N/A	N/A	WHENEVER REQUIRED
Supply of furniture and IT Equipments	G/3	3/05/2018	N/A	N/A	N/A	N/A	WHENEVER REQUIRED

Descriptions	Tender No.	Lot Number/Package	Procurement Method	Gen. Proc Notice Advert	PRE-QUALIFICATION			INVITATION AND AWARD OF TENDER					
					Invitation Date	Closing-Opening	Notification of Applicants	Tender Invitation Date	Tender Closing-Opening	Approval Evaluation Report	Notice of intention to award Date	Vetting / Ratification of contracts	Award Notification Date
1	2	3	5	6	7	8	9	10	11	12	13	14	15

NCT NATIONAL COMPETITIVE TENDERING  
RT RESTRICTED TENDERING  
SS SINGLE SOURCE  
N/A NOT APPLICABLE.  
OTN QUOTATION

Bidding for the above tenders will be conducted through method indicated in the table. The works planned are hereby displayed for the Public to be aware of Business and trade opportunity in the Region. This notice is made pursuant to the Public Procurement Act, 2011  
Specific Procurement Notices for Contracts to be tendered under NCB and CQ procedures mentioned under 3.0 above will be announced as they become available in Local Newspapers and Notice Boards.  
Interested eligible Bidders who wish to be included on the mailing list to receive invitations or those requiring additional information should contact:

THE REGIONAL MANAGER,  
TANROADS -MWANZA.  
ATTN:HEAD OF PROCUREMENT MANAGEMENT UNIT,  
UJENZI BUILDING OPPOSITE TO RAILWAY STATION.  
P.O.BOX 1410,  
MWANZA.  
E-Mail [rm-mwanza@tanroads.go.tz](mailto:rm-mwanza@tanroads.go.tz)