

THE UNITED REPUBLIC OF TANZANIA
MINISTRY OF WORKS, TRANSPORT AND COMMUNICATION



TANROADS REGIONAL MANAGER'S OFFICE – SIMIYU



INVITATION FOR BIDS

BIDS NO AE/001/2017-18/SMY/W/20, AE/001/2017-18/SMY/W/22 - 26

FOR

**ROUTINE/RECURRENT MAINTENANCE, PERIODIC MAINTENANCE, SPOT
IMPROVEMENT WORKS ON VARIOUS TRUNK AND REGIONAL ROADS.**

INVITATION FOR BIDS

Date: 1st September, 2017

1. This Invitation for Bids follows the General Procurement Notice (GPN) for these Bids which appeared in the Public **Mwananchi Communications News Paper** ISSN 0856-7573 No.6119 of **29th April, 2017** and also advertised on **TANROADS website and PPRA Journal**.
2. The Government of the United Republic of Tanzania has set aside funds for Maintenance of Works through Tanzania National Roads Agency (TANROADS) – Simiyu Region during the financial year **2017/2018**. It is intended that part of the proceeds of the funds will be used to cover eligible payments under the Contracts for **Routine/Recurrent Maintenance, Periodic Maintenance, Spot Improvement Works, on Various Trunk and Regional Roads**.
3. **TANROADS Regional Manager Simiyu** on behalf of the **Chief Executive, TANROADS** now invites sealed bids from eligible National Civil Engineering Contractors registered with the Contractors Registration Board (CRB) in **Classes specified in the Table below** for carrying out **Routine/Recurrent Maintenance, Periodic Maintenance and Spot Improvement Works on Various Trunk and Regional Roads**. The estimated quantities for Major Work's items for the above mentioned **Bids No. AE/001/2017-18/SMY/W/20, AE/001/2017-18/SMY/W/22 - 26** to be implemented for different periods are as outlined below;

Bid No.	Description of Packages	Approx. Major Quantities	Intended Contract Period	Eligible Contractor/ CRB Class
AE/001/2017-18/SMY/W/20	Periodic Maintenance works along Ditiwa Bridge (Mwanza/Simiyu Brd) – (Simiyu/Mara Brd) Paved Trunk Road	i. Concrete (class 30) with BRC.....54m ³ ii. Cement Stabilization3,420m ³ iii. Priming MC 3034,200m ² iv. Rumble strips with AC.....1,368m v. Scarify, mix & compact.....2,470m ³ vi. Surface Dressing 1 st Seal.....34,200m ² vii. Surface Dressing 2 nd Seal.....34,200m ² viii. Road signs.....12No.	180 days	'IV' and above
AE/001/2017-18/SMY/W/22	Spot Improvement Works along Maswa (Njiapanda) – Lalago and Periodic Maintenance Works along Mwandete – Mwamanoni - Unpaved Regional Roads	i. Fill with selected material.....3,060m ³ ii. Heavy Grading.....10km iii. Concrete Works (Class 20)14m ³ iv. Gravelling.....18,000m ³ v. Light Reshaping.....9,220m vi. Rock Excavation.....160m ³ vii. Excavation of Catchwater Drains.....5,313m ³ viii. Excavation of Mitre Drains.....2,212m ³ ix. Concrete Pipe Culvert (900mm).....18m	180 days	'V' and above

AE/001/2017-18/SMY/W/23	Spot Improvement Works along Mwangongo - Sibiti Unpaved Trunk Road	i. Selected Fill Materials.....5,525m ³ ii. Heavy Grading.....29.2km iii. Gravelling18,980m ³ iv. Excavation of Mitre Drains.....3,493m ³ v. Excavation of Catchwater Drains.....3,352m ³	180 days	'V' and above
AE/001/2017-18/SMY/W/24	Periodic Maintenance Works along Nyashimo - Dutwa Unpaved Regional Road	i. Site Clearance.....30,000m ² ii. Light Reshaping.....14,100m iii. Rise Embankment with Cross fill.....5,760m ³ iv. Concrete Pipe Culvert (900mm).....27m v. Concrete Works (Class 20).....21m ³ vi. Gravelling13,500m ³ vii. Excavation of Drains.....3,926m ³	180days	'V' and above
AE/001/2017-18/SMY/W/25	Periodic Maintenance Works along Mwangongo (Simiyu/Shy Brd) - Sibiti Unpaved Trunk Road and Routine Maintenance Works along Mwandete - Mwamanoni Unpaved Regional road.	i. Gravelling..... 10,210m ³ ii. Desilting drains21,200lm iii. Road Reserve Marker Post......108No. iv. Excavate New Mitre Drains......1,950m ³ v. Excavate New Catchwater Drains..... .1,603m ³ vi. Concrete works(Class 20).....29m ³ viii. Concrete Pipe Culvert (900mm)......30m vii. Heavy Grading.....44.27km	180days	'V' and above
AE/001/2017-18/SMY/W/26	Spot Improvement Works along Kisesa - Mwandoya - Ng'oboko Unpaved Regional Road.	i. Site Clearance.....38,000m ² ii. Heavy Grading......8km iii. Rise Embankment with Cross fill......3,840m ³ iv. Light Reshaping......19,000m v. Gravelling21,900m ³ vi. Excavate new catch water Drains......4,021m ³ vii. Excavate new mitre Drains......2,000m ³ viii. Concrete works (Class 20)......14m ³	180days	'V' and above

4. Bidding will be conducted through the National Competitive Bidding (NCB) procedures specified in the Regulation 151 of Public Procurement Regulations, Government Notice No 446 of 2013 and are open to National Bidders only.
5. Interested eligible Bidders may obtain further information and inspect the Bidding Documents at the Office of the Regional Manager's Office TANROADS - Simiyu Region; **located at Nyakabindi center, along Bariadi - Lamadi road, Previous Resident Engineer's camp, P.O Box 389, Bariadi; Telephone No. 028 2986332, Fax: No. 028 2986334, from 8.00 a.m. to 4.30 p.m. on Mondays to Fridays inclusive except on public holidays.**
6. A complete set of Bidding Documents in English (and additional copies) may be purchased by interested Bidders at the above office, on submission of a written application to the address given under paragraph 5 above and upon payment of a non-refundable fee of **TShs. 120,000/= (Tanzanian Shillings One Hundred Twenty Thousand Only). Payment should be by Cash, payable to the Regional Manager, TANROADS - Simiyu, P.O. Box 389, Bariadi.**
7. All Bids must be accompanied by a **Bid Securing Declaration [BSD]** in the format provided in the Bidding Documents. Bids shall be valid for a period of **90 Calendar days** after Bid opening date.
8. **All bids in one original plus two matching copies**, properly filled in, and enclosed in plain envelopes, Marked with appropriate bid name and number must be addressed and delivered to the Secretary DTRTB, TANROADS - Simiyu **at or before 10:00am on 18th September, 2017.** Bids will be opened promptly thereafter in public and in the presence of Bidders' representatives who choose to attend in the opening at the TANROADS Regional Manager's Office, Simiyu Region.

9. Late bids, portion of bids, electronic bids, bids not received, bids not opened and not read out in public at the bid opening ceremony shall not be accepted for evaluation irrespective of the circumstance.
10. The site visit is scheduled to be conducted on **5th September, 2017 at 09:00AM** starting at the Regional Manager`s Office. All interested bidders are invited to attend the site visit at the scheduled time and date at the bidder`s cost. Otherwise bidders may also visit the site at their convenient time
11. The Procuring Entity is not bound to accept any or all of the Bids.

**REGIONAL MANAGER
TANROADS - SIMIYU,
P. O Box 389 - Bariadi.
Tel. No. 028 2986332
Fax Nos. 028 2986334
Email: rm-simiyu@tanroads.go.tz**