

GENERAL PROCUREMENT NOTICE (GPN)

	Description	Tender No.	Lot Number	Procurement Method	PRE-QUALIFICATION			INVITATION AND AWARD OF BIDS				
					Invitation Date	Closing-Opening	Notification of Applicants	Bid Invitation Date	Bid Closing-Opening	Notice of intantation to Award Date	Vetting/Ratification of Contracts	Date Contract Award
First Cycle												
1	Periodic Maintenance works along Bereko - Babati - Minjingu, Mwahu-Babati Trunk Roads and Dareda - Dongobesh Regional Road.	AE/001/2017-18/MNR/W/01	1 PM Babati-Minjingu 2 PM Mwahu-Babati 3 PM Dareda - Dongobesh	NCB	N/A	N/A	N/A	26/06/2017	18/07/2017	11/08/2017	18/08/2017	12/09/2017
2	Routine/Recurrent (Paved) & Bridge Preventive Maintenance works along Mwahu-Babati Trunk Road and Dareda-Dongobesh, Kiru Jct-Mahakamani and Regional roads.	AE/001/2017-18/MNR/W/02	1 RRM- Mwahu-Babati 2BPM Mwahu-Babati 3 RRM Paved Dareda-Dongobesh 4RRM Paved Kiru Jct - Mahakamani	NCB	N/A	N/A	N/A	26/06/2017	18/07/2017	11/08/2017	18/08/2017	12/09/2017
3	Routine/Recurrent (Paved) & Bridge Preventive Maintenance works along Bereko - Babati - Minjingu, Trunk Road and Kilimapunda-Kidarafa, Dareda-Dongobesh, Singe- Sukuro Jct2 and Mbuyu wa Mjerumani-Mbulu Regional roads.	AE/001/2017-18/MNR/W/03	1 RRM- Bereko-Minjingu 2BPM Bereko-Minjingu 3 RRM Paved Kilimapunda -Kidarafa 4 RRM Paved Singe-Sukuro jct2 5 RRM Paved Mbuyu wa Mjerumani-Mbulu	NCB	N/A	N/A	N/A	26/06/2017	18/07/2017	11/08/2017	18/08/2017	12/09/2017
4	Routine Maintenance works along Bereko-Babati-Minjingu - Babati Trunk Road (Road side Mtce)	AE/001/2017-18/MNR/W/04	1 RRM Babati - Bonga	NCB	N/A	N/A	N/A	26/06/2017	18/07/2017	11/08/2017	18/08/2017	12/09/2017
5	Routine Maintenance Works along Singe-Sukuro J2(Singe-Galapo) Regional Road(Road side Mtce)	AE/001/2017-18/MNR/W/05	1 RRM Singe - Galapo	NCB	N/A	N/A	N/A	26/06/2017	18/07/2017	11/08/2017	18/08/2017	12/09/2017

6	Routine Maintenance works along Babati-Minjingu Trunk Road (Road side Mtce)	AE/001/2017-18/MNR/W/06	1 RRM - Babati - Minjingu	NCB	N/A	N/A	N/A	26/06/2017	18/07/2017	11/08/2017	18/08/2017	12/09/2017
7	Routine Maintenance works along Mwahu - Babati Trunk Road (Road side Mtce)	AE/001/2017-18/MNR/W/07	1 RRM Mwahu-Babati	NCB	N/A	N/A	N/A	26/06/2017	18/07/2017	11/08/2017	18/08/2017	12/09/2017
8	Routine/Recurrent, Spot and Bridge Preventive Maintenance works along Losinyai - Njoro(Losinyai-Orkesumet) & Losinyai East - Losinyai Regional roads	AE/001/2017-18/MNR/W/08	1 RRM Unpaved Losinyai - Njoro (Losinyai - Orkesumet) 2 SI Losinyai-Orkesumet 3 SI Losinyai East - Losinyai 4RRM Losinyai East - Losinyai 5 BPM Losinyai - Njoro	NCB	N/A	N/A	N/A	26/06/2017	18/07/2017	11/08/2017	18/08/2017	12/09/2017
9	Routine/Recurrent and Spot Improvement Maintenance works along Losinyai - Njoro(Orkesumet-Njoro) Regional road	AE/001/2017-18/MNR/W/09	1 RRM Unpaved Losinyai - Njoro (Orkesumet - Njoro) 2 SI (Orkesumet - Njoro)	NCB	N/A	N/A	N/A	26/06/2017	18/07/2017	11/08/2017	18/08/2017	12/09/2017
10	Routine/Recurrent (Unpaved),Spot improvement and Bridge Preventive Maintenance works along Kilimapunda - Kidarafa Regional Road	AE/001/2017-18/MNR/W/10	1 RRM- Unpaved 2 SI 3 BPM	NCB	N/A	N/A	N/A	26/06/2017	18/07/2017	11/08/2017	18/08/2017	12/09/2017
11	Periodic Maintenance works (Paved) along Kibaya - Dosidosi and Kibaya - Kiberashi Regional Road	AE/001/2017-18/MNR/W/11	1 PM Kibaya-Dosidosi(Upgrading) 2 PM Kibaya - Kiberashi (Upgrading)	NCB	N/A	N/A	N/A	26/06/2017	18/07/2017	11/08/2017	18/08/2017	12/09/2017
12	Periodic Maintenance works along Kilimapunda - Kidarafa Regional Road	AE/001/2017-18/MNR/W/12	1PM	NCB	N/A	N/A	N/A	26/06/2017	18/07/2017	11/08/2017	18/08/2017	12/09/2017

13	Routine/Recurrent (Unpaved) Maintenance works along Singe - Kimotorok - Sukuro Jct2 Regional road	AE/001/2017-18/MNR/W/13	1 RRM- Unpaved	NCB	N/A	N/A	N/A	26/06/2017	18/07/2017	11/08/2017	18/08/2017	12/09/2017
14	Bridge Major Repair & Bridge Preventive Maintenance Works along Singe - Kimotorok - Sukuro Jct2 Regional road	AE/001/2017-18/MNR/W/14	1 BMR 2 BPM	NCB	N/A	N/A	N/A	26/06/2017	18/07/2017	11/08/2017	18/08/2017	12/09/2017
15	Bridge Major Repair & Bridge Preventive Maintenance Works along Kiru Jct - Mahakamani Regional Road	AE/001/2017-18/MNR/W/15	1 BMR 2 BPM	NCB	N/A	N/A	N/A	26/06/2017	18/07/2017	11/08/2017	18/08/2017	12/09/2017
16	Bridge Major Repair Works along Kibaya - Olboloti and Kibaya - Dosidosi Regional Roads	AE/001/2017-18/MNR/W/16	1 BMR(Kibaya- Olboloti) 2 BMR Kibaya-Dosidosi(Chemchem)	NCB	N/A	N/A	N/A	26/06/2017	18/07/2017	11/08/2017	18/08/2017	12/09/2017
17	Routine/Recurrent ,Periodic, Spot improvement and Bridge Preventive Maintenance works along Mogitu - Haydom Road	AE/001/2017-18/MNR/W/17	1 RRM 2 PM 3 SI 4 BPM	NCB	N/A	N/A	N/A	26/06/2017	18/07/2017	11/08/2017	18/08/2017	12/09/2017
18	Routine/Recurrent (Paved & Unpaved) ,Periodic & Spot Improvements Maintenance works along Kiru Jct - Mahakamani Regional road	AE/001/2017-18/MNR/W/18	1 RRM- Unpaved 2 PM 3 SI	NCB	N/A	N/A	N/A	26/06/2017	18/07/2017	11/08/2017	18/08/2017	12/09/2017
19	Routine/Recurrent, Periodic and Spot Improvement Maintenance works along Olgira-Laiseri-Dongo(45km) Regional Road	AE/001/2017-18/MNR/W/19	1 RRM 2 PM (Olgira - Laiseri) 3 PM (Laiseri - Dongo)	NCB	N/A	N/A	N/A	26/06/2017	18/07/2017	11/08/2017	18/08/2017	12/09/2017
20	Routine/Recurrent (Unpaved) ,Periodic Spot and Bridge Preventive Maintenance works along Dareda - Dongobesh Regional road	AE/001/2017-18/MNR/W/20	1 RRM - Unpaved 2 PM 3 SI 4 BPM	NCB	N/A	N/A	N/A	26/06/2017	18/07/2017	11/08/2017	18/08/2017	12/09/2017

Second Cycle												
	Description	Tender No.	Lot Number	Procurement Method	PRE-QUALIFICATION			INVITATION AND AWARD OF BIDS				
					Bid Invitation Date	Bid Closing-Opening	Submission Eval Rpt	Bid Invitation Date	Bid Closing-Opening	Notice of intentation to Award Date	Vetting/Ratification of Contracts	Date Contract Award
21	Routine/Recurrent and Spot Improvement maintenance works along Orkesumet-Gunge Regional Road. Regional Road	AE/001/2017-18/MNR/W/21	1 RRM 2 SI	NCB	N/A	N/A	N/A	22/07/2017	15/08/2017	06/09/2017	14/09/2017	29/09/2017
22	Routine/Recurrent (Paved & Unpaved) Periodic and Spot Improvement Maintenance works along Kibaya - Olbolot Regional road.	AE/001/2017-18/MNR/W/22	1 RRM - Paved 2 RRM - Unpaved 3 PM 4 SI	NCB	N/A	N/A	N/A	22/07/2017	15/08/2017	06/09/2017	14/09/2017	29/09/2017
23	Routine/Recurrent Periodic and Spot Improvement Maintenance works along Kibaya - Dosidosi Regional road.	AE/001/2017-18/MNR/W/23	1 RRM 2 PM 3 PM - Special Drainage 4 SI	NCB	N/A	N/A	N/A	22/07/2017	15/08/2017	06/09/2017	14/09/2017	29/09/2017
24	Routine/Recurrent Periodic and Spot Improvement maintenance works along Kibaya - Kiberashi Regional road	AE/001/2017-18/MNR/W/24	1 RRM 2 PM 3 SI	NCB	N/A	N/A	N/A	22/07/2017	15/08/2017	06/09/2017	14/09/2017	29/09/2017
25	Routine/Recurrent Maintenance works along Mererani - Landanai - Orkesumet Regional Road	AE/001/2017-18/MNR/W/25	1 RRM 2 PM 3 SI	NCB	N/A	N/A	N/A	22/07/2017	15/08/2017	06/09/2017	14/09/2017	29/09/2017
26	Routine/Recurrent, Periodic and Spot Improvement Maintenance works along Kimotorok-Ngopito Regional Road	AE/001/2017-18/MNR/W/26	1 RRM 2 PM 3 SI	NCB	N/A	N/A	N/A	22/07/2017	15/08/2017	06/09/2017	14/09/2017	29/09/2017

27	Routine/Recurrent, Periodic and Spot Improvement Maintenance works along Kijungu-Sunya-Olgira Regional Road	AE/001/2017-18/MNR/W/27	1 RRM	NCB	N/A	N/A	N/A	22/07/2017	15/08/2017	06/09/2017	14/09/2017	29/09/2017
			2 PM									
			3 SI									
28	Periodic and Spot Improvement Maintenance works along Singe - Kimotorok - Sukuro Jct2 Regional road	AE/001/2017-18/MNR/W/28	1 PM (Kimotorok - Sukuro Jct2)	NCB	N/A	N/A	N/A	22/07/2017	15/08/2017	06/09/2017	14/09/2017	29/09/2017
			2 SI (Kimotorok - Sukuro Jct2)									
29	Routine/Recurrent, Periodic and Spot Improvement Maintenance works along Lolkisale Sukuro jct Regional road	AE/001/2017-18/MNR/W/29	1 RRM	NCB	N/A	N/A	N/A	22/07/2017	15/08/2017	06/09/2017	14/09/2017	29/09/2017
			2 PM									
			3 SI									
30	Routine/Recurrent (Paved & Unpaved), Periodic, Spot improvement and Bridge Preventive Maintenance works along Mbuyu wa Mjerumani - Mbulu Regional Road	AE/001/2017-18/MNR/W/30	1 RRM Paved	NCB	N/A	N/A	N/A	22/07/2017	15/08/2017	06/09/2017	14/09/2017	29/09/2017
			2 PM (Concrete Slab)									
			3 PM Unpaved									
			4 SI									
			5 BPM									
31	Routine/Recurrent, Periodic Maintenance works along Nangwa-Gisambalang Regional Road	AE/001/2017-18/MNR/W/31	1 RRM	NCB	N/A	N/A	N/A	22/07/2017	15/08/2017	06/09/2017	14/09/2017	29/09/2017
			2 PM									
			3 PM - Special Drainage									
32	Periodic maintenance works along Mbuyu wa Mjerumani - Mbulu Regional Road (Construction of Concrete slab)	AE/001/2017-18/MNR/W/32	1 PM Paved	NCB	N/A	N/A	N/A	22/07/2017	15/08/2017	06/09/2017	14/09/2017	29/09/2017
33	Bridge Major Repair Works along Orkesumet - Gunge Regional Road	AE/001/2017-18/MNR/W/33	1 BMR	NCB	N/A	N/A	N/A	22/07/2017	15/08/2017	06/09/2017	14/09/2017	29/09/2017

Note: NCB - National Competitive Bidding, CQ - Competitive Quotation, FWC - Frame Work Contract, RR - Routine/Recurrent, BPM - Bridge Preventive Maintenance, BMR - Bridge Major Repair, PM - Periodic Maintenance & SI - Spot Improvement.