

THE UNITED REPUBLIC OF TANZANIA
MINISTRY OF WORKS, TRANSPORT AND COMMUNICATION



TANROADS REGIONAL MANAGER'S OFFICE – SIMIYU



INVITATION FOR BIDS

BIDS NO AE/001/2018-19/SMY/W/12 - 29

FOR

ROUTINE/RECURRENT MAINTENANCE, PERIODIC MAINTENANCE, SPOT IMPROVEMENT BRIDGE MAJOR REPAIR (BOX CULVERT), ROAD SAFETY, ROAD MARKING & IMPORTANT SIGNS FOR DISABILITIES AND REHABILITATION WORKS ON VARIOUS TRUNK AND REGIONAL ROADS.

INVITATION FOR BIDS

Date: 2nd July, 2018

1. This Invitation for Bids follows the General Procurement Notice (GPN) for these Bids which appeared in the Tanzania Procurement Journal Volume XI - No 18 Tuesday 1st May, 2018 and also advertised on TANROADS website and PPRA Portal.
2. The Government of the United Republic of Tanzania has set aside funds for Maintenance of Works through Tanzania National Roads Agency (TANROADS) - Simiyu Region during the financial year 2018/2019. It is intended that part of the proceeds of the funds will be used to cover eligible payments under the Contracts for **Routine/Recurrent Maintenance, Periodic Maintenance, Spot Improvement Bridge Major Repair (Box Culvert), Road Safety, Road Marking & Important Signs for Disabilities and Rehabilitation Works on Various Trunk and Regional Roads.**
3. **TANROADS Regional Manager Simiyu** on behalf of the **Chief Executive, TANROADS** now invites sealed bids from eligible National Civil Engineering Contractors registered with the Contractors Registration Board (CRB) in **Classes specified in the Table below** for carrying out **Routine/Recurrent Maintenance, Periodic Maintenance, Spot Improvement Bridge Major Repair (Box Culvert) Road Safety, Road Marking & Important Signs for Disabilities and Rehabilitation Works on Various Trunk and Regional Roads.**
4. The estimated quantities for Major Work's items for the above mentioned **Bids No. AE/001/2018-19/SMY/W/12 - 29** to be implemented for different periods are as outlined below;

Bid No.	Description of Packages	Approx. Major Quantities	Intended Contract Period	Eligible Contractor/ CRB Class
AE/001/2018-19/SMY/W/12	Routine Maintenance Works along Mwandete - Mwamanoni, Kabondo - Semu, Bulyash JCT - Bulyash Unpaved Regional Roads and Rehabilitation works along Mwandete - Mwamanoni Unpaved Regional Road.	i. Heavy Grading.....55km ii. Gravelling5,840m ³ iii. Excavation of Mitre Drains.....2,820m ³ iv. Excavation of Catchwater Drains.....5,148m ³ v. Road Reserve Marker Posts.....114No. vi. Concrete Works (Class 20)56m ³ vii. Concrete Pipe Culvert (900mm).....54m viii. Desilting drains25,345lm	180 days	'V' and above

AE/001/2018-19/SMY/W/13	Routine Maintenance Works along Malya - Malampaka - Ikungu, Luhala - Malampaka, Shishiyu - Jija, Spot Improvement Works along Malya - Malampaka - Ikungu and Rehabilitation works along Maswa - Kadoto - Shishiyu - Jija - Maligisu, and Malya - Malampaka - Ikungu Unpaved Regional Roads	<ul style="list-style-type: none"> i. Fill with selected material.....4,440m³ ii. Heavy Grading.....60km iii. Concrete Works (Class 20)84m³ iv. Gravelling.....13,350m³ v. Excavation of Catchwater Drains.....6,250m³ vi. Excavation of Mitre Drains.....3,276m³ vii. Concrete Pipe Culvert (900mm).....62m viii. Road Reserve Marker Posts.....92No. ix. Desilting drains28,323lm 	180 days	'V' and above
AE/001/2018-19/SMY/W/14	Routine Maintenance Works along Luguru - Kadoto - Malya, Periodic Maintenance works along Nyashimo - Dutwa Unpaved Regional Roads and Rehabilitation works along Ngulyati - Miswaki - Ngasamo and District Roads	<ul style="list-style-type: none"> i. Selected Fill Materials.....800m³ ii. Heavy Grading.....36.98km iii. Gravelling13,350m³ iv. Excavation of Mitre Drains.....3,927m³ v. Excavation of Catchwater Drains.....6,717m³ vi. Concrete Works (Class 20)70m³ vii. Concrete Pipe Culvert (900mm).....79m viii. Road Reserve Marker Posts.....180No. ix.. Desilting drains28,323lm 	180 days	'V' and above
AE/001/2018-19/SMY/W/15	Routine Maintenance Works along Maswa (Nyalikungu) - Kadoto, Periodic Maintenance Works along Solar JCT - Sakasaka and Rehabilitation works along Sola - Bushashi - Sakasaka, Unpaved Regional Roads.	<ul style="list-style-type: none"> i. Site Clearance.....17,000m² ii. Road Reserve Marker Posts.....134No. iii. Heavy Grading.....30.35km iv. Concrete Pipe Culvert (900mm).....99m v. Concrete Works (Class 20).....75m³ vi. Gravelling12,500m³ vii. Excavation of Drains.....8,900m³ 	180days	'V' and above
AE/001/2018-19/SMY/W/16	Sport Improvement works along Maswa Nyalikungu - Kadoto and Mwandete - Kabondo - Mwamanoni Unpaved Regional Roads	<ul style="list-style-type: none"> i. Gravelling..... 17,550m³ ii. Excavate New Mitre Drains.....3,490m³ iii. Excavate New Catchwater Drains.....5,098.5m³ iv. Concrete works(Class 20).....42m³ v. Concrete Pipe Culvert (900mm).....59m vi. Rise Embankment with Cross fill.....15,060m³ 	180days	'V' and above
AE/001/2018-19/SMY/W/17	Periodic Maintenance Works along Maswa Nyalikungu - Kadoto and Luguru - Kadoto - Malya Unpaved Regional Roads	<ul style="list-style-type: none"> i. Heavy Grading.....15.2km ii. Rise Embankment with Cross fill.....42,555m³ iii. Concrete Pipe Culvert (900mm).....142m iv. Fill with selected material.....4,706m³ v. Gravelling13,500m³ vi. Excavate new catch water Drains.....2,000m³ vii. Excavate new mitre Drains.....3,644m³ viii. Concrete works (Class 20).....94m³ ix. Concrete works (Class 15).....16.3m³ 	180days	'V' and above
AE/001/2018-19/SMY/W/18	Spot Improvement works along Mwangongo - Sibiti Unpaved Trunk Road, Periodic Maintenance Works along Nkoma - Makao Unpaved District Road and Bridge Major Repair (Box culvert 2cells) along Mwandoya - Ng'oboko Unpaved Regional Road	<ul style="list-style-type: none"> i. Site Clearance.....24,000m² ii. Reinforcement.....18,220kg iii. Concrete Works (Class 25).....154.3m³ iv. River Training1,800m³ v. Raise Embankment with cross fill.....3,390m³ vi. Concrete Pipe Culvert (900mm).....64m vii. Galvanized steel pipe.....66m viii. Concrete Works (Class 15).....19.6m³ 	180days	'V' and above
AE/001/2018-19/SMY/W/19	Routine Maintenance Works , Spot Improvement Works and Rehabilitation Works along Nkoma - Makao Unpaved District Road.	<ul style="list-style-type: none"> i. Site Clearance.....80,000m² ii. Heavy Grading.....35.7km iii. Gravelling18,000m³ iv. Excavation of Mitre Drains.....4,073m³ v. Excavation of Catchwater Drains.....6,021m³ vi. Concrete Works (Class 20)170m³ vii. Concrete Pipe Culvert (900mm).....144m viii. Raise Embankment with cross fill.....6,600m³ ix. Light Reshaping.....19,430m 	180days	'V' and above

AE/001/2018-19/ SMY/W/20	Spot Improvement and Rehabilitation Works along Maswa (Njiapanda) - Lalago Unpaved Regional Road	<ul style="list-style-type: none"> i. Cut & Fill to widen road section.....3,250m² ii. Heavy Grading.....20.5km iii. Graveling13,500m³ iv. Rock Excavation.....152m³ v. Excavation of Mitre Drains.....2,248m³ vi. Excavation of Catchwater Drains.....3,537m³ 	180days	'V' and above
AE/001/2018-19/ SMY/W/21	Periodic Maintenance Works along Bariadi - Salama, Spot Improvement and Rehabilitation Works (RF) along Luguru - Kadoto - Malya and Rehabilitation Works along Bariadi - Kasoli - Salama Unpaved Regional Road	<ul style="list-style-type: none"> i. Heavy Grading.....27.2km ii. Graveling17,580m³ iii. Excavation of Mitre Drains.....5,212.5m³ iv. Excavation of Catchwater Drains.....8,716m³ v. Concrete Works (Class 20)85m³ vi. Concrete Works (Class 15)13m³ vii. Concrete Pipe Culvert (900mm).....81m viii. Raise Embankment with cross fill.....15,528m³ 	180days	'V' and above
AE/001/2018-19/ SMY/W/22	Routine and Recurrent Maintenance Works along Ditiwa (Mza/Simiyu Brd) - Simiyu/Mara Brd Paved Trunk Road (Labour Based Specialist) Ch. 0 + 000 - 30 + 000)	<ul style="list-style-type: none"> i. Grass cutting.....204,880m² ii. Bush clearing.....24,000m² iii. Desilting of catchwater drains.....600m³ 	240days	Women Labour base Specialist Contractors class 'III' and above
AE/001/2018-19/ SMY/W/23	Routine and Recurrent Maintenance Works along Ditiwa (Mza/Simiyu Brd) - Simiyu/Mara Brd Paved Trunk Road (Labour Based Specialist) Ch. 30 + 000 - 58 + 780)	<ul style="list-style-type: none"> i. Grass cutting.....241,360m² ii. Bush clearing.....16,840m² iii. Desilting of catchwater drains.....500m³ 	240days	Women Labour base Specialist Contractors class 'III' and above
AE/001/2018-19/ SMY/W/24	Routine Maintenance Works along Lamadi - Wigelekelo Simiyu/Shy Brd paved Trunk Road (Women Labour Based Specialist contractor) Lamadi - Bariadi section Ch. 0 + 000 - 36 + 800)	<ul style="list-style-type: none"> i. Grass cutting.....470,360m² ii. Bush clearing.....19,000m² iii. Desilting of Structures.....180m³ 	240days	Women Labour base Specialist Contractors class 'III' and above
AE/001/2018-19/ SMY/W/25	Routine Maintenance Works along Lamadi - Wigelekelo Simiyu/Shy Brd paved Trunk Road (Women Labour Based Specialist contractor) Lamadi - Bariadi section Ch. 36 + 800 - 71 + 800)	<ul style="list-style-type: none"> i. Grass cutting.....470,360m² ii. Bush clearing.....19,000m² iii. Desilting of Structures.....180m³ 	240days	Women Labour base Specialist Contractors class 'III' and above
AE/001/2018-19/ SMY/W/26	Routine Maintenance Works along Lamadi - Wigelekelo Simiyu/Shy Brd paved Trunk Road Women Labour Based Specialist contractor) (Maswa - Wigelekelo section Ch. 120 + 930 - 137 + 930)	<ul style="list-style-type: none"> i. Grass cutting.....172,400m² ii. Desilting of culverts.....100m³ iii. Desilting of Structures.....180m³ 	240days	Women Labour base Specialist Contractors class 'III' and above
AE/001/2018-19/ SMY/W/27	Routine Maintenance Works along Lamadi - Wigelekelo Simiyu/Shy Brd paved Trunk Road Women Labour Based Specialist contractor) (Maswa - Wigelekelo section Ch. 137 + 930 - 154 + 300)	<ul style="list-style-type: none"> i. Grass cutting.....172,400m² ii. Desilting of culverts.....100m³ iii. Desilting of Structures.....280m³ iv. Excavate for removing hills.....20m³ 	240days	Women Labour base Specialist Contractors class 'III' and above

AE/001/2018-19/ SMY/W/28	Routine Maintenance Works along Lamadi - Wigelekelo Simiyu/Shy Brd paved Trunk, (Ch. 65+800 - 71+800), Bariadi - Salama (Ch. 0+000 - 3+000) and Bariadi - Kisesa (Ch. 0+000 - 3+000) Paved Regional Roads, (Women Labour Based Specialist contractor)	i. Sand cleaning.....343,933m ² ii. Desilting of culverts..... .180m ³ iii.Desilting of Structures.....492m ³	240days	Women Labour base Specialist Contractors class 'III' and above
AE/001/2018-19/ SMY/W/29	Road Safety, Road Marking activities and Important Signs for People with Disabilities.	i. Road Signs143No ii. Bridge Signs.....22No iii. Road information Signs.....29No iv. Road Marking.....1,818m ²	180days	Road Marking & Signage Class 'II' and above

5. Bidding will be conducted through the National Competitive Bidding (NCB) procedures specified in the Regulation 151 of Public Procurement Regulations, Government Notice No 446 of 2013 and are open to National Bidders only.
6. Interested eligible Bidders may obtain further information and inspect the Bidding Documents at the Office of the Regional Manager's Office TANROADS - Simiyu Region; **located at Nyakabindi Area, along Bariadi - Lamadi road, Previous Resident Engineer's camp, P.O Box 389, Bariadi; Telephone No. 028 2986332, Fax: No. 028 2986334, from 8.00 a.m. to 4.30 p.m. on Mondays to Fridays inclusive except on public holidays.**
7. A complete set of Bidding Documents in English (and additional copies) may be purchased by interested Bidders at the above office, on submission of a written application to the address given under paragraph 6 above and upon payment of a non-refundable fee of **TShs. 120,000/=** for bids No. AE/001/2018-19/SMY/W/12-21, and AE/001/2018-19/SMY/W/29 Bids No. AE/001/2018-19/SMY/W/22-28 may be purchased by a non-refundable fee of **TShs. 50,000/= (Tanzanian Shillings Fifty Thousand Only (Tanzanian Shillings One Hundred Twenty Thousand Only)). Payment should be by Cash, payable to the Regional Manager, TANROADS - Simiyu, P.O. Box 389, Bariadi.**
8. All Bids must be accompanied by a **Bid Securing Declaration [BSD]** in the format provided in the Bidding Documents. Bids shall be valid for a period of **90 Calendar days** after Bid opening date.
9. **All bids in one original plus two matching copies**, properly filled in, and enclosed in plain envelopes, Marked with appropriate bid name and number must be addressed and delivered to the Secretary DTRTB, TANROADS - Simiyu **at or before 10:00am on 17th July, 2018.** Bids will be opened promptly thereafter in public and in the presence of Bidders' representatives who choose to attend in the opening at the TANROADS Regional Manager's Office, Simiyu Region.
10. Late bids, portion of bids, electronic bids, bids not received, bids not opened and not read out in public at the bid opening ceremony shall not be accepted for evaluation irrespective of the circumstance.
11. The site visit is scheduled to be conducted on **06th July, 2018 at 09:00AM** starting at the Regional Manager's Office. All interested bidders are invited to attend the site visit at the scheduled time and date at the bidder's cost. Otherwise bidders may also visit the site at their convenient time
12. The Procuring Entity is not bound to accept any or all of the Bids.

**REGIONAL MANAGER
TANROADS - SIMIYU,**

P. O Box 389 - Bariadi.
Tel. No. 028 2986332
Fax Nos. 028 2986334
Email: rm-simiyu@tanroads.go.tz