


**THE UNITED REPUBLIC OF TANZANIA**  
**MINISTRY OF WORKS, TRANSPORT AND COMMUNICATION**



**REGIONAL MANAGER'S OFFICE — ARUSHA**

**INVITATION FOR TENDER (IFT)**

**Dated: 24<sup>th</sup> May 2018**

1. This Invitation for Tenders follows the General Procurement Notice (GPN) for this Financial Year 2018/19 which appeared in [www.tanroads.go.tz](http://www.tanroads.go.tz), [www.tanroadsarusha.go.tz](http://www.tanroadsarusha.go.tz) and Tender portal dated 24<sup>th</sup> April 2018.
2. The Government of Tanzania has set aside funds for the operation of the Tanzania National Roads Agency (TANROADS) - Arusha Region during the financial year FY 2018/19. It is intended that part of the proceeds of the funds will be used to cover eligible payments under the Contract for Periodic, Routine/Recurrent Maintenance works, and Bridges Major repair Projects along its Trunk and Regional Roads.
3. The TANROADS Regional Manager, Arusha Region, on behalf of the Chief Executive, TANROADS now invites sealed tenders from eligible National Civil Engineering , Specialist Road Marking and Signage and Specialist Labour Based road works Contractors registered with the Contractors Registration Board (CRB) in indicated Class or above for carrying out of works as summarized below:

S/N No.	TENDER No.	TENDER NAME	ELIGIBLE CLASS	MAJOR ACTIVITIES
1.	AE/001/18 – 19/AR/TEN/W/01A	Periodic Maintenance and Routine /Recurrent works along KIA jct - TCA Jct - Namanga and Kilala-Nkoaranga (paved ) Roads (Bituminous Works)	<b>IV and Above</b>	<ul style="list-style-type: none"> <li>- Premix layer AC-14 30mm - 23042m<sup>2</sup></li> <li>- Pothole patching AC-14 50mm - 145m<sup>3</sup></li> </ul>
2.	AE/001/18 – 19/AR/TEN/W/01B	Periodic Maintenance and Routine /Recurrent works along KIA jct - TCA Jct - Namanga and Kilala-Nkoaranga (paved ) Roads (Protection Works)	<b>V and Above</b>	<ul style="list-style-type: none"> <li>- Cut &amp; spoil -1000m<sup>2</sup></li> <li>- Excavation of drains - 2,240m<sup>3</sup></li> <li>- Stone masonry - 1540m<sup>3</sup></li> <li>- Gabion box and mattress - 189.5m<sup>3</sup></li> <li>- Concrete class 20 - 98m<sup>3</sup></li> <li>- Concrete class 30 for ditch top slab - 22m<sup>3</sup></li> </ul>
3	AE/001/18 – 19/AR/TEN/W/01C	Periodic Maintenance and Routine /Recurrent works along KIA jct - TCA Jct - Namanga and Kilala-Nkoaranga (paved ) Roads (Other Works)	<b>V and Above</b>	<ul style="list-style-type: none"> <li>- River Training 13500m<sup>3</sup></li> <li>- Light reshaping on side road -5000m</li> <li>- Gravelling side road G25 -3000m<sup>3</sup></li> <li>- Construction of concrete pipe 900mm dia- 451m</li> <li>- Desilting of side drains-11,461</li> <li>- Guard rails - 300m</li> </ul>

4.	AE/001/18 – 19/AR /TEN/W/02	Periodic Maintenance and Routine /Recurrent works along TCA jct - Minjingu and Monduli-Engaruka (P) Road	<b>IV and Above</b>	<ul style="list-style-type: none"> <li>- Cut to spoil 1040m3</li> <li>- Fill material G15 1166m3</li> <li>- Crushed stone base 260m3</li> <li>- Premix layer AC 14 -50mm 1300m2</li> <li>- Asphalt concrete AC14 -30mm 1400m2</li> <li>- Curbstone for walkway 406m</li> <li>- Earth bund 2380m3</li> <li>- River Training 7365m3</li> </ul>
5.	AE/001/18 – 19/AR /TEN/W/03	Periodic Maintenance and Routine/recurrent works along Makuyuni - Ngorongoro Gate (P) Roads	<b>IV and Above</b>	<ul style="list-style-type: none"> <li>- Fill material G7 3120m3</li> <li>- Gravel G25 4530m3</li> <li>- River training 7,805m3</li> <li>- Concrete class 25 404m3</li> <li>- Reinforcements 45322kg</li> <li>- Stone Pitching 830m2</li> <li>- Premix layer AC14 50mm 791m2</li> <li>- Gabion box 324m3</li> <li>- Resealing layer 1<sup>st</sup> &amp; 2<sup>nd</sup> layer 9672m2</li> </ul>
6.	AE/001/18 – 19/AR /TEN/W/04	Periodic Maintenance works along Matala - Njiapanda road (Unpaved) (Ch. 0+000 - 15+000)	<b>V and Above</b>	<ul style="list-style-type: none"> <li>- Gravel G25 11310m3</li> <li>- Light reshaping 15000m</li> <li>- Fill material G15 975m3</li> <li>- Concrete pipe 900mm 16m</li> <li>- Excavation of catchwater 3650m3</li> </ul>
7.	AE/001/18 – 19/AR /TEN/W/05	Periodic Maintenance works at Ch (75+000 - 95+000) and Routine /Recurrent works at Ch (0+000 - 129+000) along Matala - Njiapanda road(UP)	<b>V and Above</b>	<ul style="list-style-type: none"> <li>- Gravel G25 12580m3</li> <li>- Light reshaping 20000m</li> <li>- Concrete pipe 900mm 88m</li> <li>- Excavation of catch water 18875m3</li> <li>- Concrete class 25 94m3</li> <li>- Heavy grading 20km</li> <li>- Fill material G15 683m3</li> </ul>
8.	AE/001/18 – 19/AR /TEN/W/06	Periodic Maintenance and Routine/recurrent works along Usariver- Oldonyosambu (P) Road	<b>VI and Above</b>	<ul style="list-style-type: none"> <li>- Cut to spoil 585m3</li> <li>- Fill boulders 300mm dia 180m3</li> <li>- Base course material CRS 115m3</li> <li>- Asphalt concrete AC14 50mm 550m2</li> <li>- Gravel G25 589m3</li> <li>- Concrete pipe 900mm 28m</li> </ul>
9.	AE/001/18 – 19/AR/TEN/W/07	Periodic Maintenance and Routine/Recurrent works along Mbauda - Losinyai(P)	<b>V and Above</b>	<ul style="list-style-type: none"> <li>- Cut to spoil 3263m3</li> <li>- Sand fill 675m3</li> <li>- Fill boulders 1350m3</li> <li>- Fill fine &amp; course aggregates 10-50mm dia 225m3</li> <li>- Base course CRS 450m3</li> <li>- Sub base material G45 450m3</li> <li>- Premix asphalt AC14 50mm 2250m2</li> <li>- Stone masonry 300m3</li> <li>- Premix asphalt AC14 30mm 5097m2</li> <li>- Concrete class 30 94m3</li> </ul>
10.	AE/001/18 – 19/AR/TEN/W/08	Periodic Maintenance and Routine /Recurrent works along Kijenge - Usa (P) (0+000 - 8+600) and (10+000 - 13+000)	<b>V and Above</b>	<ul style="list-style-type: none"> <li>- Gravel G25 661m3</li> <li>- Premix for overlay AC14 30mm 5720m2</li> <li>- Heavy grading 9.2km</li> <li>- Concrete class 30 28m3</li> <li>- Concrete class 20 16.2m3</li> </ul>
11.	AE/001/18 – 19/AR/TEN/W/09	Periodic Maintenance, Routine /Recurrent works along Kijenge - Usa (UP) (8+600 - 10+000)(13+000 - 14+000)(17+000 - 20+000)	<b>V and Above</b>	<ul style="list-style-type: none"> <li>- Gravel G25 5229m3</li> <li>- Heavy grading 10.1km</li> <li>- Concrete class 20 101.6m3</li> <li>- Concrete pipe culvert 900mm 68m</li> <li>- Stone masonry 211m3</li> </ul>
12.	AE/001/18 – 19/AR/TEN/W/10	Periodic Maintenance, Routine /Recurrent and Spot Improvement works along Usa -Oldonyosambu	<b>V and</b>	<ul style="list-style-type: none"> <li>- Light reshaping 1500m</li> <li>- Fill material G15 5312m3</li> <li>- Gravel G25 3530m3</li> <li>- Concrete pipe culvert 900mm 71m</li> </ul>

		(UP) Road	<b>Above</b>	- Heavy grading 34.3km - Dozer works 48hrs - Excavation of catch water 3489m3
13.	AE/001/18 – 19/AR/TEN/W/11	Periodic Maintenance and Routine /Recurrent works along Tengeru-Mererani Road (UP)	<b>V and Above</b>	- Heavy grading 37.8km - Graveling G25 6693m3 - Concrete pipe culvert 900mm 24m - Concrete class 20 2.8m3 - Fill material G15 2800m3
14.	AE/001/18 – 19/AR/TEN/W/12	Routine/ Recurrent Maintenance & Bridge Preventive works along KIA Jct. - TCA Jct (P)road (LB)(0+000 - 20+000)	<b>Specialist Labour Based</b>	- River course cleaning 3966.4m3 - Grass cutting 465000m2 - Bush clearing 6000m2 - Desilting of side drain 11128.40m - Desilting of culvert 350m3 - Desilting of structures 300m3 - Debris removal 250m3
15.	AE/001/18 – 19/AR/TEN/W/13	Routine/ Recurrent Maintenance & Bridge Preventive along KIA Jct. - TCA Jct (P) road (LB) (20+000 - 45+000)	<b>Specialist Labour Based</b>	- Grass cutting 394597m2 - Bush clearing 6000m2 - Desilting of side drain 12000m - Desilting of culvert 360m3 - Desilting of structures 230m3 - Debris removal 450m3
16.	AE/001/18 – 19/AR/TEN/W/14	Routine/ Recurrent Maintenance along KIA Jct. - TCA Jct (P) road (LB)(Gardening Works Sakina - Tengeru)	<b>Specialist Labour Based</b>	- Grass cutting 300000m2 - Tree planting 300No - Tree maintenance 300No
17.	AE/001/18 – 19/AR/TEN/W/16	Routine/ Recurrent Maintenance works along TCA Jct. - Namanga (P) road (LB) (2+000 - 30+000)	<b>Specialist Labour Based</b>	- Grass cutting 460030m2 - Desilting of side drain 13679.1m - Desilting of culvert 240m3 - Desilting of structures 120m3 - Debris removal 210m3
18.	AE/001/18 – 19/AR/TEN/W/17	Routine/ Recurrent Maintenance works along TCA Jct. - Namanga (P) road (LB) (30+000 - 60+000)	<b>Specialist Labour Based</b>	- Grass cutting 500130m2 - Desilting of side drain 11296m - Desilting of culvert 250m3 - Desilting of structures 200m3 - Debris removal 150m3
19.	AE/001/18 – 19/AR/TEN/W/18	Routine/ Recurrent Maintenance works along TCA Jct. - Namanga (P) road (LB) (60+000 - 104+000)	<b>Specialist Labour Based</b>	- Grass cutting 395800m2 - Desilting of side drain 10326m - Desilting of culvert 250m3 - Desilting of structures 200m3 - Debris removal 150m3
20.	AE/001/18 – 19/AR/TEN/W/19	Routine/ Recurrent Maintenance & Bridge Preventive works along TCA Jct - Minjingu (P) road (LB) (0+000 - 30+000)	<b>Specialist Labour Based</b>	- River course cleaning 4083m2 - Desilting of river couse 300m3 - Grass cutting 541559m2 - Desilting of side drain 16031m - Desilting of culvert 450m3 - Desilting of structures 80m3 - Bebris removal 200m3
21.	AE/001/18 – 19/AR/TEN/W/20	Routine/ Recurrent Maintenance along TCA Jct - Minjingu (P) road (LB)(30+000 - 60+000)	<b>Specialist Labour Based</b>	- Grass cutting 841000m2 - Desilting of side drain 4500m - Desilting of culvert 300m3 - Desilting of structures 150m3 - Debris removal 200m3
22.	AE/001/16 – 17/AR/TEN/W/21	Routine/ Recurrent Maintenance works along TCA Jct - Minjingu (P) road (LB) (60+000 - 98+000)	<b>Specialist Labour Based</b>	- Grass cutting 672500m2 - Tree prooning 60No - Desilting of side drain 4500m - Desilting of culvert 350m3 - Desilting of structures 200m3 - Debris removal 200m3
23.	AE/001/18 –	Routine/ Recurrent	<b>Specialist</b>	- Grass cutting 400000m2

	19/AR/TEN/W/22	Maintenance works along Makuyuni - Ngorongoro (P) road (LB) (0+000 - 38+000)	<b>Labour Based</b>	- Tree pruning 5No - Desilting of side drain 12300m - Desilting of mitre drains 200m - Desilting of culvert 100m3 - Desilting of structures 200m3 - Debris removal 300m3
24.	AE/001/18 – 19/AR/TEN/W/23	Routine/ Recurrent Maintenance & Bridge Preventive works along Makuyuni - Ngorongoro (P) road (LB) (38+000 - 76+700)	<b>Specialist Labour Based</b>	- Grass cutting 296667m2 - Tree pruning 5No - Desilting of side drain 12500m - Desilting of mitre drains 500m - Desilting of culvert 200m3 - Desilting of structures 300m3 - Debris removal 300m3
25.	AE/001/18 – 19/AR/TEN/W/24	Routine/ Recurrent Maintenance works along Njiapanda - Matala (UP) road (LB) (95+000 - 129+000)	<b>Specialist Labour Based</b>	- Grass cutting 80000m2 - Desilting of mitre drains 5722m - Desilting of culvert 92m3 - Desilting of structures 72m3
26.	AE/001/18 – 19/AR/TEN/W/25	Routine/ Recurrent Maintenance works along Njiapanda - Matala (UP) road (LB) (36+000 - 75+000)	<b>Specialist Labour Based</b>	- Bush clearing 9000m2 - Desilting of mitre drains 5800m - Desilting of culvert 62m3 - Desilting of structures 320m3
27.	AE/001/18 – 19/AR/TEN/W/26	Routine/ Recurrent Maintenance works along Usariver - Oldonyosambu (Paved & Unpaved) road (LB)	<b>Specialist Labour Based</b>	- Grass cutting 300000m2 - Tree pruning 7No - Desilting of side drain 5976m - Desilting of mitre drains 5134m - Desilting of culvert 300m3 - Desilting of structures 41m3 - Debris removal 5m3 - Installation of marker post 40No
28.	AE/001/18 – 19/AR/TEN/W/27	Routine/ Recurrent Maintenance works along Monduli Jct- Engaruka (paved & unpaved) road (LB)(0+000 - 45+000)	<b>Specialist Labour Based</b>	- Grass cutting 507233m2 - Tree pruning 9No - Desilting of side drain 7200m - Desilting of mitre drains 3010m - Desilting of culvert 335m3 - Desilting of structures 250m3 - Debris removal 83m3
29.	AE/001/18 – 19/AR/TEN/W/28	Routine/ Recurrent Maintenance works along Monduli Jct- Engaruka ( unpaved) road (LB)(45+000 - 110+000)	<b>Specialist Labour Based</b>	- Grass cutting 410000m2 - Tree pruning 3No - Desilting of side drain 9730m - Desilting of mitre drains 10222m - Desilting of culvert 350m3 - Desilting of structures 270m3 - Debris removal 300m3
30.	AE/001/18 – 19/AR/TEN/W/29	Routine/ Recurrent Maintenance & Bridge Preventive works along Kijenge - Usariver (paved & unpaved road) (LB)	<b>Specialist Labour Based</b>	- Grass cutting 270000m2 - Tree pruning 6No - Desilting of side drain 8897m - Desilting of mitre drains 2883m - Desilting of culvert 275m3 - Desilting of structures 120m3 - Debris removal 105m3 - Marker Post 21No - River course cleaning 2000m2
31.	AE/001/18 – 19/AR/TEN/W/30	Routine/ Recurrent Maintenance and Bridge Preventive works along Mbauda - Losinyai (paved & unpaved) road (LB)	<b>Specialist Labour Based</b>	- Grass cutting 235000m2 - Desilting of side drain 12760m - Desilting of mitre drains 8750m - Desilting of culvert 450m3 - Desilting of structures 80m3 - Debris removal 150m3 - Marker Post 20No

				- River course cleaning 3800m2 - Desilting of river course 215m3
32	AE/001/18 – 19/AR/TEN/W/31	Routine/ Recurrent Maintenance works along T/Packers - Losinyai (UP) road (LB)	<b>Specialist Labour Based</b>	- Grass cutting 40000m2 - Desilting of side drain 800m - Desilting of mitre drains 14215m - Desilting of culvert 120m3 - Desilting of structures 80m3 - Debris removal 70m3 - Marker Post 30No
33	AE/001/18 – 19/AR/TEN/W/32	Routine/ Recurrent Maintenance & Bridge Preventive works along Tengeru - Mererani and KIA -Majengo roads (LB)	<b>Specialist Labour Based</b>	- Grass cutting 353000m2 - Desilting of side drain 1800m - Desilting of mitre drains 4258m - Desilting of culvert 237m3 - Desilting of structures 201m3 - Debris removal 350m3 - Marker Post 8No - River course cleaning 3800m2 - Desilting of river course 30m3
34	AE/001/18 – 19/AR/TEN/W/33	Routine/ Recurrent Maintenance Works along Karatu - Kilimapunda (UP) road (LB)	<b>Specialist Labour Based</b>	- Grass cutting 80000m2 - Bush clearing 20000m2 - Tree pooning 10No - Desilting of mitre drains 16800m - Desilting of culvert 100m3 - Desilting of structures 200m3 -
35	AE/001/18 – 19/AR/TEN/W/34	Routine/ Recurrent Maintenance works along Mto/Mbu - Loliondo (UP) road (LB) (Ch. 0+000 - 50+000)	<b>Specialist Labour Based</b>	- Grass cutting 118000m2 - Desilting of side drain 3400m - Desilting of mitre drains 15000m - Desilting of culvert 141m3 - Desilting of structures 175m3 - Debris removal 400m3 - River course cleaning 100m2 - Desilting of river course 325m3
36	AE/001/18 – 19/AR/TEN/W/35	Routine/ Recurrent Maintenance along Mto/Mbu - Loliondo road (LB) (Ch.140+000 - 190+000)	<b>Specialist Labour Based</b>	- Grass cutting 100000m2 - Desilting of side drain 4600m - Desilting of mitre drains 12000m - Desilting of structures 70m3 - Debris removal 300m3
37	AE/001/18 – 19/AR/TEN/W/36	Routine/ Recurrent Maintenance works along Mto/Mbu - Loliondo (UP) road (LB) (Ch. 190+000 - 217+000)	<b>Specialist Labour Based</b>	- Grass cutting 120000m2 - Desilting of side drain 4600m - Desilting of mitre drains 10000m - Desilting of culvert 90m3 - Desilting of structures 120m3 - Debris removal 300m3
38	AE/001/18 – 19/AR/TEN/W/37	Routine/ Recurrent Maintenance works along Longido - Oldonyolengai (UP) road (LB) (Ch. 0+000 - 50+000)	<b>Specialist Labour Based</b>	- Grass cutting 30000m2 - Bush clearing 1000m2 - Desilting of side drain 1500m - Desilting of mitre drains 15500m - Desilting of culvert 474m3 - Desilting of structures 450m3 - Debris removal 105m3
39	AE/00118 – 19/AR/TEN/W/38	Routine/ Recurrent Maintenance works along Longido - Oldonyolengai (UP) road (LB) (Ch. 50+000 - 98+000)	<b>Specialist Labour Based</b>	- Grass cutting 30000m2 - Bush clearing 1000m2 - Desilting of side drain 1500m - Desilting of mitre drains 16000m - Desilting of culvert 861m3 - Desilting of structures 560m3 - Debris removal 250m3
40	AE/001/18 – 19/AR/TEN/W/39	Routine/ Recurrent Maintenance works along Longido - Siha (UP) road	<b>Specialist Labour Based</b>	- Grass cutting 20000m2 - Bush clearing 1000m2 - Desilting of side drain 1500m

		(LB) (Ch. 0+000 - 39+000)		<ul style="list-style-type: none"> <li>- Desilting of mitre drains 7700m</li> <li>- Desilting of culvert 150m3</li> <li>- Desilting of structures 164m3</li> <li>- Debris removal 150m3</li> <li>- Marker Post 14No</li> </ul>
41	AE/001/18 – 19/AR/TEN/W/40	Routine /Recurrent and Bridge Preventive Maintenance works along Monduli - Lolkisale (UP) road	<b>Specialist Labour Based</b>	<ul style="list-style-type: none"> <li>- Grass cutting 83000m2</li> <li>- Desilting of side drain 4900m</li> <li>- Desilting of mitre drains 12704m</li> <li>- Desilting of culvert 150m3</li> <li>- Desilting of structures 315m3</li> <li>- Debris removal 400m3</li> <li>- Desilting of river course 295m3</li> </ul>
42	AE/001/18 – 19/AR/TEN/W/41	Routine /Recurrent Maintenance along Engusero -Kitumbeine (UP) road (LB)	<b>Specialist Labour Based</b>	<ul style="list-style-type: none"> <li>- Grass cutting 20000m2</li> <li>- Desilting of side drain 1500m</li> <li>- Desilting of mitre drains 7700m</li> <li>- Desilting of culvert 150m3</li> <li>- Desilting of structures 194m3</li> <li>- Debris removal 120m3</li> <li>- Marker Post 14No</li> </ul>
43	AE/001/18 – 19/AR/TEN/W/42	Bridge Major repair along karatu - kilimapunda road	<b>VII and Above</b>	<ul style="list-style-type: none"> <li>- Concrete class 25 including BRC 54m3</li> <li>- Concrete class 20 10m3</li> <li>- Gbion box with stones 120m3</li> <li>- Concrete culverts 900mm 80m</li> <li>- Gravel material G25 543m3</li> </ul>
44	AE/001/18 – 19/AR/TEN/W/43	Bridge Major repair and Bridge preventive works along Usa River - Oldonyosambu road	<b>VI and Above</b>	<ul style="list-style-type: none"> <li>- Light reshaping 400m</li> <li>- River training 700m3</li> <li>- Graveling G25 400m3</li> <li>- Hand rails 40m</li> <li>- Concrete class 25 95m3</li> <li>- Reinforcements 6500kg</li> <li>- Rip rap 35m3</li> <li>- Stone masonry 25m3</li> </ul>
45	AE/001/18 – 19/AR/TEN/W/44	Bridge Major repair and Bridge preventive works along Monduli-Engaruka road	<b>VI and Above</b>	<ul style="list-style-type: none"> <li>- Concrete culverts 900mm 96m</li> <li>- Concrete culverts 1200mm 32m</li> <li>- Stone masonry 91m3</li> <li>- River training 3550m3</li> </ul>
46	AE/001/18 – 19/AR/TEN/W/45	Bridge Major repair works along Longido - Oldonyolengai road	<b>IV and Above</b>	<ul style="list-style-type: none"> <li>- Graveling G25 1887m3</li> <li>- Cut and borrow to fill 1000m3</li> <li>- Stone masonry 100m3</li> <li>- Fill material G15 1409m3</li> <li>- Concrete class 15 47m3</li> <li>- Concrete class 25 698m3</li> <li>- Reinforcements 72603kg</li> <li>- Rip rap 209m3</li> </ul>
47	AE/001/18 – 19/AR/TEN/W/46	Routine/Recurrent Mtce works along KIA jct - Namanga road ( Road Safety Activities)	<b>Specialist Road Marking and Signage Class II &amp; Above</b>	<ul style="list-style-type: none"> <li>-Road marking (thermoplastic) 4200m2</li> <li>- New road signs 10No</li> </ul>
48	AE/001/18 – 19/AR/TEN/W/47	Routine/Recurrent Mtce works along Makuyuni-Ngorongoro Gate road ( Road Safety Activities)	<b>Specialist Road Marking and Signage Class II &amp; Above</b>	<ul style="list-style-type: none"> <li>- Road Marking 3943m2</li> <li>- Road signs 35No</li> <li>- Information signs 17No</li> <li>- Flexible beam 464m</li> </ul>
49	AE/001/18 – 19/AR/TEN/W/48	Routine/ Recurrent Maintenance & Bridge major repair Works along wasso -kleins gate (0+000 - 50+960)	<b>VII and Above</b>	<ul style="list-style-type: none"> <li>- Concrete culverts 900mm 32m</li> <li>- Concrete class 25 32m3</li> <li>- Stone masonry 80m3</li> <li>-Rip rap 42m3</li> <li>-Excavation of mitre 645m3</li> <li>Excavation of catch water 900m3</li> </ul>

50	AE/001/18 – 19/AR/TEN/W/62	Bridge Major repair works along Matala - Njiapanda road	<b>IV and Above</b>	<ul style="list-style-type: none"> <li>- Excavation of drains 3108m3</li> <li>- Concrete class 25 793m3</li> <li>- BRC 6mm 7040m2</li> <li>- Stone masonry 756m3</li> <li>- River training 8080m3</li> <li>- Rip rap 902m3</li> <li>- Reinforcements 14600kg</li> <li>- Guard rails 70m</li> </ul>
----	-------------------------------	---	-----------------------------	--

**Note:** PM - Periodic Maintenance, RR – Routine Recurrent, LB – Labour Based Contracts (the eligibility of which is for Specialist road works Labour Based Registered Contractors).

4. Tendering will be conducted through the National Competitive Tendering and Competitive Quotations procedures specified in the Public Procurement (Goods, Works, Non-Consultant Service and Disposal of Public Assets by Tender) Regulations, 2013 and its amended 2016 – Government Notice No. 446 and are open to national Tenderer only.
5. Interested eligible Tenderer may obtain further information from and inspect the Tendering and Quotation Documents at the office of the “**Secretary of the Delegated TANROADS Regional Tender Board, P. O. Box 3094, Arusha**” from 8.00 a.m. to 4.30 p.m. on Mondays to Fridays inclusive except on public holidays.
6. A complete set of Tendering and Quotation Documents in English and additional sets may be purchased by interested Tenderer on the submission of a written application to the address given under paragraph 5 above and upon payment of a non-refundable fee of **TShs. 100,000/= for Tender Packages No. 12 – 41, TShs. 150,000/= for Tender Packages No.01B,01C,04-06,08-11,42-44&46-48** and **TShs. 200,000/= for Tender Packages No. 01A,02,03,07,45&62**. Payment should either be by Cash or Banker’s Cheque, payable to TANROADS Regional Manager, Arusha Region.
7. All tenders/quotations must be accompanied by **Tender Securing Declarations** in the format provided in the Tendering and Quotation Documents and **Tender Security of 2% of tender price in form of Banker’s Cheque for Tender Packages No. 03** .
8. All tenders/quotations in **one original plus three copies**, properly filled in and enclosed in plain envelopes must be delivered to the address under paragraph 5 above at or before **10.30 a.m. on 06<sup>th</sup> June 2018 for Tender No. 12 - 41 and 10.30 a.m. on 13<sup>th</sup> June 2018 for Tender No. 1-11, 42 – 48 & 62**. Tenders/quotations will be opened promptly thereafter in public and in the presence of Tenderer’ representatives who choose to attend in the opening at the TANROADS Regional Manager’s Office, Arusha Region.
9. Late tenders/quotations, portion of tenders/quotations, electronic tenders/quotations, tenders/quotations not received, tenders/quotations not opened and not read out in public at the tender opening ceremony shall not be accepted for evaluation irrespective of the circumstance.
10. Site visit and meeting will be as indicated on the table below;

S/ NO	DAY	DATE	TENDER NO:	PLACE	TIME
1	Wednesday	30.05.2018	01A,01B,01C,02,44 & 46	Regional Manager’s Office	09.00HRS
2	Thursday	31.05.2018	03,04,05,47 &62	Makuyuni Junction	08.30HRS
3	Friday	01.06.2018	42 &48	Karatu Junction	08.00HRS
4	Monday	04.06.2018	07,08,09&11	Regional Manager’s Office	08.30HRS
5	Tuesday	05.06.2018	06,10,43 &45	Regional Manager’s Office	08.00HRS

**REGIONAL MANAGER – TANROADS ARUSHA**

Tel: + 27 2547178 Fax: + 27 2548146, E-Mail: [rm-arusha@tanroads.go.tz](mailto:rm-arusha@tanroads.go.tz), [rmo@tanroadsarusha.go.tz](mailto:rmo@tanroadsarusha.go.tz)