



THE UNITED REPUBLIC OF TANZANIA
MINISTRY OF WORKS, TRANSPORT AND COMMUNICATION



REGIONAL MANAGER'S OFFICE – TANROADS, SINGIDA

INVITATION FOR TENDERS (IFT)

Date: 25th May, 2018

- This Invitation for Tenders follows the General Procurement Notice for these Projects, which appeared in PPRA's Tender's Portal dated 25th April, 2018.
- The Government of the United Republic of Tanzania through Tanzania National Roads Agency (TANROADS) has set aside funds for the operation of maintenance works during the Financial Year 2018/2019. It is intended that part of the proceeds of the fund will be used to cover eligible payments under various contracts for Periodic, Routine & Recurrent, Bridge Major Repair and Bridge Preventive Maintenance Works.
- The Regional Manager's Office, TANROADS – Singida on behalf of the Chief Executive Officer of TANROADS now invites sealed tenders from eligible and qualified National Contractors. Tendering is open to all Civil and Specialist Works Contractors registered with the Contractors Registration Board (CRB) in the indicated classes shown in the table below for each tender and quotation.

Tender No.	Tender Name	Approximate Major Quantities	Duration	Eligible Contractors	Tender Fee (TShs)
AE/001/2018 - 2019/SG/W/01	Lot No. 1: Routine and Recurrent and Lot No. 2: Bridge Preventive Maintenance Works between Kintinku and Singida Road Section (Km 0 + 000 – Km 176 + 600) along Kintinku (Dod/Sgd Brd.) – Singida - Malendi (Sgd/Tbr Brd.) Paved Trunk Road (T003)	1. Shoulder Repair - Sealed.....3,000sq.m 2. Prepare pothole for patching.....1,500sq.m 3. Crushed rock base materials (CRR).....300cu.m 4. Provision of prime coat (MC30).....1,500sq.m 5. Premix Surfacing Layers1,500sq.m 6. Concrete in drainage structure (C25).....90cu.m 7. Painting of curb stones1,500sq.m 8. Guard rails60m 9. Construct kerb stones.....1,950Nos 10. Reinforcement steel.....1,745Kg 11. River Training4,000cu.m	300 Calendar days	Class Five and above	300,000/=
AE/001/2018 - 2019/SG/W/02	Lot No. 1: Routine and Recurrent and Lot No. 2: Bridge Preventive Maintenance Works Between Singida and Kitusha Road Section (Km 176 + 760 – Km 230 + 760) along Kintinku (Dod/Sgd Brd.) – Singida - Malendi (Sgd/Tbr Brd.) Paved Trunk Road (T003)	1. Shoulder repair - Sealed.....3,250sq.m 2. Prepare pothole for patching.....2,500sq.m 3. Crushed rock base materials (CRR)..... 500cu.m 4. Provision of prime coat (MC30).....2,500sq.m 5. Premix Surfacing layers (AC) - 50mm..2,500sq.m 6. Painting of curb stones.....1,200sq.m 7. Guard rails48m 8. Construct kerb stones.....2,100Nos 9. Concrete in drainage structure.....50cu.m 10. Gabions and mattresses.....62cu.m 11. River Training2,522cu.m	300 Calendar days	Class Six and above	200,000/=
AE/001/2018 - 2019/SG/W/03	Lot No. 1: Routine and Recurrent and Lot No. 2: Bridge Preventive Maintenance Works Between Kitusha and Malendi (Sgd/Tbr Brd.) Road Section (Km 230 + 760 – Km 284 + 930) along Kintinku (Dod/Sgd Brd.) – Singida - Malendi (Sgd/Tbr Brd.) Paved Trunk Road (T003)	1. Shoulder repair - Sealed.....1,500sq.m 2. Prepare pothole for patching.....2,000sq.m 3. Crushed rock base materials (CRR)..... 400cu.m 4. Provision of prime coat (MC30).....2,000sq.m 5. Premix Surfacing layers (AC) - 50mm..2,000sq.m 6. Painting of curb stones.....2,000sq.m 7. Guard rails28m 8. Construct kerb stones.....2,100Nos 9. Reinforcement Steel.....2,660Kg 10. Concrete in drainage structure.....130cu.m 11. Loose stone pitching.....155.5cu.m	300 Calendar days	Class Five and above	300,000/=
AE/001/2017-2018/SG/W/04	Periodic Maintenance Works Between Km 261 + 160 - Km 265 + 160 along Kintinku (Dod/Sgd Brd.) - Singida - Malendi (Sgd/Tbr Brd.) Paved Trunk Road (T003)	1. Prepare pothole for patching.....2,000sq.m 2. Crushed rock base materials (CRR)..... 400cu.m 3. Provision of prime coat (MC30).....2,000sq.m 4. Premix Surfacing Layers (AC) - 50mm..49,500sq.m 5. Road Marking (thermoplastic)15,000m	210 Calendar days	Class Three and above	300,000/=
AE/001/2018-2019/SG/W/05A	Routine and Recurrent Maintenance Works (Vegetation Control) Between Kintinku (Dod/Sgd Brd.) and Kilimatinde (Solya) Road Section (Km 0 + 000 - Km 44 + 760) along Kintinku (Dod/Sgd Brd.) - Singida - Malendi (Sgd/Tbr Brd.) Paved Trunk Road (T003)	1. Vegetation control.....427,000sq.m 2. Bush Clearing.....50,000sq.m 3. Desilting of side drains.....2,700m 4. Sand cleaning on paved roads.....3,000sq.m	300 Calendar days	Specialist Contractors Class III and above (Labour Based Road Works)	50,000/=
AE/001/2018-2019/SG/W/05B	Routine and Recurrent Maintenance Works (Vegetation Control) Between Kilimatinde (Solya) and Mkiwa Road Section (Km 44 + 760 - Km 88 + 760) along Kintinku (Dod/Sgd Brd.) - Singida - Malendi (Sgd/Tbr Brd.) Paved Trunk Road (T003)	1. Vegetation control.....427,000sq.m 2. Bush Clearing.....50,000sq.m 3. Desilting of side drains.....2,700m 4. Sand cleaning on paved roads.....3,000sq.m	300 Calendar days	Specialist Contractors Class III and above (Labour Based Road Works)	50,000/=
AE/001/2018-2019/SG/W/05C	Routine and Recurrent Maintenance Works (Vegetation Control) Between Mkiwa and Ikungi Road Section (Km 88 + 760 - Km 132 + 760) along Kintinku (Dod/Sgd Brd.) - Singida - Malendi (Sgd/Tbr Brd.) Paved Trunk Road (T003)	1. Vegetation control.....427,000sq.m 2. Bush Clearing.....50,000sq.m 3. Desilting of side drains.....2,700m 4. Sand cleaning on paved roads.....3,000sq.m	300 Calendar days	Specialist Contractors Class III and above (Labour Based Road Works)	50,000/=

Tender No.	Tender Name	Approximate Major Quantities	Duration	Eligible Contractors	Tender Fee (TShs)
AE/001/2018-2019/SG/W/05D	Routine and Recurrent Maintenance Works (Vegetation Control) Between Ikungi and Singida Road Section (Km 132 + 760 - Km 176 + 760) along Kintinku (Dod/Sgd Brd..) - Singida - Malendi (Sgd/Tbr Brd..) Paved Trunk Road (T003)	1. Vegetation control.....427,000sq.m 2. Bush Clearing.....50,000sq.m 3. Desilting of side drains.....2,700m 4. Sand cleaning on paved roads.....3,000sq.m	300 Calendar days	Specialist Contractors Class III and above (Labour Based Road Works)	50,000/=
AE/001/2018-2019/SG/W/05E	Routine and Recurrent Maintenance Works (Vegetation Control) Between Singida and Kitusha Road Section (Km 176 + 760 - Km 230 + 760) along Kintinku (Dod/Sgd Brd..) - Singida - Malendi (Sgd/Tbr Brd..) Paved Trunk Road (T003)	1. Vegetation control.....680,000sq.m 2. Bush Clearing.....60,000sq.m 3. Desilting of side drains.....3,200m 4. Sand cleaning on paved roads.....3,000sq.m	300 Calendar days	Specialist Contractors Class III and above (Labour Based Road Works)	50,000/=
AE/001/2018-2019/SG/W/05F	Routine and Recurrent Maintenance Works (Vegetation Control) Between Kitusha and Malendi (Sgd/Tbr Brd..) Road Section (Km 230 + 760 - Km 284 + 930) along Kintinku (Dod/Sgd Brd..) - Singida - Malendi (Sgd/Tbr Brd..) Paved Trunk Road (T003)	1. Vegetation control.....680,000sq.m 2. Bush Clearing.....60,000sq.m 3. Desilting of side drains.....3,200m 4. Sand cleaning on paved roads.....3,000sq.m	300 Calendar days	Specialist Contractors Class III and above (Labour Based Road Works)	50,000/=
AE/001/2018-2019/SG/W/05G	Routine and Recurrent Maintenance Works (Vegetation Control) Between Km 0 + 000 - Km 89 + 300 along Manyoni West - Itigi - Chaya (Sgd/Tbr Brd..) Paved Trunk Road (T018)	1. Vegetation control.....829,300sq.m 2. Bush Clearing.....170,000sq.m 3. Desilting of side drains.....2,500m 4. Desilting of culverts inlet/outlet2,550cu.m 5. Sand cleaning on paved roads.....3,000sq.m	300 Calendar days	Specialist Class III and above (Labour Based Road Works)	50,000/=
AE/001/2018 - 2019/SG/W/06	Lot No. 1: Routine and Recurrent Maintenance Works (Repair of Road Signs & Kilometer Stones Maker Posts) along Kintinku (Dod/Sgd Brd..) – Singida - Malendi (Sgd/Tbr Brd..) Paved Trunk Road (T003) and Lot No. 2: Routine and Recurrent Maintenance Works (Repair of Road Signs & Kilometer Stones Maker Posts) along Singida - Gehandu (Sgd/Manyara Brd..) Paved Trunk Road (T014)	1. Installation of Road Signs..... 179 Nos 2. Installation of Kilometer Marker post.....81 Nos 3. Installation of Road Information Signs.....3 Nos 4. Repair of Road Information Signs.....3 Nos	90 Calendar days	Class Seven and above (Specialist in Road Safety)	100,000/=
AE/001/2018 - 2019/SG/W/07	Lot No. 1: Bridge Major Repair Works (Construction of Reinforced Box Culvert 2.5m x 1.2m - 4Nos.) and Lot No. 2: Bridge Preventive Maintenance Works (7Nos.) along Rungwa - Itigi - Mkiwa Unpaved Trunk Road (T022)	1. Selected fill materials.....1,400cu.m 2. Graveling.....960cu.m 3. Excavate for structures350cu.m 4. Concrete in drainage structures.....129.2cu.m 5. Reinforcement Steel.....12,316Kg 6. Loose stone pitching.....69cu.m 7. River Training.....2,925cu.m 8. Formworks.....300sq.m 9. Gabions and mattresses.....120cu.m 10. Steel Parapets......22m	210 Calendar days	Class Six and above	200,000/=
AE/001/2018 - 2019/SG/W/08	Lot No. 1: Periodic Maintenance Works between Km 22 + 800 - Km 40 + 800 and Lot No. 2: Bridge Major Repair Works (Construction of Reinforced Box Culverts - 18Nos.) along Shelui - Sekenke - Tulya - Tyegelo Unpaved Regional Road (R421)	1. Site Clearance.....19,400sq.m 2. Cut and borrow to fill.....15,880cu.m 3. Graveling within FHD.....16,200cu.m 4. Overhaul gravel.....76,050cu.m 5. Rock Excavation.....90cu.m 6. Heavy grading18Km 7. Excavation for open drains.....6,880cu.m 8. Excavate for structures4,860cu.m 9. Concrete in drainage structures.....1,165.4cu.m 10. Reinforcement Steel.....63,193Kg 11. Stone Masonry for lined ditches.....504cu.m 12. Loose stone pitching.....338cu.m 13. River Training.....15,559.5cu.m 14. Formworks.....2,858.3sq.m	210 Calendar days	Class Three and above	300,000/=
AE/001/2018 - 2019/SG/W/09	Bridge Major Repair Works (Construction of Reinforced Box Culverts - 6Nos.) along Sepuka - Mlandala - Mgunjira Unpaved Regional Road (R422)	1. Site Clearance.....12,000sq.m 2. Cut and borrow to fill.....3,850cu.m 3. Road Formation by Heavy Grading.....1.8Km 4. Excavation of Open drains.....884cu.m 5. Excavate for structures1,080cu.m 6. Concrete in drainage structures.....189.6cu.m 7. Reinforcement Steel.....21,174Kg 8. Loose stone pitching.....73.2cu.m 9. River Training.....4,000cu.m 10. Formworks.....600sq.m	210 Calendar days	Class Five and above	300,000/=
AE/001/2018 - 2019/SG/W/10	Bridge Major Repair Works (Construction of Ikandu Reinforced Box Culvert 5mx5.5m - Four Cells) along Iguguno Shamba - Nduguti - Gumanga Unpaved Regional Road (R425)	1. Site Clearance.....13,500sq.m 2. Selected fill materials.....7,920cu.m 3. Graveling within FHD.....1,775cu.m 4. Rock Excavation.....638.5cu.m 5. Road Formation by Heavy Grading.....1Km 6. Guard rails.....414m 7. Excavation of Open drains.....500cu.m 8. Excavate for structures1,344cu.m 9. Remove reinforced concrete structure.131.9cu.m 10. Remove steel structure.....924m 11. Concrete in drainage structures.....525.2cu.m 12. Reinforcement Steel.....52498Kg 13. Loose stone pitching.....55.5cu.m 14. River Training.....18,500cu.m 15. Formworks.....1,420.7sq.m	210 Calendar days	Class Four and above	300,000/=

Tender No.	Tender Name	Approximate Major Quantities	Duration	Eligible Contractors	Tender Fee (TShs)
AE/001/2018-2019/SGW/11	Lot No. 1: Periodic Maintenance Works to Double Bituminous Surface Treatment Standard Between Km 9 + 600 - Km 11 + 600 along Njuki - Ilongero - Ngamu Unpaved Regional Road (R428) and Lot No. 2: Periodic Maintenance Works to Double Bituminous Surface Treatment Standard Between Km 8 + 150 - Km 10 + 150 along Sabasaba - Sepuka - Ndago - Kizaga Unpaved Regional Road (R429)	1. Site clearance.....48,000sq.m 2. Selected fill materials - G158,920cu.m 3. Light Reshaping.....4,400m 4. Gravel materials - G256,600cu.m 5. Rock Excavation.....122.6cu.m 6. Cement Stabilized base materials – C16,600cu.m 7. Prime coat on base course (MC30).....44,000sq.m 8. Bituminous Surfacing Layer.....39,160sq.m 9. Road Marking (thermoplastic).....12,160m 10. Excavation for Open drains.....3,140cu.m 11. Excavate for structures.....900cu.m 12. Installation of pipe culvert.....45m 13. Concrete in drainage structures.....235.2cu.m 14. Reinforcement Steel.....14,594.8Kg 15. Stone Masonry.....100cu.m 16. River Training.....940cu.m 17. Formworks.....352.2sq.m	210 Calendar days	Class Three and above	200,000/=
AE/001/2018-2019/SGW/12	Lot No. 1: Bridge Major Repair Works (Construction of Reinforced Box Culverts 2.5mx1.2m - Single Cell) along Njuki - Ilongero - Ngamu Unpaved Regional Road (R428) and Lot No. 2: Bridge Major Repair Works (Construction of Reinforced Box Culverts 4mx2m - Single Cell) along Ikungi - Londoni - Kilimatinde (Solya) Unpaved Regional Road (R431)	1. Site Clearance.....17,000sq.m 2. Selected fill materials.....3,600cu.m 3. Gravel within FHD.....1,650cu.m 4. Road Formation by Heavy Grading.....2Km 5. Excavation for Open drains.....2,500cu.m 6. Excavate for structures.....540cu.m 7. Concrete in drainage structures.....116.5cu.m 8. Reinforcement Steel.....11370.1Kg 9. River Training.....2,905cu.m 10. Formworks.....226sq.m	210 Calendar days	Class Six and above	200,000/=
AE/001/2018-2019/SGW/13	Bridge Major Repair Works (Construction of Reinforced Concrete Box Culverts) along Kinyamshindo (Dod/Sgd Brd..) - Kititimo Unpaved Regional Road (R463)	1. Site Clearance.....18,000sq.m 2. Selected fill materials.....7,600cu.m 3. Graveling.....4,200cu.m 4. Road Formation by Heavy Grading.....2Km 5. Excavation for Open drains.....2,400cu.m 6. Excavate for structures.....1,116cu.m 7. Concrete in drainage structures.....328.7cu.m 8. Reinforcement Steel.....32,248.7Kg 9. Loose stone pitching.....138.1cu.m 10. River Training.....3,920cu.m 11. Formworks.....876.4sq.m	210 Calendar days	Class Five and above	300,000/=
4.	Tendering will be conducted through the National Competitive Tendering procedures specified in the Public Procurement Regulations, 2013 – Government Notice No. 446 as amended in 2016 and is open to National Tenderers only as defined in the Regulations unless otherwise stated in the Tender Data Sheet.				
5.	Interested eligible Tenderers may obtain further information from and inspect the Tendering Documents at the office of the Secretary of the Delegated TANROADS Regional Tender Board, TANROADS, P.O. Box 6, Singida, Tel. 026 250 2729, Fax. 026 250 2908, from 08:00 hours to 16:30 hours on Monday to Friday inclusive, except on public holidays.				
6.	A complete set of Tendering Document(s) in English and additional sets may be purchased by interested Tenderers on the submission of a written application to the address given under paragraph 5 above and upon payment of a non-refundable fee as indicated in column 6 above. Payment should either be by Cash, Banker's Draft, or Banker's Cheque, payable to Regional Manager's Office, TANROADS - Singida .				
7.	All Tenders must be accompanied by a Tender Securing Declaration in the format provided in the Tendering Documents. All Tenderers are encouraged to visit the sites before tendering at their own arrangement and cost.				
8.	All Tenders in one original plus two copies properly filled in, and enclosed in plain envelopes must be delivered to the address "The Secretary of the Delegated TANROADS Regional Tender Board, P.O. Box 6, Singida " at or before 10:30 hours on 14th June, 2018 . Tenders will be opened promptly thereafter in public and in the presence of Tenderers' representatives who choose to attend in the opening at the ceremony which will be held in the Conference Room, at the Regional Manager's Office, TANROADS located at Utemini Street, Ujenzi Complex Yard behind Namfua Stadium.				
9.	Late tenders, portion of tenders, electronic tenders, tenders not received, tenders not opened and not read out in public at the tender opening ceremony shall not be accepted for evaluation irrespective of the circumstance.				
REGIONAL MANAGER TANROADS - SINGIDA					